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Request for Proposals 

Charlestown Navy Yard Infrastructure Assessment Engineering Services 

The Boston Redevelopment Authority (“BRA”)/Economic Development Industrial 
Corporation (“EDIC”) is issuing a Request for Proposals (“RFP”) for a consultant team to 
provide engineering services at the Charlestown Navy Yard (CNY). This area encompasses 
135 acres of a former naval base in Boston’s Charlestown neighborhood. The focus of this 
assessment will be infrastructure in the public realm. 

The BRA is requesting proposals from consultant teams that have experience in coastal 
engineering, marine and terrestrial infrastructure, and landscape architecture to assess the 
existing public infrastructure of the CNY with the intent of determining the necessity and 
feasibility of capital improvements required to comply  with the Charlestown Navy Yard 
Master Plan and other public realm plans and Chapter 91 licenses; to prepare for planned 
sea level rise by enhancing district-wide resilience; and to facilitate placemaking activities 
and attractions. 

Execution of the contract will be contingent on availability of funds. If any respondent 
believes that any article in the attached Consultant Contract requires modification or is 
otherwise unacceptable to the respondent, such respondent should indicate such in the 
response to this RFP. Otherwise, the terms of the attached Consultant Contract, in its 
entirety, will be assumed to be acceptable. 

Request for Proposals Availability 

This RFP will be available for download starting on (day), (month) (date), 2016 from the 
BRA’s website at (hyperlink). 

An informational conference will be held on (day), (month) (date), 2016 at (time) in the 
(location). Attendance is not required, but encouraged. 

Proposal Submission Deadline 

All responses to this RFP must be returned no later than 12:00 noon on Friday, (month) 
(day), 2016, to: 

Teresa Polhemus 
Executive Director/Secretary 
Boston Redevelopment Authority 
One City Hall Square, Room 910 
Boston, MA 02201-1007 
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Fee proposals must be submitted under separate cover and in a sealed envelope. 
Absolutely no responses will be accepted after the due date and time. The BRA 
reserves the right to reject any or all bids. The award of this contract is subject to 
approval by the BRA Board. 

INTERVIEWS WILL BE HELD THE WEEK OF (month) (day), 2016. 
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SECTION I: PROJECT OVERVIEW 

Background 

During the peak of World War II, over 50,000 people worked in the Charlestown Navy Yard, 
constructing destroyers, frigates, and landing ship tanks. The die-lock method of 
chainmaking was developed in the CNY and research and development of naval 
technologies were a key activity in the CNY and the Boston area. 

The BRA acquired the CNY in1978 after the Boston Naval Shipyard was decommissioned in 
1974. Today, the CNY is a vibrant, mixed-use neighborhood with over 1,200 housing units, 
1.5 million square feet of office and institutional uses, and over 10 acres of open space, 
including an extensive section of HARBORWALK, the 47-mile, mostly-continuous system 
along Boston’s waterfront. In addition, it has an active water’s edge and sheet, with multiple 
active wharfs, marinas, and docks. However, much of these structures and this 
infrastructure dates back to World War II and has been subject to intensive use and coastal 
elements over the decades. Furthermore, maintenance of the public realm has been 
maintained by various entities based upon project approvals. 

In 2007, the BRA submitted and received approval for their “Water-Dependent Use 
Management Plan for Charlestown Navy Yard” (available as “Supplemental Materials” to 
this RFP), which included a catalogue and cursory assessment of the then-existing 
conditions. An updated and more comprehensive assessment is now required  in order to 
inform capital improvement investments necessary to comply with Charlestown Navy Yard 
Master Plan and other public realm plans and Chapter 91 licenses; to prepare for planned 
sea level rise by enhancing district-wide resilience; and to facilitate future placemaking 
activities on the water’s edge. 

Site area  

The Charlestown Navy Yard is a 135-acre former Naval Base in the Charlestown 
neighborhood of Boston. The CNY is bounded by the USS Constitution National Historic 
Park to the south, Boston Harbor to the east, the Little Mystic Channel to the north, and 
Chelsea Street to the west. The CNY lies less than one mile from the heart of downtown 
Boston, with direct access via bus and boat to the Financial District. 

The area of study for this scope of services includes: 

 Piers 3, 4, 5, 10, & 11; 
 Dry Docks 2 & 5; 
 The extent of the HARBORWALK, including the bulkhead and seawall between Pier 3 

and the Little Mystic Channel; 
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 All BRA-owned streets and pedestrian networks within the Charlestown Navy Yard, 
including First and Second Avenues and Eighth and Thirteenth Street; and 

 Shipyard Park. 

 (hold for map) 

Participation 

BRA Consultants are deemed special municipal employees and are required to abide by 
such a designation as set forth in the Consultant Contract. The selected consultant shall be 
expected to assemble a project team in compliance with such "special municipal employee" 
status. 

The BRA/EDIC will be responsible for direct management of the Consultant(s). Under the 
direction of the BRA Waterfront Planning staff, the Consultant should expect to meet with 
and present its work to BRA/EDIC staff and representatives from the Boston Public Works 
Department (PWD) and other City Departments. 

Scope of Services 

The proposed scope of services shall include the following three (3) tasks. These tasks are 
described in greater detail in Section II. 

Task 1:  Review existing plans and reports; 

Task 2: Existing conditions assessment of public realm;  

Task 3:  Consistency inspection of existing uses;  

Task 4:  Assessment of existing landscape. 

Consultant Team: Composition & Responsibility 

BRA Consultants are deemed special municipal employees and are required to abide by 
such a designation as set forth in the Consultant Contract. The selected consultant shall be 
expected to assemble a project team in compliance with such "special municipal employee" 
status. 

The consultant team shall be multi-disciplinary with an engineering firm with a licensed 
Professional Engineer (PE) as the lead consultant. It must include team members with the 
following expertise: coastal engineering, marine infrastructure, flood hazard mapping, 
climate change resilience and preparedness planning, landscape architecture, Chapter 91 
permitting and compliance, and other specialties as deemed appropriate by the team. The 
BRA will carefully review the suggested team to carry out this scope and reserves the right 
to suggest additional consultants to the selected team. 
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The consultant team will work closely with the BRA/EDIC, PWD, and other City staff, as well 
as additional stakeholders. 
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Section II: Scope of Services 

The tasks below are included with the goal of developing a comprehensive analysis of the 
existing conditions of the Charlestown Navy Yard. This analysis will be used to understand 
how the BRA/EDIC can continue to enhance the vibrancy of the CNY by increasingly 
activating the water’s edge and watersheet with public attractions and placemaking.  

The consultant will be required to have knowledge and expertise in the following areas: 
coastal engineering, marine infrastructure, flood hazard mapping, climate change 
resilience and preparedness planning, Chapter 91 permitting and compliance, landscape 
architecture,  and other specialties as deemed appropriate by the team. 

Scope of Services/Tasks 

Respondent teams are asked to review the outlined Scope of Services (“Scope”) and 
prepare a written response to the RFP that conveys their qualifications, their understanding 
of the scope, relevant project experience, and their approach to the scope of work, which 
includes any proposed modifications/alterations to it. 

The team must be led by a Project Manager with expertise and practical experience in 
managing a multi-disciplinary consultant team to an effective and efficient outcome.  

Prior to commencing the tasks listed below, the consultant shall put forth an adequately 
detailed schedule outlining task start and end dates. This schedule shall include any 
requirements of staff participation by noting staff level and expected staff time for the 
relevant task. 

Scope of Work 

Task 1:  Review existing plans and reports; 

Task 2: Existing conditions assessment of public realm; 

Task 3:  Consistency inspection of existing uses;  

Task 4:  Assessment of existing landscape. 

For each scope task, we have developed a draft approach as subtasks. The respondent 
should outline any proposed modifications/alterations to this scope and draft approach. A 
summary report is expected upon the completion of each of these tasks. 

Task 1: Review existing plans and reports; 

Task 1.1: Review existing plans, including neighborhood-wide and public realms, 
as provided by BRA/EDIC staff. 
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Task 2: Existing conditions assessment of public realm: 

Task 2.1: Structural analysis of entire study area, including existing load capacity, 
expected lifespan, proposed improvements with a specific emphasis on 
climate resilience, and estimated costs. 

Task 2.2: Existing utility survey and condition report of entire study, with 
proposed improvements with a specific emphasis on climate resilience, 
and estimated costs. 

Task 2.3: Assess the condition of surface treatments of all BRA-owned streets and 
pedestrian networks within the Charlestown Navy Yard, including First 
and Second Avenues and Eighth and Thirteenth Street and the 
HARBORWALK; outline proposed improvements and estimated costs. 

Task 2.4: Assess existing and planned water-dependent use infrastructure, 
including piles, floating docks, etc. on Piers 3, 4, and 5, and the 
HARBORWALK. 

Task 2.5: Map existing wayfinding and other public signage. 

Task 3: Consistency inspection of existing uses;  

Task 3.1: Review all Chapter 91 licenses and written determinations within the 
study area; 

Task 3.2 Document current instances of non-compliance with Chapter 91 
licenses, with a particular focus on the conditions of the HARBORWALK 
and wayfinding; 

Task 3.3 Document current instances of inconsistency with public realm and 
master plans; Task 3.4:  If necessary, develop a scope and budget 
for each incidence of non-compliance with the applicable Chapter 91 
license where the BRA/EDIC is listed as the licensee, co-licensee, or 
temporary designee. 

Task 4: Assessment of existing landscape areas with the Navy Yard. 

Task 4.1: Assess landscape areas in Shipyard Park, the HARBORWALK, First and 
Second Avenues, and Eighth and Thirteenth Streets, including tree, 
shrub, and ground cover types and locations, sizes, health rating, 
planting conditions, and quality and extent of planting soil. Provide 
guidance on resilient landscape improvements. 
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Task 4.2: Assess condition of splash pad and fountain, with proposed 
improvements and estimated costs. 

Project Schedule 

The anticipated schedule is tentative. 

 RFP Available (day), (month) (date), 2016. 

 Informational conference (time), (day), (month) (date), 2016. 

 Proposals Due at BRA 12:00 noon, Friday, (month) (day), 2016. 

 Interviews week of (month) (date), 2016. 

 Select Consultant and BRA Board authorizes execution of Consultant Contract, (day), 
(month) (day), 2016. 

 Contract executed (month) 2016. 

 Scope of work completed by (month) (year). 

All deliverables will become the property of the BRA. 

 

 

 


