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PLEASE SEE THE NEXT PAGES, WHICH INCLUDE MORE GUIDA NCE 
FOR INTERESTED APPLICANTS 

 
 

ADVERTISEMENT 
CITY OF BOSTON 

  
PUBLIC FACILITIES DEPARTMENT (PFD) 

 
Request for Qualifications (RFQ): 

Dudley Square Municipal Office Facility 
Project #6903 

 
For information specific to this particular RFQ, pl ease 

 contact PFD’s Bid Counter at 617-635-4809 
 
 
Pursuant to Massachusetts General Laws Chapter 7, §§ 38A½ - O, the City of Boston’s 
Public Facilities Department (PFD), is requesting qualification statements for design 
services including Schematic Plans and Outline Specifications; Design Development 
Plans and Specifications; Construction Plans and Specifications; Administration of 
Construction Contract; and Construction Supervision for the Dudley Square Municipal 
Office Facility with an estimated construction cost of $85,000,000.00. 
 
Applicants must be Registered Architects  in accordance with the requirements of 
Massachusetts General Laws Chapter 7, § 38A½ (b)(i)-(iv).  
 
Applicants, at a minimum, must have experience on the following types of projects: 
U.S. Green Building Council’s Leadership in Energy and Environmental Design (LEED) 
certified silver or higher; state-of-the-art; and high-rise office buildings. 
 
Applicants, at a minimum, must have experience on projects in the following settings: 
urban and historically significant. 
 
Applicants must provide the names of key personnel and consultants that will be 
utilized on this project for the following disciplines: structural; mechanical; electrical; 
plumbing; geotechnical; civil; environmental; traffic and fire safety engineering; 
architecture; green building technology; historical preservation; interior design; 
technology; and cost estimating. 
 
This designer selection process will consist of two phases:  Phase I – Designer 
Qualification Review and Competition Shortlist; and Phase II – a Juried Design 
Competition. Upon completion of Phase I, a short list of applicants (finalists) will be 
invited to participate in a Juried Design Competition (Phase II). Participants for Phase II 
will be expected to enter into an agreement outlining terms for the Design Competition, 
which will include a stipend of $50,000.00. The top-ranked finalist (Designer) at the end 
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of Phase II will be invited to enter into a contract for a negotiated fee to provide full 
professional design services for the Dudley Square Municipal Office Facility. 
 
An RFQ meeting and site viewing is scheduled for Monday, October 6, 2008  from 
12:00 P.M. – 2:00 P.M. at The Dudley Branch of the Boston Public Library, 65 Warren 
Street, Roxbury, Massachusetts 02119. Interested applicants are strongly 
encouraged  to attend and are also advised to review the RFQ Package (Designer 
Application Package) for further information regarding mandatory meetings, which will 
be held before and during Phase II. 
 
The scope of work includes full design services to develop a new, approximately 
200,000 square foot municipal office building on the former Ferdinand Building site 
located at 2262 Washington Street, Roxbury, Massachusetts 02119. The building’s 
design will incorporate the construction requirements of Massachusetts General Laws 
Chapter 149, §§ 44A-J, the requirements of the Massachusetts Historical Commission, 
the requirements of the final building program, and will strive for the highest achievable 
and economically viable LEED certification (the City’s current minimum certification is 
LEED Silver). The Designer will coordinate with City representatives, community task 
force members and other municipal agencies. Public meetings and presentations will 
be required during Phase II and throughout the design of the project.   
 
Project fees will follow the schedule as stated in the Designer Application Package.  
Completion of the project is estimated to be in 2013.  
 
The City is developing a comprehensive building program. Additional programming 
guidance is available in the Designer Application Package. 
 
The Designer Application Package may be obtained from PFD, Bid Counter, 26 Court 
Street, 10th Floor, Boston, Massachusetts 02108 on or about September 15, 2008 and 
will be mailed if necessary. Interested applicants may also download the Designer 
Application Package at http://www.cityofboston.gov/bra/rfps/rfps.asp. If interested, 
please call PFD’s Bid Counter at (617) 635-4809 and refer to this advertisement. 
Qualification Statements must be submitted in sealed envelopes and returned to PFD, 
Bid Counter, 26 Court Street, 10th Floor, Boston, Massachusetts 02108 by October 30, 
2008 no later than 4:00 P.M. (Eastern Standard Time ). LATE QUALIFICATION 
STATEMENTS WILL NOT  BE ACCEPTED . 
 
In addition to completing the Commonwealth of Massachusetts Standard Designer 
Application Form for Municipalities and Public Agencies not within the Designer 
Selection Board Jurisdiction, all applicants for this project must also submit a 
Supplemental Requirements Package (the combination of which is to be referred 
to as the Designer Application). 
 

 
PLEASE SEE THE NEXT PAGE, WHICH INCLUDES MORE GUIDA NCE 

FOR INTERESTED APPLICANTS 



Section 1.0 
Page 3 

 

Registering to be officially recognized as an Applicant  
Upon downloading the RFQ Designer Application Package, applicants must register 
with the City of Boston’s Public Facilities Department (PFD) at bidinfo.pfd@cityof 
boston.gov and provide PFD’s Bid Counter with the applicant firm’s legal name, 
business address, telephone number, facsimile number, email address, and the name 
and title of the applicant’s primary contact. PFD’s Bid Counter must receive this 
required contact information in order for an applicant’s proposal to be considered for 
the Dudley Square Municipal Office Facility Project (the Project).   
 
Disclaimer : It is the responsibility of all applicants to confirm their registration with 
PFD’s Bid Counter for the Project. In addition, it is the responsibility of all applicants to 
make certain that they have received any and all addenda relating to the Project.  
Applicant’s can contact PFD’s Bid Counter, located at 26 Court Street, 10th Floor, 
Boston, Massachusetts 02108 Monday through Friday, except for City recognized 
holidays, and during the business hours of 9:00AM – 12:00PM and 1:00PM – 4:00PM 
(Eastern Standard Time). PFD’s Bid Counter is also accessible via telephone at (617)-
635-4809 or through email at bidinfo.pfd@cityofboston.gov. PFD’s Bid Counter is able 
to verify receipt of an applicant’s registration upon the applicant’s request, and confirm 
the number and dates of issuance of all addenda relating to the Project. 

 

Questions:  Guidance for submitting questions and obtaining 
information on questions that other Applicants may ask: 
All questions related to this Request for Qualifications must be submitted in writing to:  
The Public Facilities Department Bid Counter, 26 Court Street, 10th floor, Boston, 
Massachusetts 02108 or may be emailed to bidinfo.pfd@cityofboston.gov. All 
questions must be received on or before 4:00 p.m. Eastern Standard Time, Thursday, 
October 23, 2008. No questions will be accepted after that time. All questions will be 
answered by PFD in writing on or before Monday, October 27, 2008 and made 
available to all applicants via the website located at: 
http://www.cityofboston.gov/bra/rpfs/rfps.asp. Additionally, all questions and answers 
will be mailed to registered applicants on or before October 27, 2008.   
 

Supplementary Information:  Guidance for accessing 
supplementary information that will inform interested Applicants 
In addition to the Designer Application Package, the City of Boston has made available 
to interested applicants a virtual library of documents that provide additional 
background on the development site, including existing conditions, historical 
preservation and environmental information, as well as sustainability guidelines and 
community planning information. These files can be accessed by using the following 
link:  
http://www.cityofboston.gov/bra/Planning/PlanningInitsIndividual.asp?action=ViewInit&I
nitID=133 
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                                                                              september 2008

Dear friends, 

 The revitalization of Dudley square is one of the biggest priorities of my administration. With 
the start of the design competition through the issuance of this request for qualifications, we take 
another leap forward in that effort. as you read through the pages of this book, you will begin to 
understand our shared vision of a vibrant Dudley square – one that pays tribute to this community’s 
rich history and positions it for future success. 

 The centerpiece of our revitalization efforts will be the creation of Boston’s next great public 
building, here in the heart of the square. This new building will reflect the pride residents have in 
the history of their neighborhood and the excitement they feel about its unlimited future. over 
the last few years, the city, private developers, local non-profits, and community members, have 
accomplished great things together in the square. palladio hall, hibernian hall, the Dartmouth hotel, 
and the palmer building all represent the power of partnership. That’s the spirit of Dudley.

 This design competition will unite the community’s passion and knowledge with some of the 
world’s best architects and planners. together, we can create a state-of-the-art municipal building 
that meets the highest environmental standards. it will have high-tech, flexible office space that will 
better connect residents with city government. The building’s community meeting space and a retail 
component will fuel the ongoing rebirth of this neighborhood.

 We will be looking for top design teams that have a real plan for local community 
engagement. and we will be expecting innovation. i invite you to participate. 

     sincerely,

     
     
     Thomas m. menino
     Mayor of Boston
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MAyOr ThOMAs M. MENiNO’s VisiON FOr DuDLEy squArE 

Dudley square is the historical heart of roxbury, and roxbury is the geographic 
center of Boston. With its long history as a commercial and civic center, Dudley 
square has a wealth of buildings with architectural and cultural significance and is 
a hub of mass transit.

Despite a period of disinvestment in the late 20th century, Dudley square remains 
an important neighborhood center for Boston residents, especially for the african-
american community. in the last decade, mayor Thomas m. menino, in partnership 
with community groups and local leaders, has helped guide the revival effort in 

Dudley square, leveraging public investment to attract new private and community-based development.

palladio hall, hibernian hall, and the Dartmouth hotel projects are just a few successful examples of private 
and public cooperation.

now the city is taking the next step, investing in its public buildings to expand the level of city services in 
Dudley square, to create new spaces for local businesses, and to restore the architectural beauty of the 
area. The public investments envisioned include a new police station, a new entrance for the public library, 
and most importantly, a new, approximately 200,000 square foot, municipal office facility at the restored 
ferdinand’s furniture Building site.

The first project, the construction of a new police station on the site of the former modern electroplating 
factory, a blighted brownfield on the edge of Dudley square, will provide state-of-the-art public safety ser-
vices, and create a new development opportunity on the site of the old police station, a site ideal for street-
level retail and residences or offices above. a new entrance to the Dudley Branch library is envisioned as 
part of this new development opportunity, providing access to the library directly from the square.

The second public project—the focus of this rfq and Design competition—is the development of a 2�st 
century municipal service and office facility on the site of the historic ferdinand’s furniture Building. mayor 
menino envisions this project, through a collaborative effort with the local community, as a remark-
able opportunity to create a modern, flexible and green municipal office facility that will extend improved 
city services to the neighborhood, strengthen the public realm, and help inaugurate a new era for Dudley 
square and roxbury.

for this facility to achieve the mayor’s vision, it must embody the values of its citizens and their aspirations 
for city government. to that end, the mayor has articulated a set of guiding principles about city govern-
ment that should be clearly reflected in this new public facility.
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accessible and relevant: 
 city government and its service must be easily accessible and useful for all constituents. There-  
 fore, the design of the facility should be open, easy to navigate and support public interaction.

collaborative and inclusive:
 city government must facilitate collaboration with and among constituents. Both the design and   
 construction processes for this office facility, as well as the spaces it provides, must be inclusive  
 and encourage collaboration between city workers and the city’s residents and businesses, espe- 
 cially those of Dudley square.

efficient and adaptable:
 city government must be able to respond to changing needs of its citizens and be efficient at 
 delivering needed services. The building must therefore be adaptable, flexible and able to be 
 economically transformed in the future to accommodate different city departments and services.

sustainable and economical:
 city government must lead by example in the area of sustainability. to uphold the public’s trust, 
 the city must be economical in managing public resources and natural resources. The facility  
 must strive to achieve the highest possible standards with regard to the use of sustainable 
 building materials, energy efficiency, water conservation, renewable energy production, durabil-
 ity, and operating expenses. The office facility must incorporate an innovative, adaptive reuse 
 strategy with regard to the existing historic ferdinand Building shell.

iconic and inspirational:
 government should embody and reflect the highest values and aspirations of its citizens.  
 mayor menino’s goal is to create in Dudley square the next great public facility. The 
 architecture and design of the facility and its public spaces must be iconic and inspirational.

The city of Boston is issuing this rfq and Design competition document to solicit statements of qualifica-
tion from interested architecture/urban design teams to ensure the best thinking and planning for de-
velopment of a facility at the ferdinand Block that embodies these basic principles of city government. 
submission of statements of qualification is the first step in a phased, qualifications-based design procure-
ment process. The first phase will include a qualifications review and creation of a short list of designers. 
teams selected from the rfq review will be given 60 days and a stipend of $50,000 to develop their ideas 
for the facility in a design competition. The city will form a jury to judge the competition. Jurors will include 
local community representatives, internationally renowned architects, and expert practitioners in the sus-
tainable design field. The jury will rank the proposed designs; the design competition winner will have the 
opportunity to negotiate the contract to design the next great public building in roxbury, the new Dudley 
square municipal office facility.
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GOALs

• The fundamental goal of the project is to design a 2�st century municipal  
   facility that fits and responds to the site, strengthens the local community,  
   and serves the neighborhood and the city.

• The new facility must contribute to the street and civic/public life at Dudley  
   square, by including retail spaces and civic uses. These retail spaces must  
   complement the local businesses now located in the square.

• The facility must provide easily accessible meeting spaces available for  
   community use.

• The intent of the building program is to reflect the priorities of the neigh-       
   borhood. The facility should contain relevant city departments that deliver  
   services most needed in Dudley square and roxbury.

• to demonstrate the government’s accountability to its citizens, the facility  
   must be economical and efficient with its use of natural resources. This facility 
   will strive for the highest achieveable and economically viable green design 
   and construction. The facility must be energy efficient, easy and economical 
   to maintain in the long-run, and minimize adverse impacts on the 
   environment.

• to be responsive to changing needs of the city and local community, the 
   facility’s organization and layout must be designed to be adaptable and  
   flexible. The facility must be able to be economically transformed to 
   accommodate different users, city departments and new technologies.

• The most important asset of city government is its people. to ensure worker  
   health and productivity and the efficient delivery of services, the facility must promote a healthy and  
   collaborative environment. Workers and visitors should have access to natural light and ventilation.  
   Workers should have a measure of control over their micro-climate. floor layouts should encourage  
   worker collaboration.

• The rich historical context of Dudley square and roxbury must be incorporated into the design of the  
   facility to maintain continuity between the community’s future and its past. The approach to design 
   must be sensitive to preservation of the ferdinand Building.



�
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DuDLEy squArE – BriEF hisTOry

early history

The roxbury neighborhood of Boston is one of its oldest, settled in �6�0 as a farming community. in the 
ensuing three-plus centuries, the community has evolved into an urban neighborhood with hundreds of 
acres of parks and vibrant communities, marked by historic structures knitted together by early roadways.

it was the many natural advantages of roxbury that attracted settlers in the �7th and �8th centuries. The 
gentle topography, stone for building, and ac-
cess to fresh water helped make it a successful 
farming community. its strategic location and 
subsequent involvement in the american revolu-
tion spurred some rebuilding in the late �700s and 
early �800s.

Dudley square’s heyday

Throughout the �9th century and into the 20th, roxbury’s farmland gave way to early suburbanization. 
housing and commercial developments arose in the neighborhood, including development of the first 
ferdinand’s furniture Building site. By �90�, the original wooden structure had been replaced with the cur-
rent building. That same year, the Dudley station, an elevated rail terminal, connected Dudley square to 
Downtown Boston.

By the early �900s, the area had grown into a lively collection of retail department stores, hotels, silent 
movie theaters, financial institutions, and even a bowling alley. Buildings were designed by prominent 
Boston architects in an assortment of revival styles. By the �920s, Dudley was known as the “other Down-
town.” The ferdinand’s furniture Building anchored the square as new england’s largest furniture retailer.

The five-story limestone and yellow brick renaissance revival building branded Dudley square as a focal 
point for retail and commerce in roxbury. ongoing urban development created a need for urban infrastruc-
ture. in addition to Dudley station, fire stations, public water projects, train and trolley stations were all 
built during the late �9th and early 20th centuries.

During the late �9th and early 20th centuries, roxbury became home to a number of european immigrant 
communities and their institutions. in the mid-20th century, migration from the southern united states 
made roxbury also the center of the african-american community in Boston.
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renewal of a neighborhood

During the �960s and �970s, roxbury, like other city neighborhoods across the nation, experienced a de-
cline, as population and businesses migrated from the city to outlying suburbs.

in the �970s, after sustained community objections, a proposed inner Belt highway project that would have 
divided roxbury was abandoned. The land originally taken by the public for the highway projects became 
parcels for important public projects and urban renewal in the �970s and �980s. one particular area that 
encompassed Dudley square was the campus high urban renewal area, which resulted in:

•   The construction of o’Bryant high school—the city’s premiere math & science high school and 
    construction of madison park high school—the city’s only technical vocational school.

•   The creation of madison park village—a 5�6-unit residential community developed by the madison  
     park Development corporation.

•   The development of orchard park—recently redeveloped as orchard gardens, this ���-unit public 
     housing community received in 2000 the “community by Design” award from the american 
     institute of architects and u. s. Department of housing & urban Development.

•   The opening of the roxbury courthouse and Dudley Branch of the Boston public library system— 
    the library includes a collection of african-american history and culture and houses the Dudley 
    literacy center, a hub for esl classes.

•   The acquisition of land along the southwest corridor—acquired under urban renewal, it was used 
    in the �980s to  create ruggles station. The station was part of the orange line replacement of the 
    elevated line  along Washington street. today it is a multi-modal transit hub. 

in the �980s, the elevated orange line of the mBta was dismantled, and 
the line was relocated from Washington street to the southwest corridor 
which included the development of a linear park as well as several impor-
tant state sponsored projects such as roxbury community college and the 
reggie lewis track. While these state projects were important to roxbury, 
the removal of the public transit from Dudley square changed the face of the 
neighborhood by significantly reducing activity in the square.

The development of parcel �8, ruggles center, was a result of a “parcel-to-
parcel linkage” program created by the city in the �980s. The development 

of two city-owned parcels, parcel �8 and Kingston-Bedford garage, one project in roxbury and the other in 
Downtown, were designated together to bring Downtown development benefits to the neighborhood.
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a new era

although roxbury is an economically challenged neighborhood, this area, at the geographic center of 
Boston, is once again becoming a strong economic center for the city, with its access to public transit and 
highway systems, and proximity to many of Boston’s educational institutions, life science centers, conven-
tion centers and its downtown. These physical assets are energized by the neighborhood’s strong commu-
nity organizations and relatively young population. under the guidance of the menino administration in the 
�990s and into the 2�st century, roxbury and Dudley square have been the focus of urban planning initia-
tives, as well as over $�00 million in public and private investment that build on their existing assets. This 
focus has produced a number of successful projects that include housing and commercial developments.
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PLANNiNG CONTExT

in recent years, the city of Boston and the Boston redevelopment authority (“Bra”) have worked with the 
community to advance planning efforts to enhance the neighborhood’s environment and its civic, educa-
tional and economic assets, while preserving its strong social fabric and honoring its history. specifically, 
in January 200�, mayor menino unveiled The roxbury strategic master plan that culminated three years of 
collaboration with roxbury community members, resident groups, and city and elected officials.

The major goals of the master plan are to:

 1   enhance civic and cultural life in the neighborhood.
 2   promote diverse and sustainable economic growth with jobs for local residents.
 3   ensure safe, efficient public and private transportation.
 4   expand and improve housing options for a variety of socioeconomic and age groups.
 5   create a safe, comfortable, and lively public realm that reflects the diversity of local residents.
 6   increase community participation and empowerment through increased accountability of   
      government, institutions and businesses.

one of the most important elements of the master plan is the establishment of a governance structure to 
implement the plan.

The roxbury strategic master plan oversight committee (“rsmpoc”) is an organization comprised of fifteen 
members appointed by the mayor, with a broad representation of stakeholder organizations. its general 
tasks are to promote and oversee the implementation of the master plan through the disposition of public 
assets and vacant land parcels in roxbury. specifically, the rsmpoc proposes land use programs, recom-
mends sequencing of parcel disposition, coordinates public comment, and critically reviews draft request 
for proposals.

The rsmpoc also has created subcommittees to review developer proposals for individual parcels, such as 
for p-� and Bartlett yard. consistent with this governance structure, a Dudley vision advisory task force 
has been formed to focus on advancing and reviewing specific projects around Dudley square. This task 
force is a �9 member advisory group with five members from the rsmpoc.

in addition to the roxbury master planning effort, the city of Boston, the Bra, the mBta and local private 
development companies have been working on a number of important development and infrastructure 
projects in and around Dudley square. The following is a list of some of the development sites and recently 
completed projects that provide context for the new Dudley square municipal office facility.
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recently completed Developments

•  Palladio hall, a �5,000 square foot, three-story �870s era historic landmark was renovated in �999 by  
   nuestra cDc. This italian renaissance revival building contains ground floor retail and upper floor offices.

•  The former roxbury boy’s club, a historic landmark, was renovated into �0,000 square feet of first-class   
   office space. renamed the fairfield Building, it is situated at the intersection of Dudley street and 
   shawmut avenue and was completed in 2000.

•  The former Woolworth’s building at 220� Washington street, one block north of the ferdinand Block is a 
   �8,000 square foot, three-story retail and office building. This former factory and warehouse building 
   was renovated in 200� with nearly $8 million by madison park Development corporation.

•  central boston elder services is located next door and across the street from the ferdinand Block. This 
   site currently contains a community-based elder services center. There is a proposal by the owners to 
   develop senior housing on additional land at the site.

•  orchard Gardens is Boston housing authority’s successful phased redevelopment of a low-income public 
   housing project completed in 200�, located two blocks from the ferdinand Block. This ���-unit, mixed-
   income residential community is home to Dudley area families, many with children that attend the nearby 
   orchard gardens K-8 pilot school, completed by the city in 200�.

•  hibernian hall/roxbury center for the arts is a restored historic building located 2 blocks from the 
   ferdinand Block. The center is a cultural performance and exhibition venue that promotes events to 
   spur economic development. The $7 million rehabilitation project was completed in 2005 by madison park 
   Development corporation.

•  The Dartmouth hotel (adjacent to Dudley station) was completed in 2005 as an affordable rental housing 
   property by local developer nuestra cDc. The former hotel façade was restored and contains �5 
   studio and one-bedroom affordable units.

•  The Warren Palmer building, located across Warren street from the ferdinand Block, is a three-story, 
   �0,000 square foot office building development with ground-floor retail, completed in 2006 by the 
   Jubilee christian church. it was one of Dudley square’s first privately developed commercial construction 
   projects in over thirty years.
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future Projects

•  The Dudley street commercial site (old B-2 police station site) is a �.6 acre parcel that includes the 
   existing B-2 police station, a vacant two-story commercial building and the modern electroplating site. 
   it is adjacent to the Dudley Branch of the Boston public library and the roxbury court house. When the 
   B-2 police station is relocated in 20�0, the rsmpoc and the Bra will create the rfp 
   for this new development parcel.

•  Dudley branch of the boston Public Library is two blocks from the ferdinand Block. The mayor’s vision is 
   to reorient the library’s entrance to face into the square and incorporate it into the adjacent future 
   mixed-use development site.

•  blair Lot (�.9 acres) is the former Blair supermarket located adjacent to the ferdinand Block and is, 
   temporarily, a surface parking lot that provides much-needed public parking for the square until its 
   redevelopment. 

•  The crescent parcel is a �.7 acre parcel at the intersection of melnea cass Boulevard and tremont street. 
   The parcel is adjacent to The Whittier street housing project and madison park housing.



�2

T

T

T

T

T

T

T

T

T

T

T

T

T

SITE

DUDLEY SQUARE
COMM. DISTRICT

RECENTLY COMPLETED 

PROJECTS IN PLANNING STAGES 
& FUTURE PROJECTS

RECENTLY COMPLETED
1   Palladio Hall
2   Fairfield Building 
3   2201 Washington St.
4   Central Boston Elder Services
5   Orchard Gardens
5a  Orchard Gardens K-8 Pilot School
6   Hibernian Hall/Roxbury Center for the Arts
7   �e Dartmouth Hotel
8   �e Warren Palmer Building

PROJECTS IN PLANNING STAGES 
& FUTURE PROJECTS
9   B-2 Police Station/Modern Electroplating
10   P-3 Parcel
11   Bartlett Yard
12   P-8, P-9, P-10
13   �e Dudley Street Commercial Site
14   Dudley Branch Library
15   Blair Lot
16   �e Crescent Parcel

Dudley St

Malcom X Blvd

W
as

hi
ng

to
n 

St
W

arren St

W
as

hingto
n St

Tremont S
tColum

bus A
veDEVELOPMENT SITES

Melnea Cass Blvd

16

10

11

13
9

14

7
1 6

84

2

3

12

12

12

15

5

5a



��

Projects in Planning stages

•  Dudley square B-2 police station/modern electroplat-
   ing—the 2.� acre dormant brownfield site has been 
   designated for remediation and redevelopment. The 
   site fronts on Dudley street south of the ferdinand 
   Block. The city of Boston and the roxbury community 
   are planning to relocate the B-2 police station there 
   after site remediation. The Dudley vision advisory 
   task force has been working since the beginning of 
   2008 with the city on the design of the police station. 

   it is anticipated that the construction of the new B-2 station will start in the 
   spring of 2009 and open in the spring of 20��.

•  The p-� parcel, adjacent to ruggles station, has completed the planning and rfp 
   process and the Bra in 2007 designated elma lewis partners to redevelop the 8.5 
   acre parcel with uses including cultural and arts education, residential, office, 
   retail, and medical.

•  Bartlett yard (8.6 acres) was an active mBta maintenance yard. With the recommendation of the 
   rsmpoc, the mBta in 2007 designated nuestra cDc to develop a mixed-use development with ��� family 
   and senior housing units, and over ��,000 square feet of commercial and retail space. The development 
   team is currently negotiating with the mBta to gain site control.

•  Washington street gateway parcels—p-8, p-9, p-�0. These corner lots are located at the intersection 
   of melnea cass and Washington. The rsmpoc and the Bra have been working to identify optimal uses for  
   these well-located parcels. The rfp for these parcels is anticipated to be released in the fall of 2008.

•  The urban ring is a proposed cross-town transportation network that will connect Boston with its encir-
   cling communities, including Brookline, cambridge, somerville, medford, everett, and chelsea. The urban 
   ring section through roxbury is planned generally along the melnea cass Boulevard. it will connect 
   Dudley square to important job centers of longwood medical & academic area, Boston medical center, 
   south Boston Waterfront and logan airport. The project is completing its environmental filing process 
   and application process for federal funding. 

•  The south Bay harbor trail connects Dudley square to Boston harbor at the fort point channel. This 
   recreational pedestrian and bicycle trail is scheduled for rehabilitation to enhance safety and access, and 
   is part of a larger planning effort for melnea cass Boulevard. This project received state funding for design.
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PhysiCAL DEsCriPTiON/ExisTiNG CONDiTiONs

Location and neighboring Uses
The ferdinand Block is at 2262 Washington street in roxbury, at the junction of Washington and Warren 
streets. The site is approximately �0,000 square feet, generally level, with about 220 feet of frontage on 
Washington and the same on Warren. The five-story, wedge-shaped ferdinand Building, built circa �90�, 
sits prominently at the north end of the site. The building’s front door faces Downtown Boston and serves 
as the gateway to Dudley square. The building architecture features a combination of Baroque and 
renaissance revival styles.

This site is within a mile of Boston’s financial District, and blocks away from the historic south end. it is 
within walking distance to northeastern university, roxbury community college, Boston medical cen-
ter, and Bu medical school. Within a block in Dudley square are the B-2 police station, the Dudley Branch 
library, roxbury courthouse, the roxbury Boy’s and girl’s clubs, and other buildings that are central to the 
civic life of Dudley square.

transportation
Dudley station is a transportation center located adjacent to the ferdinand Block. it provides bus services 
that connect Dudley to ruggles station, and silver line service to Downtown Boston with links to logan 
airport. Dudley station is the region’s busiest bus station and services on average ��,000 passengers daily.

Green space
roxbury contains nearly 600 acres of protected open space, including parks, playgrounds, trails and pas-
sive open space.  near the ferdinand Block are the edward o. gourdin veterans memorial park at Washing-
ton street and malcolm X Boulevard, two blocks to the south, and rice field, a few blocks to the north.

environmental
The site has recently undergone the required investigation and remediation of environmental contaminants 
as part of the demolition of the 8-story guscott Building that was located adjacent to the ferdinand Building.

architecture
The ferdinand’s furniture Building is pending designation as a historic structure, owing to its unique status 
as a rare surviving example of a late �9th century department store, and due to its historical connection to 
Dudley square’s status as a significant turn of the (�9th) century transportation and commercial center. The 
building façade is a mixture of limestone panels and yellow brick. notable features include a large display 
window on every floor. The 2nd and 5th floors have circular windows with carved frames. The �rd and �th 
floors have triple windows. in addition, the 5th floor display windows are set in keystone arches and deep 
cornices.
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urBAN DEsiGN CONsiDErATiONs

central to mayor menino’s vision is to create a high quality, well-designed facility that will raise the overall 
quality of the physical environment and profile of Dudley square and create a draw for investors, residents 
and people working in the neighborhood. to achieve the mayor’s vision, the following urban design prin-
ciples must be incorporated into any development strategy:

•  The design and architecture of the facility must be iconic and include memorable civic spaces that 
   capture the public’s imagination.

•  The ferdinand Building is pending historic landmark designation. The design team objective is to develop 
   strategies to preserve and incorporate to the greatest feasible extent the ferdinand Building into the new 
   facility design.

•  The building orientation should engage and complement the site’s immediate context; especially the 
   corner of Washington and Warren streets, taking advantage of the ferdinand Building’s commanding 
   presence in Dudley square.

•  The organization of the new facility should emphasize its connection to the urban fabric of Dudley square 
   and Dudley mBta station, as well as existing streets that terminate at the ferdinand Block.

•  The ground level should maximize active uses and minimize service, or blank façade elements. it must be 
   public and open, providing easy navigation.

•  Building height should be respectful of the surrounding context and strengthen the existing street wall 
   conditions in the area. Building mass should respect the historic ferdinand’s furniture Building and not 
   diminish its prominence in Dudley square.

•  Building design should maximize opportunities for public space, open space, and green space both inside 
   and outside of the facility.

•  Building form should be oriented to maximize day lighting of interior spaces and respond to prevailing 
   wind patterns for natural ventilation, all in service to a more sustainable facility.

•  green building strategies must be integral to the design development. The objective is the highest   
   achieveable and economically viable usgBc leeD certification for new construction. emphasis should be 
   placed on energy efficiency, renewable energy sources, storm water management, and indoor air quality.

•  The facility should use a rich palette of building materials that is respectful of the context, but is also 
   green—including re-usable and rapidly renewable materials, products with high recycled content and 
   locally produced products.
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ECONOMiC DEVELOPMENT/COMMuNiTy ENhANCEMENT

estimated construction cost for the Dudley square municipal office facility is $85 million. This does not 
include land acquisition, demolition, environmental remediation, design fees, furniture, and relocation 
expenses. in addition to this project, the city will be investing over $55 million in the relocation of the B-2 
police station and a new parking facility in Dudley square. These projects are the cornerstones of mayor 
menino’s revitalization and economic development strategy for Dudley square that will generate construc-
tion jobs, as well as sustained economic benefits to the neighborhood.

The completed facility will bring 800-�,000 city workers daily to Dudley square. These workers will gener-
ate demand for more services, retail, and restaurants. Dudley square could capture some of the estimated 
$�0 million per year of direct spending of these workers. furthermore, the city services to be provided in 
the facility will attract thousands of citizens annually to Dudley square.

This additional pedestrian traffic and activity will in turn attract new businesses and make new develop-
ment sites more attractive to developers. These projects are in addition to the sites that already have de-
velopment proposals, such as Bartlett yard and p-�, which could total �.� million square feet and over $�00 
million of investment.

it is anticipated the other development sites of p-8, p-9, p-�0, the crescent 
and Blair parcels, and the old police station parcel will accommodate up to 
900,000 square feet and an additional $270 million of private investment. 
When all of this development is complete, it could generate over 700 addi-
tional jobs in Dudley square, and up to $6 million per year in real estate taxes 
for the  city annually.

mayor menino’s economic development vision for Dudley square is directly 
related to his desire to support the local community of roxbury. in order to 
ensure that the community and residents of roxbury participate in this revi-
talization, the process will be guided by the following principles:

1  community participation
in the planning and development processes related to both public and pri-
vate projects, participation of the roxbury oversight committee and Dudley 
vision advisory task force are critical. These citizen advisory groups will en-
sure that local communities are included in decision-making processes, and 
ensure that new uses support and reinforce the character of Dudley square.



�9

2  community benefits and mitigation
all new development must provide benefits and mitigation to the immediately 
impacted community. to that end, the city will work with both the community and 
developers to ensure development of a comprehensive set of strategies consistent 
with the various master plans to ensure that local residents realize direct benefits 
from the development. These benefits include access to new market rate and af-
fordable residential units, opportunities to occupy newly created retail stores in new 
developments, and access to training and readiness programs that will prepare them 
for the types of jobs that will be created in the new developments.

3  jobs
The design and construction of the public projects (not 
including the Dudley square municipal office facility) are 
anticipated to generate up to 500 jobs in the next three 
to four year period. it is the city’s aspiration to exceed 
the empowerment Zone job requirements for Boston 
residents. The city views these public projects as an 
opportunity to maximize local participation, but the city 
also realizes that there may not be enough roxbury and 
Boston residents currently in the building trades to easily 
exceed the current goals. These projects will therefore 
be accompanied by an expansion of current building 
trade training programs to ensure that there will be an 
expanded pool of local roxbury workers in the building 
trades.

The mayor’s goals for the building’s sustainable de-
sign are opportunities to create collaboration between local design firms with the 
world’s leading experts in this area. The intent is to maximize the transfer of exper-
tise in sustainable and green design and development, and improve and uplift local 
talent in this emerging field.

4  selection criteria
Design teams submitting statements of qualifications will be evaluated based on 
expertise, experience and the demonstrated ability to fulfill the scope of the project. 
in addition, the strongest teams will submit statements that can demonstrate 
the ability to achieve the city’s stated economic development and community enhancement goals.
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PrELiMiNAry BuiLDiNG PrOGrAM

The city is developing a comprehensive building program. at this time, the preliminary program calls for 
a 200,000 square foot state-of-the-art, green, high-performance, municipal office facility. additional 
programming guidance is available in the Designer application package. however, designers should give 
consideration to the following:

•  The ground floor should include street-fronting retail space that activates the street and invites the public 
   into the building. The entrances and passages through the facility should virtually connect feeder streets 
   that terminate at the ferdinand Block.

•  an important component of the building program will be space for public meetings, community gatherings, 
   and day care so that the facility can function as a community hub, especially after work hours.

•  The building organization should include private offices, public and semi-public spaces with counters that 
   would allow face-to-face interactions between city staff and citizens.

•  The building dimension and office layout of space should be the most flexible in terms of promoting staff 
   collaboration and productivity. floor layout must be adaptable to allow for a variety of different uses 
   over time.

•  as with all municipal design, there must be a balance of public access as well as security features internal 
   to the facility. externally, the building should enhance community safety by minimizing blank walls and 
   dead zones for pedestrians.

•  public health considerations should also be incorporated into the design with respect to indoor air quality  
   natural light, control of micro-climate, etc.

•  office space layout must be efficient and encourage collaboration by maximizing shared space as well as 
   shared equipment.

•  The facility should promote the use of public transit and alternative modes of transportation. Therefore, 
   it should have easy access to Dudley t station. outdoor and indoor bicycle parking would be required. 
   shower and locker facilities for employees that use bicycles should be included. Designs that encourage 
   walking to local open spaces, such as the nearby peace park, should be considered.

There will be no motor vehicle parking on the site. vehicular drop-off and building service should be 
accommodated at street level. parking for city vehicles and public parking would be accommodated 
off-site.
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suMMAry OF rFq & DEsiGN COMPETiTiON PrOCEss

The objective of this request for qualifications is to initiate a qualifications Based selection process that will 
ultimately procure design services for the development of the Dudley square municipal office facility, in 
Dudley square, roxbury, massachusetts.

applicants are asked in this rfq to submit information that demonstrates the ability to undertake all 
aspects of design, through construction administration of a high-performance municipal office facility. 
The Designer applications will be initially reviewed and evaluated by city of Boston staff for adherence to 
minimum administrative and technical requirements. applicants that pass this initial screening will then be 
reviewed by a Short-list Selection Committee (“ssc”) that will include city of Boston and Boston redevel-
opment authority staff. The ssc review may include an interview with selected teams.

The ssc will select up to five design firms, plus up to three alternates to compete in a Design competition. 
The competing teams will be provided with a stipend of $50,000 per team. The competitors will be tasked 
with providing conceptual designs for development of the site with consideration given to the city’s and 
community’s goals, described in this rfq and Design competition Document. Design competition submis-
sions are to be reviewed by a jury consisting of internationally recognized design professionals and mem-
bers of the public to be determined by the city of Boston. The Design competition will include a meeting 
between the design teams and selected roxbury and Dudley square community stakeholders who will 
contribute insights and share community concerns for the facility. This meeting would occur early in the 
Design competition.

The jury will rank the Design competitors. The winning team will have the opportunity to negotiate a design 
services contract with the city of Boston. if a contract cannot be negotiated within �0 days, then the city of 
Boston reserves the right to enter into contract negotiations with the next highest-ranking Design compe-
tition team.
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The preceding sections of this document provide background and contextual information on the site and 
the proposed facility. in addition, there is a compendium of reports and images and other documents that 
will be made available in an effort to inform the thinking of applicants as they assemble their design teams 
and plan for potentially entering the Design competition. The ability of the design teams to demonstrate 
their understanding of the city’s and community’s vision and aspirations for the site will be a critical evalu-
ation criterion in reviewing statements of qualification and Design competition entries. further, the team 
qualifications must show the ability to transform that understanding into an exemplary, achievable design.

prospective teams will be allowed approximately �5 days to respond to the rfq.

once the teams have been selected to participate in the Design competition, they will have approximately 
60 days for preparation and submittal.

interested designers can visit the BrA website at http://www.cityofboston.gov/bra/rfps/rfps.asp for 
more detailed instructions on how to respond to the initial rFq, and to learn more about the project 
and the Design Competition. Look for the reference to the Dudley square Municipal Office Facility. 
inquiries can be directed by telephone to Public Facilities Department Bid Counter at the City of Boston at 
617-635-4809, by email to bidinfo.pfd@cityofboston.gov, or by postal mail to:

Public Facilities Department
City of Boston
c/o The Bid Counter, re: Dudley square Municipal Office Facility 
26 Court street, 10th Floor
Boston, MA  02108
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REQUEST FOR QUALIFICATIONS 

FOR 

DUDLEY SQUARE MUNICIPAL OFFICE FACILITY 

 

INTRODUCTION 

The City of Boston is advertising this Request for Qualifications (RFQ) to solicit 
applicants interested in providing comprehensive design services for the Dudley 
Square Municipal Office Facility to be located at 2262 Washington Street in Roxbury, 
Massachusetts, 02119.  The designer selection process for this project will involve 
both a qualifications review and a design competition.  Applicants who are invited to 
participate in the design competition will be provided a stipend of $50,000.00. 

 
The scope of services includes full design services through project completion to 
develop a new, approximately 200,000 square foot municipal office building on the 
former Ferdinand Building site located at 2262 Washington Street, Roxbury, 
Massachusetts.  The building’s design will incorporate the construction requirements 
of Massachusetts General Laws Chapter 149, §§ 44A-J, the Massachusetts Building 
Code requirements, the requirements of the Massachusetts Historical Commission, 
the final building program requirements, and will strive for the highest achievable and 
economically viable U.S. Green Building Council’s Leadership in Energy and 
Environmental Design (LEED) certification (the City’s current minimum certification is 
LEED Silver).  The designer will coordinate with City representatives, community 
task force members and other municipal agencies.  Public meetings and 
presentations will be required during Phase II and during the design of the project.  
The designer will provide detailed office layouts that meet the program requirements. 

 

DESIGNER SELECTION PROCESS 
 
The City of Boston selects architects, engineers, planners and other design 
consultants in accordance with Massachusetts General Laws Chapter 7, sections 
38A½  - O.  The information set forth in this document and the accompanying 
attachments represent the entire Designer Selection Procedure for the City of 
Boston’s Dudley Square Municipal Office Facility. 
 
This designer selection process will consist of two phases:  Phase I – Designer 
Qualification Review and Competition Shortlist; and Phase II – a Juried Design 
Competition.  Upon completion of Phase I, a short list of applicants (finalists) will be 
invited to participate in a Juried Design Competition (Phase II).  Participants for 
Phase II will be expected to enter into an agreement outlining terms for the Design 
Competition, which will include a stipend of $50,000.00.  The top-ranked finalist 
(Designer) at the end of Phase II will be invited to enter into a contract for a 
negotiated fee to provide full professional design services for the Dudley Square 
Municipal Office Facility. 
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The City of Boston’s Public Facilities Department (PFD) will administer this process. 
 
SELECTION PROCESS SCHEDULE 
 
The following represents a proposed schedule for major milestones related to this 
designer selection process:   
 

RFQ available for pick up September 15, 2008 
RFQ meeting/site viewing (encouraged for all applicants) October 6, 2008 
Last day RFQ questions may be received from applicants 
Proposals due  

October 23, 2008 
October 30, 2008 

Phase I Design Competition Shortlist completed  December 4, 2008 
Phase I Short-listed firms notified December 5, 2008 
Public Facilities Commission Vote 
Phase II Competition stipend contracts executed  

December 18, 1008 
January 29, 2009 

Phase II Design Competition Packet distributed January 30, 2009 
Pre-Competition Meeting (mandatory for all firms) February 12, 2009 
Phase II Competition submittals due  March 31, 2009 
Phase II Presentation of Designs (mandatory for all firms) April 6-10, 2009 
Phase II Competition results determined Mid-April, 2009 
Contract negotiation complete Mid-May, 2009 
  

Please note:  The above dates are subject to change at the City of Boston’s 
discretion.  Notification of the same will be provided to applicable firms. 
 
DESCRIPTION OF PROCEDURE 
 

1. Advertisement:  PFD has officially advertised this procurement in The City Record, 
The Boston Globe and The Central Register.  Public notices have been distributed to 
other publications and media as well.   
 

2. Request for Qualifications:  All interested applicants must obtain a complete copy 
of the RFQ, which includes all information and application forms necessary for 
submitting a Phase I application as well as information pertaining to the Phase II 
Design Competition.  Additional project and process information for Phase II will be 
provided at a future date to firms short-listed through the Phase I process.   
 
Information and Forms provided in this RFQ include: 
 
a) Submittal Requirements for Phase I – Designer Qualifications Review and 

Competition Shortlist.  This attachment summarizes the forms and information 
required for submission during Phase I of this designer selection process. 
 

b) Submittal Requirements for Phase II – Design Competition.  This attachment 
summarizes the required materials to be submitted by the short-listed firms for 
the Design Competition.   
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c) The Commonwealth of Massachusetts Standard Designer Application Form for 
Municipalities and Public Agencies not within DSB Jurisdiction, along with The 
City of Boston Public Facilities Department Supplemental Requirements Package 
(the combination of which is to be referred to as the Designer Application) and 
Instructions to Applicants for Design Work.  All applicants are required to 
complete the Designer Application and submit it to PFD.  Designers may be 
disqualified if the Designer Application Form is not fully completed and submitted.  
Please note that, unless otherwise specified, all answers must be made on the 
Designer Application forms and pages.  Substitute forms will not be accepted.   
 

d) The City of Boston Public Facilities Department Fee Schedule.  This fee 
schedule describes the percentage of the estimated construction cost that will 
form the basis of design fee negotiations. 
 

e) Contract between the City of Boston Public Facilities Department and the 
Designer for Phase II of the Dudley Square Municipal Office Facility Design 
Competition. This contract sets forth the terms and conditions for the Phase II 
Design Competition and stipend disbursements.  
 

f) Contract between the City of Boston Public Facilities Department and the 
Designer for Professional Design Services.  This is the contract that every 
applicant must agree to sign without modification, if selected during Phase I.  
Failure to provide such agreement will result in disqualification from further 
consideration in this selection process.  A signed Letter of Intent to execute this 
contract is part of the Phase I requirements. 
 

g) Evaluation Criteria. This attachment describes the criteria that will be used to 
evaluate applicants.  The criteria for Phase I will be used to determine an 
applicant’s qualifications and to establish a short-list of firms to participate in the 
Phase II Design Competition.  The criteria for Phase II will be used by the Jury to 
judge the Design Competition and form a recommendation to be submitted to the 
Director of the Public Facilities Department. 

 
Note:  The official signature on the Designer Application certifies that all information 
provided is true and accurate and that all information provided has been read and is 
understood.  Failure to sign the Designer Application will result in disqualification 
from further consideration. 
 
Beyond providing the information requested, forms must not be modified from their 
original state. 
 
All applicants must provide proof of financial stability.  Publicly held companies must 
provide copies of audited financial statements for the two most recent years.  All 
others must provide a statement on firm letterhead describing the financial state of 
the firm, including authorization for the City of Boston to contact the firm’s bank for 
reference and verification.  This statement must include the contact information for 
the bank reference.  Failure to provide this financial information will result in 
disqualification from further consideration.  Firms applying for this project as a Joint 
Venture or as an Association must provide this information for all firms. 
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All documents and communication must be completed and submitted in English. 
 

3. PRE-PROPOSAL PROCESS 
 
All interested applicants are required to obtain a full-copy of the RFQ for the Dudley 
Square Municipal Office Facility.  On October 6, 2008, all interested applicants, or 
their representatives, are strongly encouraged attend an RFQ Meeting at the Dudley 
Branch of the Boston Public Library, 65 Warren Street, Roxbury Massachusetts 
02119 from 12:00 P.M. – 2:00 P.M. Eastern Standard Time (EST).  The purpose of 
this meeting is to visit the site, review the RFQ information and requirements, 
answer questions, and allow local and non-local firms to become acquainted. 
 
All questions related to this process must be submitted in writing to:  The Public 
Facilities Department Bid Counter, 26 Court Street, 10th floor, Boston, MA  02108 or 
may be emailed to bidinfo.pfd@cityofboston.gov.  All questions must be received 
on or before 4:00 pm EST, October 23, 2008.  No questions will be accepted after 
that time.  All questions will be answered by PFD in writing and made available to all 
firms via the website located at http://www.cityofboston.gov/bra/rfps/rfps.asp.  
Additionally, all questions and answers will be mailed to registered applicants on or 
before October 27, 2008.  Applications must be received by PFD’s Bid Counter on or 
before 4:00 pm EST, October 30, 2008.  Late submittals will not be accepted. 
 

4. PHASE I QUALIFICATIONS REVIEW AND SHORT-LIST 
 
Following the submission of applications, PFD staff members will confirm that the 
submittal requirements have been met and that the required signatures are in place.  
Failure to meet all signature requirements will result in disqualification.  PFD staff will 
then review the Design Applications and determine initial ratings.  The top-rated 
twenty-five (25) applicants, based on these initial ratings, will be presented to the 
Short-list Selection Committee (SSC) for further review and rating.  SSC members 
will review additional evaluation criteria relative to each applicant’s qualifications with 
respect to the scope of services.  SSC members will then establish final ratings by 
adding or subtracting points from the initial ratings.  These ratings will be 
consolidated to form a final ranking for the short-list.  Following the determination of 
this final ranking, a short-list of up to five (5) firms plus up to three (3) alternates will 
be created.  The SSC reserves its option to conduct interviews prior to developing 
the short-list.   
 
Participation in the Design Competition will require the City and each Firm to execute 
the City of Boston Design Competition Contract for the Proposed New Dudley 
Square Municipal Office Facility.  Upon executing the contracts, Phase I will be 
complete.   
 

5. PHASE II DESIGN COMPETITION 
 
The Phase II Design Competition process will begin upon distribution of the Design 
Competition Packet to all short-listed firms.  The Competition Packet may contain 
additional information about the building program, confirmation of required Phase II 
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submittals and general information related to the Design Competition.  All firms, or 
their representatives, will be required to attend a Pre-Competition Meeting on or 
about February 12, 2009.  This meeting will allow for the review of information in the 
Competition Packet and will provide all competition participants the opportunity to 
meet with local community members and elected officials.  The intent of this meeting 
is to give the local community a chance to voice its aspirations for this facility and to 
share its vision for the desired community impact. 
 
After the Pre-Competition Meeting is complete, all firms will have 60 working days to 
submit their designs.  All design competition deliverables are due no later than 4:00 
P.M. (EST) on March 31, 2009.  All required Design Competition deliverables must 
be submitted at the established date and time.  Late submittals will not be accepted. 
 

6. JURY REVIEW AND RANKING 
 
Once all acceptable submissions have been received, the Competition Jury will 
review each design.  After the Jury has had a chance to become familiar with each 
design, the Competition participants will present their proposals to the Jury.  After all 
designs have been presented, the Jury will deliberate and all Jury members will rank 
the firms.  All Jury rankings will be consolidated and a final ranking will be 
established.  The final ranking, with a suggestion to approve the Jury’s 
recommendation, will be submitted to the Director of the Public Facilities Department 
for approval.  Upon approval of this recommendation, the designer selection process 
will be complete.    
 

7. CONTRACT NEGOTIATION 
 
Upon approval of the Director, the selected finalist will have the opportunity to 
negotiate a contract with PFD.  If a contract agreement cannot be reached within 30 
days and negotiations are terminated, PFD has the option to negotiate with the next 
highest-ranked Competition finalist.  This option continues at PFD’s discretion until a 
contract agreement is reached.  PFD is under no obligation to finalize a contract 
through this process, and reserves the right to cancel this solicitation at its discretion.   
 

8. COMPETITION RESULTS ANNOUNCED  
 
Upon successful completion of the Design Competition and Designer Selection 
process, the City of Boston will announce the competition results.  This 
announcement will include public advertisements as well as public display of the 
design competition submittals. 
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Deliverables – Phase I Qualifications Review and Sh ort List 
Due October 30, 2008 

 
� The Commonwealth of Massachusetts Standard Designer Application Form 

for Municipalities and Public Agencies not within Designer Selection Board 
Jurisdiction.  (One original and ten copies).  Failure to sign the application 
form on page 7 will result in disqualification from further consideration. 
 

� The City of Boston Public Facilities Department Supplemental Requirements 
Package (One original and ten copies).  Failure to sign Supplemental Form L, 
the Notice of Intent to Sign the Contract between the City of Boston Public 
Facilities Department and the Designer for Phase II of the Dudley Square 
Municipal Office Facility Design Competition and the Contract between the 
City of Boston Public Facilities Department and the Designer for Professional 
Design Services will result in disqualification from further consideration. 
 

� Optional additional information on projects included in the Designer 
Application (One copy). 
 

� Proof of financial stability as required in the RFQ.  Failure to provide proof of 
financial stability will result in disqualification from further consideration. 
 

� Joint Venture or Association Statement (if applicable). 
 
 
 

Deliverables – Phase II Design Competition 
Due March 31, 2009 or as otherwise determined by PF D 

 
Each finalist should determine the specific drawings and presentation that best 
communicates its design approach and conceptual building design.  The 
presentation must comply with the following requirements.  The presentation 
should also be submitted in electronic format – PDF format.  JPEG images must 
be 300 x 300 dpi on CD and/or DVD format.  For format of 3-D digital images, 
refer to the following website:  
http://www.cityofboston.gov/bra/BRA_3D_ Models/Digital-3D-Model-Submission-
specs.pdf. 
 
� Six 30” x 40” Boards 

 
� One Site Model in 1:100 Scale – at the extent shown in the “Context Map” 

included in the Phase II Design Competition Package 
 

� One Building Model in 1:16 Scale 
 

� Three-dimensional perspective images – interior and exterior 
 

� A narrative presenting the applicant’s design approach 
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1. Project Name/Location For Which Firm Is Filing: 2. Project #    

    

Commonwealth of 
Massachusetts 
 
Standard Designer 
Application Form for  
Municipalities and Public 
Agencies not within DSB 
Jurisdiction 
2005 
    

    

This space for use by Awarding Authority only. 
 
 
 
 
 

 

3a. Firm (Or Joint-Venture) - Name And Address Of Primary Office To Perform The Work:  3e. Name Of Proposed Project Manager: 

For Study:   (if applicable)   

For Design: (if applicable) 

3b. 
 
 
 
 

Date Present And Predecessor Firms Were Established: 
 
 
 
 

 

3f. Name And Address Of Other Participating Offices Of The Prime Applicant, If Different From 
Item 3a Above: 

3c. 
 
 

Federal ID #: 
 
 

 
3g. Name And Address Of Parent Company, If Any: 

3d. Name And Title Of Principal-In-Charge Of The Project (MA Registration Required):   
  

 
  

 

  
 Email Address:    

 
Telephone No: 
 

 Fax No.: 
 

   

4. Personnel From Prime Firm Included In Question #3a Above By Discipline (List Each Person Only Once, By Primary Function -- Average Number Employed Throughout The Preceding 6 Month 
Period.  Indicate Both The Total Number In Each Discipline And, Within Brackets, The Total Number Holding Massachusetts Registrations): 
 

Admin. Personnel   (  ) Ecologists   (  ) Licensed Site Profs.   (  ) Other   (  ) 

Architects   (  ) Electrical Engrs.   (  ) Mechanical Engrs.   (  )    (  ) 

Acoustical Engrs.   (  ) Environmental Engrs.   (  ) Planners: Urban./Reg.   (  )    (  ) 

Civil Engrs.   (  ) Fire Protection Engrs.   (  ) Specification Writers   (  )    (  ) 

Code Specialists   (  ) Geotech. Engrs.   (  ) Structural Engrs.   (  )    (  ) 

Construction Inspectors   (  ) Industrial Hygienists   (  ) Surveyors   (  )    (  ) 

Cost Estimators   (  ) Interior Designers   (  )    (  )    (  ) 

Drafters   (  ) Landscape Architects   (  )    (  ) Total   (  ) 

                      

  
  
5. Has this Joint-Venture previously worked together? � Yes  � No  
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6. List ONLY Those Prime And Sub-Consultant Personnel Specifically Requested In The Advertisement. This Information Should Be Presented Below In The Form Of An Organizational Chart.  

Include Name Of Firm And Name Of The One Person In Charge Of The Discipline, With Mass. Registration Number, As Well As MBE/WBE Status, If Applicable:  
 
 
 
 

CITY/TOWN 
/ AGENCY 

Prime Consultant 
Principal-In-Charge 

 

Discipline 
(from advertisement) 

 
Name Of Firm 

Person In Charge Of Discipline 
Mass. Registr. # 

MBE/WBE Certified (If 
Applicable) 

Discipline 
(from advertisement) 

 
Name Of Firm 

Person In Charge Of Discipline 
Mass. Registr. # 

MBE/WBE Certified (If 
Applicable) 

Discipline 
(from advertisement) 

 
Name Of Firm 

Person In Charge Of Discipline 
Mass. Registr. # 

MBE/WBE Certified (If 
Applicable) 

Discipline 
(from advertisement) 

 
Name Of Firm 

Person In Charge Of Discipline 
Mass. Registr. # 

MBE/WBE Certified (If 
Applicable) 

Project Manager for Study 

Project Manager for Design 



  Section 4.0 
Page 4 

 
7. Brief Resume Of ONLY Those Prime Applicant And Sub-Consultant Personnel Requested In The Advertisement.  Confine Responses To The Space Provided On The Form And Limit Resumes 

To ONE Person Per Discipline Requested In The Advertisement.  Resumes Should Be Consistent With The Persons Listed On The Organizational Chart In Question # 6.  Additional Sheets Should 
Be Provided Only As Required For The Number Of Key Personnel Requested In The Advertisement And They Must Be In The Format Provided.  By Including A Firm As A Sub-Consultant, The 
Prime Applicant Certifies That The Listed Firm Has Agreed To Work On This Project, Should The Team Be Selected. 

a. Name And Title Within Firm: a. Name And Title Within Firm: 
    
b. Project Assignment: b. Project Assignment: 
  

 
  

 
c. Name And Address Of Office In Which Individual Identified In 7a Resides: c. Name And Address Of Office In Which Individual Identified In 7a Resides: 
        

       
 

   
 

 

   
            
d. Years Experience:  With This Firm:  With Other Firms:   d. Years Experience:  With This Firm:  With Other Firms:   
            
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
  

 
  

 
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
  

 
 

  
 
 

g. Current Work Assignments And Availability For This Project:  
 
 
 
 
 
 
 

g. Current Work Assignments And Availability For This Project: 
 
 
 
 
 
 

h. Other Experience And Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
 

h. Other Experience And Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
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8a. 
Current And Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up 
To But Not More Than 5 Projects). 

E. Project Cost (In Thousands) a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And 
Services (Include Reference To 
Relevant Experience) 

C. Client’s Name, Address And Phone 
Number (Include Name Of Contact Person) 

d. Completion 
Date (Actual 
Or Estimated) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1)  
 
 
 
 
 
 
 

   

  

(2)  
 
 
 
 
 
 
 

   

  

(3)  
 
 
 
 
 
 
 

   

  

(4)  
 
 
 
 
 
 

   

  

(5)  
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8b. 
List Current And Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement.  If discipline(s) is/are to be provided by the Prime, this question must 
be completed for those disciplines in order to receive credit. 

Sub-Consultant Name:  

E. Project Cost (In Thousands) a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And 
Services (Include Reference To 
Relevant Experience 

c.  Client’s Name, Address And Phone 
Number. Include Name Of Contact Person 

d. Completion 
Date (Actual 
Or Estimated) 

Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee For Work For 
Which  Firm Was/Is 
Responsible 

(1)  
 
 
 
 
 

  

   

(2)  
 
 
 
 
 
 

  

   

(3)  
 
 
 
 
 
 

  

   

(4)  
 
 
 
 
 
 

  

   

(5)  
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The  

Commonwealth.   
(Add/subtract rows or pages as needed) Role 

P, C, JV  
* 

Phases 
St., Sch., D.D.,  
C.D.,A.C.* 

Project Name, Location And Principal-In-Charge 
Awarding Authority (Include Contact Name And 
Phone Number) 

Project Cost  
(In Thousands) 

Completion Date 
(Actual or Estimated) 
(R)Renovation or (N)New  

  

1.  
 
 
 

 

  

  

2.  
 
 
 

 

  

  

3.  
 
 
 

 

  

  
4.  

 
 

 
  

  
5.  

 
 

 
  

  
6.  

 
 

 
  

  
7.  

 
 

 
  

  
8.  

 
 

 
  

  
9.  

 
 

 
  

  
10.  

 
 

 
  

  
11.  

 
 

 
  

  

12.  
 
 
 

 

  

* P = Principal;  C = Consultant;  JV = Joint Venture;  St. = Study;  Sch. = Schematic;  D.D. = Design Development;  C.D. = Construction Documents;  A.C. = Administration of Contract 
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10.  Use This Space To Provide Any Additional Information Or Description Of Resources Supporting The Qualifications Of Your Firm And That Of Your Sub-Consultants For The Proposed Project.  

If Needed, Up To Three, Double-Sided 8 ½” X 11” Supplementary Sheets Will Be Accepted.  APPLICANTS ARE REQUIRED TO RESPOND SPECIFICALLY IN THIS SECTION TO THE 
AREAS OF EXPERIENCE REQUESTED IN THE ADVERTISEMENT. 
 
 
 

11. Professional Liability Insurance:  
 
Name of Company                                           Aggregate Amount                                                Policy Number                                                           Expiration Date 

12. 
Provide A List Of All Projects On Which Monies Were Paid By You, Or On Your Behalf, As A Result Of Professional Liability Claims Occurring Within The Last 7 Years And In Excess Of 
$50,000 Per Incident. Please Include Project, Client Names And Explanation. (Attach Separate Sheet If Necessary): 

    
 

    

13. Name Of Sole Proprietor Or Names Of All Firm Partners And Officers: 

 

Name                                    Title                             MA Reg #                        Status/Discipline      Name                                      Title                           MA Reg #                         Status/Discipline  
 a.                                                                                                                                                      d. 
 b.                                                                                                                                                      e. 
 c.                                                                                                                                                      f. 

14. 
 
 
 
 

If Corporation, Provide Names Of All Members Of The Board Of Directors: 
Name                                    Title                             MA Reg #                        Status/Discipline      Name                                      Title                           MA Reg #                         Status/Discipline  
a.                                                                                                                                                       d. 
b.                                                                                                                                                       e. 
c.                                                                                                                                                       f. 

15. Names Of All Owners (Stocks Or Other Ownership):       

 Name And Title                     % Ownership               MA. Reg.#                      Status/Discipline       Name And Title                       % Ownership            MA. Reg.#                        Status/Discipline 

 
 a.                                                                                                                                                      d. 
b.                                                                                                                                                      e. 
c.                                                                                                                                                  f.                                                                                                                                                             

  

16. 
 
 

I hereby certify that the undersigned is an Authorized Signatory of Firm and is a Principal or Officer of Firm.  I further certify that this firm is a “Designer”, as that term is defined in Chapter 7, 
Section 38A1/2 of the General Laws, or that the services required are limited to construction management or the preparation of master plans, studies, surveys, soil tests, cost estimates or 
programs.  The information contained in this application is true, accurate and sworn to by the undersigned under the pains and penalties of perjury.  

 
Submitted by 
(Signature) 

 
__________________________________________________ 
 

Printed Name and Title 
 
 _______________________________ 
 

Date 
 
____________  
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In addition to completing the Commonwealth of Massachusetts Standard Designer Application 
Form for Municipalities and Public Agencies not within DSB Jurisdiction, all applicants for 
City of Boston projects must also submit the following as part of a Supplemental Requirements 
Package: 
 

• Supplemental Form A.   This form requires a list of all key individuals from the Prime Firm 
or Joint Venture and the sub-consulting firms to be assigned to this project.  Place an 
asterisk before each individual who will stamp drawings. 
 

• Supplemental Form B.  This form requires a list of all work currently being performed by 
Prime Firm or Joint Venture personnel to be assigned to this project.  Please note that the 
percentage of time dedicated by firm personnel to these projects plus the proposed 
percentage of time dedicated to the project applying for (Supplemental Form A) should not 
exceed 100%. 
 

• Supplemental Form C.  This form requires a list of up to 5 projects performed by an 
applicant firm within the last 5 years under M.G.L. c.149 A-J Public Building Projects (not 
applicable to M.G.L. c. 30 projects, studies, programming and reports). 
 

• Supplemental Form D.  This form requires a list of up to 5 projects performed by an 
applicant firm within the last 5 years that were completed in an urban setting. 
 

• Supplemental Form E.  This form requires a list of up to 5 projects performed by an 
applicant firm within the last 5 years that were completed in an historical setting.  Prior 
experience with the Boston Landmarks Commission and the Massachusetts Historical 
Commission should be noted here. 
 

• Supplemental Form F.  This form requires a list of up to 5 projects performed by an 
applicant firm within the last 5 years that show expertise with sustainable design.  Particular 
attention will be paid to LEED certified projects. 
 

• Supplemental Form G.  This form requires a list of up to 5 projects performed by an 
applicant firm within the last 5 years that show experience designing office spaces that are 
innovative, adaptable and flexible.  
 

• Supplemental Form H.  This form requires a list of up to 5 projects performed by an 
applicant firm within the last 5 years that demonstrates the ability to involve community 
participation in the design process. 
 

• Supplemental Form I.  Applicants must submit a completed Resume Form for each 
individual who will be assigned to this project.  There should be a Resume Form for each 
individual listed on page 2 of the Standard Application and on Supplemental Form A, 
including sub-consultants. 
 

• Supplemental Form J.  Applicants must submit a one-page description of their approach to 
managing the design and construction of the Dudley Square Municipal Office Facility based 
on the project description found in the Request for Designer Applications. 
 



City of Boston Public Facilities Department 
Designer Selection Supplemental Requirements Package 
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• Supplemental Form K.  Each applicant must submit a brief description of the experience 
the proposed design team has had working together on other projects. 
 

• Supplemental Form L.  Applicants must sign this Notice of Intent to sign both the Contract 
between the City of Boston Public Facilities Department and the Designer for Phase II of the 
Dudley Square Municipal Office Facility Design Competition and the Contract between the 
City of Boston Public Facilities Department and the Designer for Professional Design 
Services to be eligible for consideration for this project.  Failure to sign this Form will result 
in disqualification.   

 
Notes: 

• If applying as a Joint Venture, combine all answers to each question and use one form.  
When defining current and relevant work, indicate which firm completed the listed project.  
Attach a page outlining the terms of the joint venture agreement as specified in the 
Instructions to Architects included in this RFQ. 
 

• Optional:  Applicants may provide additional information on projects listed in the application 
package.  This may include more detailed descriptions of the project scope, photographs, 
plans (reduced to 8 ½” x 11”), sketches, previous experience with consulting firms and other 
appropriate information. 
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SUPPLEMENTAL FORM A 
 

Firm Name Reg # Discipline/Project Role Years Exp % Time 
Assigned to 
Project 

      

Note:  For each individual, the percentage of time assigned to this project plus the percentage of time assigned to other projects (Supplemental Form B) should not exceed 100%. 

PROJECT # 

Applicant Firm’s Personnel 
List all key individuals in Prime Firm to be assigned to this project (Attach additional pages as needed).  Place an asterisk before each individual who will stamp drawings 

Name Reg. # Discipline Project Role Years Exp % Time Assigned 
to Project 

      

Divide total years exp by number of individuals to provide average years experience: 

Sub-Consultant Firms and their Personnel 
List Sub-Consulting Firms with key individuals to be assigned to this project (Attach additional pages as needed). Place an asterisk before each individual who will stamp drawings. 

PROJECT # 
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PROJECT # 
SUPPLEMENTAL FORM B 

 

Note:  For each individual, the percentage of time assigned to other projects plus the percentage of time assigned to this project (Supplemental Form A) should not exceed 100%. 
 

 
 
 
 
 

Other Current Work 
List all work currently being performed by Firm Personnel to be assigned to this project: 

 
Estimated 

 
% Time Assigned  

Name/Project Role Project/Owner Project Cost Phase Completion Date to this Project 
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PROJECT # 

SUPPLEMENTAL FORM C 

 
Type: N=New Construction, R=Renovation 
Scope: S=Study, P=Programming, D=Design Only, C=Construction Administration Only, DC= Design and Construction Administration 
Est Costs: List Construction Estimate and Final Costs 
Applicant’s Role: P=Prime, C=Consultant to Prime, S=Subconsultant to Prime 

Applicant Firm’s Experience with M.G,L. c. 149 Projects 
List up to 5 projects performed by Applicant Firm within last 5 years that were performed under M.G.L. c. 149 §.44 A-J Public Bidding Projects (Not Applicable to M.G.L. c. 30 Projects, Studies, 
Programming and Reports): 

Project Name/Owner Location/Description Sq Ft of Bldg Type Scope Date Comp Est Cost Final Cost Appl’s Role 
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PROJECT # 

SUPPLEMENTAL FORM D 

Type: N=New Construction, R=Renovation 
Scope: S=Study, P=Programming, D=Design Only, C=Construction Administration Only, DC= Design and Construction Administration 
Est Costs: List Construction Estimate and Final Costs 
Applicant’s Role: P=Prime, C=Consultant to Prime, S=Sub consultant to Prime 
 
       

Applicant Firm’s Experience in Urban Settings 
List up to 5 projects performed by Applicant Firm within last 5 years which were completed in an urban setting: 

Project Name/Owner Location/Description Sq Ft of Bldg Type Scope Date Comp Est Cost Final Cost Appl’s Role 

         

         

         

         

         

Applicant Firm’s Experience in Urban Settings 
List up to 5 projects performed by Applicant Firm within last 5 years which were completed in an ur: 

Project Name/Owner Location/Description Sq Ft of Bldg Type Scope Date Comp Est Cost Final Cost Appl’s Role 
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PROJECT # 

SUPPLEMENTAL FORM E 

 
Type: N=New Construction, R=Renovation 
Scope: S=Study, P=Programming, D=Design Only, C=Construction Administration Only, DC= Design and Construction Administration 
Est Costs: List Construction Estimate and Final Costs 
Applicant’s Role: P=Prime, C=Consultant to Prime, S=Sub consultant to Prime 

Applicant Firm’s Experience in Historic Settings 
List up to 5 projects performed by Applicant Firm within last 5 years that were completed in a Historical setting.  Prior experience with the Boston Landmarks Commission and/or Massachusetts 
Historical Commission should be detailed. 

Project Name/Owner Location/Description Sq Ft of Bldg Type Scope Date Comp Est Cost Final Cost Appl’s Role 
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PROJECT # 

SUPPLEMENTAL FORM F 

Type: N=New Construction, R=Renovation 
Scope: S=Study, P=Programming, D=Design Only, C=Construction Administration Only, DC= Design and Construction Administration 
Est Costs: List Construction Estimate and Final Costs 
Applicant’s Role: P=Prime, C=Consultant to Prime, S=Subconsultant to Prime 

Applicant Firm’s Experience with Sustainable Design 
List up to 5 projects performed by Applicant Firm within last 5 years that received Leadership in Energy and Environmental Design (LEED) certification, or other recognized sustainability, energy 
efficiency, or green building program, and/or show expertise in sustainability concepts such as energy efficiency/conservation, natural light, fresh air, overall sustainability, etc.  If certification was 
received in any program other than LEED, attach a description of the program. 

Project Name/Owner Location/Description (Note certification received, if any) Sq Ft of Bldg Type Scope Date Comp Est Cost Final Cost Appl’s Role 
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PROJECT # 

SUPPLEMENTAL FORM G 

Type: N=New Construction, R=Renovation 
Scope: S=Study, P=Programming, D=Design Only, C=Construction Administration Only, DC= Design and Construction Administration 
Est Costs: List Construction Estimate and Final Costs 
Applicant’s Role: P=Prime, C=Consultant to Prime, S=Subconsultant to Prime

Applicant Firm’s Experience With Innovation in Workplace Environments 
List up to 5 projects performed by Applicant Firm within last 5 years, which demonstrate experience in designing office modules that are innovative, adaptable and flexible to different types of 
organization and layouts. 

Project Name/Owner Location/Description Sq Ft of Bldg Type Scope Date Comp Est Cost Final Cost Appl’s Role 
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PROJECT # 

SUPPLEMENTAL FORM H 

 
Type: N=New Construction, R=Renovation 
Scope: S=Study, P=Programming, D=Design Only, C=Construction Administration Only, DC= Design and Construction Administration 
Est Costs: List Construction Estimate and Final Costs 
Applicant’s Role: P=Prime, C=Consultant to Prime, S=Subconsultant to Prime 
 

Applicant Firm’s Experience with Projects Involving Community Process 
List up to 5 projects performed by Applicant Firm within last 5 years, which demonstrate the ability to effectively encourage and manage community participation during design. 

Project Name/Owner/Location Description of Firm’s Role in Community Process Sq Ft of Bldg Type Scope Date Comp Est Cost Final Cost Appl’s Role 
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SUPPLEMENTAL FORM I 
 

 Brief Resume Of Prime Applicant And Sub-Consultant Personnel.  Confine Responses To The Space Provided On The Form.  Resumes Should Be Consistent With The Persons Listed PFD 
Supplemental Form A.  Additional Sheets Should Be Provided As Required For The Number Of Personnel Listed And They Must Be In The Format Provided.  By Including A Firm As A Sub-
Consultant, The Prime Applicant Certifies That The Listed Firm Has Agreed To Work On This Project, Should The Team Be Selected. 

a. Name And Title Within Firm: a. Name And Title Within Firm: 
    

b. Project Assignment: b. Project Assignment: 
  

 
  

 

c. Name And Address Of Office In Which Individual Identified In 7a Resides: c. Name And Address Of Office In Which Individual Identified In 7a Resides: 
        

       
 

   
 

 

   

            
d. Years Experience:  With This Firm:  With Other Firms:   d. Years Experience:  With This Firm:  With Other Firms:   

            

e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
  

 
  

 

f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
  

 
 

  
 
 

g. Current Work Assignments And Availability For This Project:  
 
 
 
 
 
 
 

g. Current Work Assignments And Availability For This Project: 
 
 
 
 
 
 

h. Other Experience And Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
 

h. Other Experience And Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
 
 
 
 
 
 

    
 
 
 
 
 



 

  

 
SUPPLEMENTAL FORM J 

 

Project Approach 
Provide a one-page description of Prime Firm’s approach to managing the design and construction of this project through building occupancy. 
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SUPPLEMENTAL FORM K 

 

Team Experience 
Provide a brief description of the experience the proposed Team (including the Prime Applicant and all consultants requested in the advertisement) 
has had working together on other projects.  If the entire Team has not worked together on a single project, describe the experience between the 
Prime and each consultant requested in the advertisement. 
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PROJECT # 



 

  

Supplemental Form L 
 
 

Notice of Intent to Sign: 
 
To be considered for this Project, it is required that all applicants agree to sign and execute two 
City of Boston Public Facilities Department contracts.  The terms of these contracts are non-
negotiable and must be accepted without modification.  Only the design fee and additional 
services fee for the contract between the City of Boston Public Facilities Department and the 
Designer for Professional Design Services is negotiable. 
 
By signing below, the authorized official from the Prime Applicant acknowledges this requirement 
and agrees to accept the terms of the following contracts without modification: 
 

� Contract between the City of Boston Public Facilities Department and the Designer for 
Phase II of the Dudley Square Municipal Office Facility Design Competition. 
 
Contract between the City of Boston Public Facilities Department and the Designer for 
Professional Design Services  

 
________________________________________  ____________________ 
(print) Name of the Authorized Official      Date 
 
 
________________________________________ 
(print) Title of the Authorized Official 
 
 
________________________________________   
(original signature) Name of the Authorized Official  
 
     
________________________________________ 
Design Firm/Team’s Legal Name 
 
 
 
Design Firm/Team’s Official Stamp (if applicable) 
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INSTRUCTIONS TO APPLICANTS FOR DESIGN WORK 
 
Designers may be disqualified if both the Standard Designer Application Form and 
the Supplemental Requirements Package are not fully completed and submitted.  
Please note that all answers must be made on the Designer Application forms and pages.  
Substitute forms will not be accepted.   
 
JOINT VENTURES AND ASSOCIATIONS: 
 
In addition to the Designer Application, a Joint Venture or Association must submit a 
detailed statement, outlining each firm’s role and responsibilities including percentages of 
assigned work and a statement describing how the team will work together on this project.  
This statement must also include the lead firm’s location, phone, and fax numbers.  Failure 
to include a detailed statement may result in disqualification.  This detailed statement must 
be presented with the Designer Application. 
 
DESIGNER APPLICATION GUIDELINES 
 
• Submit one (1) original and ten (10) complete copies of the Designer Application.  

These shall not be bound other than by a single staple. 
 
• Adequate room has been provided on the forms for all information required and 

unless specifically stated, continuation sheets may not be submitted.  Beyond 
providing the information requested, forms must not be modified from their 
original state. 
 

• On Supplemental Forms A and B there are spaces to provide percentages of 
workweek assigned to this and other projects.  Be sure that the percentages for 
each staff member on these pages do not exceed 100% of that employee’s 
workweek. 
 

• Credit for current and relevant work by the Prime Applicant will only be given if 
the work was performed under the Applicant Firm’s name.  Work done by the 
Firm’s staff while employed elsewhere will not be counted for these categories.  
Joint Venture work must be done under the names of the individual firms in the 
Joint Venture. 
 

• The Designer Application requires you to provide current and relevant projects 
performed by consulting firms in those disciplines specified in the advertisement.  
In the initial ratings, credit will be given only for these disciplines.  You may, 
however, include experience for consulting firms in other disciplines if you believe 
such to be necessary. 
 

• If the Applicant Firm is providing services for any of the disciplines required in the 
advertisement, current and relevant projects must be provided specifically for 
those disciplines or points will not be awarded.  This experience should be 
documented in question 8b for subconsultant experience. 
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• If applying as a Joint Venture, combine all answers to each question and use one 
form.  When listing project experience, indicate which Firm completed the listed 
project.  Be sure to include a detailed statement describing the Joint Venture as 
required and outlined in this Designer Application Package. 
 

• Current and relevant projects listed in all pertinent designer selection forms 
should not be more than five (5) years old.  Projects completed prior to that time 
will not be considered for rating purposes. 
 

• Applicants must be Registered Architects in accordance with the requirements of 
Massachusetts General Laws Chapter 7, § 38A1/2 (b)(i)-(iv). 
 

• All submittals and correspondence must be in English.   
 
 
 

SUBMISSION OF APPLICATIONS 
 

• All applications must be received no later than 4:00 P.M. (Eastern Standard 
Time), at the PFD Bid Counter address listed below, on October 30, 2008.  Late 
applications will not be accepted.   
 

• The Designer Application (one original and ten copies) must be submitted 
together in one package.  Clearly mark the envelope with the name of the firm, 
the project title and the project number.   

 
• Financial Statements or proof of financial stability as outlined in the RFQ (one 

copy) must be submitted with the Designer Application in a separate, sealed 
envelope and be clearly marked with the name of the firm, the project title, the 
project number and the term “Financial Information” on the envelope. 
 

• Application packages must be sent to: 
Public Facilities Department 
City of Boston 
Bid Counter 
26 Court Street, 10th Floor 
Boston, MA  02108 

 
 
 
 



1.  ARCHITECTURAL/ENGINEERING SERVICES, MULTIPLE DISCIPLINES - NEW CONSTRUCTION

A B C
Estimated Construction Cost Rate % Rate % Rate %
Up to $100,000.00 9.00 11.00 13.00
Up to $250,000.00 8.25 10.55 12.62
Up to $500,000.00 7.00 10.10 12.00
Up to $750,000.00 6.75 9.55 11.40
Up to $1,000,000.00 6.50 9.00 10.80
Up to $2,500,000.00 6.00 8.00 9.35
Up to $5,000,000.00 5.00 7.00 8.50
Up to $10,000,000.00 4.75 6.33 8.00
Up to $15,000,000.00 4.50 6.00 7.80
Up to $30,000,000.00 4.30 5.80 7.50
Up to $100,000,000.00 4.00 5.50 7.00

2.  ARCHITECTURAL/ENGINEERING SERVICES, MULTIPLE DISCIPLINES - RENOVATION

A B C D
Estimated Construction Cost Rate % Rate % Rate % Rate %
Up to $100,000.00 9.50 12.20 14.50 9.00
Up to $250,000.00 8.85 11.30 13.30 8.30
Up to $500,000.00 8.25 10.60 12.40 7.70
Up to $750,000.00 7.80 10.00 11.80 7.20
Up to $1,000,000.00 7.70 9.90 11.70 7.10
Up to $2,500,000.00 7.40 9.70 11.50 6.70
Up to $5,000,000.00 6.45 8.50 10.00 6.20
Up to $10,000,000.00 5.80 7.70 9.00 5.50
Up to $15,000,000.00 5.60 7.40 8.50
Up to $30,000,000.00 5.30 7.20 8.30
Up to $100,000,000.00 5.00 7.00 8.10

"A" RATE   DESIGN SERVICES on Structures of Simplest Architectural Character, 
  such as Utility Buildings, Garages, Warehouses.

"B" RATE   DESIGN SERVICES on Structures of More Complex Architectural Character, 
  such as Schools, Libraries, Theaters, Police Stations, Fire Stations, 
  Recreation Buildings, Health Centers, Municipal Service Buildings, Offices.

"C" RATE   DESIGN SERVICES on Structures of Highly Developed Architectural Character
  or Requirements, such as Laboratories, Museums, Monumental Work.

"D" RATE   DESIGN SERVICES, REPAIR/RENOVATION, of Limited Complexity, 
  Primarily Single Discipline (A or E), I.e. Reroofing,  Masonry Repairs/Repointing, 
  Window Replacement, New Fire Alarm, Boiler Replacement, Fire Protection.

PUBLIC FACILITIES DEPARTMENT DESIGNER FEE SCHEDULE
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Phase I Evaluation  Criteria
Firm Name Project No. 6903

Prime Applicant is an Architectural Firm
Application is signed by Prime Applicant official Prime Applicant agrees to sign both COB Contracts
Application is complete and on proper forms. Prime Applicant received passing score on financial review

If firm has not been disqualified, continue with evaluation.
1. Applicant Team has all of the disciplines and/or 9. Projects completed by applicant firm in an 

consultants required in the advertisement. urban setting within last five years.
Yes 10 4-5 plus projects 5
No -10 2-3 projects 3

1 project 1
2. Average professional experience of applicant

firm's staff assigned to this project 10. Projects completed by applicant firm in an
      15 years and over 10 historical setting within the last 5 years.

10-14 years 7 4-5 plus projects 5
     5-9 years 3 2-3 projects 3
     0-4 years 0 1 project 1

3. Professional experience of applicant firm's 11. Projects completed by applicant firm that achieved
Project Manager assigned to this project. LEED certification within the last three years.

      15 years and over 10 4-5 plus projects 5
10-14 years 7 2-3 projects 3

     5-9 years 3 1 project 1
     0-4 years 0

12. Highest rated LEED certified project by applicant
4. Average professional experience of firm within the last three years.

consultant's staff assigned to this project Platinum 5
      15 years and over 10 Gold 4

10-14 years 7 Silver 3
     5-9 years 3 Certified 1
     0-4 years 0

13. Office Bldg. projects completed by applicant firm  
5. Similar projects or similar programs completed that are innovative, adaptable and flexible.

by applicant firm within last five years 4-5 plus projects 5
4-5 plus projects 15 2-3 projects 3
2-3 projects 7 1 project 1
1 project 1

14. Projects completed by applicant firm with
6. Similar projects completed by consulting firms significant community involvement.

within last five years (avg. all req'd consultants) 4-5 plus projects 5
4-5 plus projects 10 2-3 projects 3
2-3 projects 5 1 project 1
1 project 1

15. Quality of applicant's project approach.
7. Other public projects (not including Ch. 149) Excellent 10

performed by applicant firm within last five yrs. Good 5
4-5 plus projects 5 Fair 0
2-3 projects 3 Poor -5
1 project 1

16. Experience of proposed project team on other
8. Ch. 149 projects performed by applicant firm projects (a written explanation must accompany

within last five years  (not applicable to Ch. 30 this rating).
projects, studies, programming and reports)    Demonstrated overall success 1 to 10

4-5 plus projects 10
2-3 projects 5 17. Appropriateness of applicant to be selected for 
1 project 1 this project (a written explanation must 

accompany this rating).
Appropriate 1 to 20
Inappropriate -1 to -20

Evaluated by: TOTAL POINTS 0

Disqualification Review (Y/N)

Section  4.0
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Evaluation Criteria 

 

 

 

 

Phase II - Design Competition 

 

Design teams are expected to read and understand all the materials provided in the 
RFQ, Designer Application Package, and Phase II Design Competition Package that 
together describe the City of Boston’s aspirations and goals for the Dudley Square 
Municipal Office Facility. 

Teams participating in the Design Competition will be evaluated based on their 
presentations and design approaches.  The Jury will assess and rank the teams based 
on their demonstrated ability to incorporate the City of Boston’s aspirations, goals, and 
design considerations into their work. 

The team that does the best job as judged by the Jury will be given the highest ranking, 
and a recommendation will be submitted to the Director of the Public Facilities 
Department. 
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THIS CONTRACT is dated as of the              day of __________ in the year _______ by and between the 
City of Boston ("the City") and ______________________________________________ ("the   
Designer"), a corporation       , individual       , partnership       , of the State of             .  The City and the 
Designer, in consideration of the mutual covenants stated in this Agreement agree with each other as 
follows: 
  
WHEREAS, The City requires the preparation of the deliverables as stated in Attachment A hereto, in 
accordance with the proposal submitted to the City by the Designer, which is attached hereto and 
incorporated by reference to the same extent as if said proposal were set forth herein in its entirety.  
 
 
ARTICLE 1 THE CONTRACT FORMS AND DEFINED TERMS: 
 
The Contract Forms constitute the Contract between the City and the Designer and are incorporated into 
and made a part of the Contract by this reference.  The Contract Forms collectively represent the final and 
entire integrated agreement between the City and the Designer for Services under the Contract, and 
supersede all prior oral or written agreements, if any, between the City and the Designer.  The Contract 
Forms shall not create a relationship or legal duty of any kind between the City and a Consultant or any 
other person.  The Official will be the initial interpreter of the requirements of the Contract Forms, and in 
such capacity will render determinations as to the acceptability of the Services performed by the Designer 
and his or her Consultants.  The Contract Forms on the date when the City executes the Contract consist 
of the Contract Articles, the attached Proposal to the City from the Designer and each of the following 
listed Contract Forms, that MUST BE INSERTED into the Contract.  
 
1.1 Copy of Public Advertisement and Advertisement Verification Form 
1.2 Designer Application Form 
1.3 Proposal Opening Certification 
1.4 Designer Selection Recommendation 
1.5 Budget Department Approval Page 
1.6 Certificate of Vote of the Public Facilities Commission 
1.7 Contractor Certification Form CM 9 
1.8 No Risk Certificate 
1.9 Required Certificate(s) of Insurance 
1.10 Affidavit of Compliance With the Living Wage Ordinance 
1.11 Forms for Compliance With the CORI Ordinance Policy CM 15A & 15B 
1.12 Letter of Contract Award to the Mayor of Boston 
1.13 Standard City of Boston Contract Form CM 10/11 (Contract Signature Page) 
1.14 Corporation Counsel Signature Page 
1.15 Certificate of Authority / Corporate Vote Form CM 6 
1.16 City of Boston Purchase Order 
1.17 Form W-9 Request for Taxpayer Identification Number and Certification 
 
Additional Contract forms that will be issued after the date when the City executes this Contract consist of 
executed Amendments and Notices to Proceed issued by the City.  There are no Contract Forms other 
than those listed in this Article 1, unless added by an Amendment to the Contract. 
 
1.18  The following terms used in these General Conditions or in the other Contract Forms, have these 
intent and meanings, unless the context requires otherwise: 
 
Additional Services – Those services that have received prior written authorization by the Official, and that 
are not included under the scope of Basic Services to be performed by the Designer under this Contract. 
 
Agreement - Contract Articles 1-18 of the Contract between the City and the Designer, of which the 
Contract Forms are included as Article 1. 
 
Amendment - A written order signed by the City and the Designer providing for (a) changes in the 
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Services, or (b) changes in the Compensation for the Services or the Time for Completion, or both. 
 
Approval – A signed written communication from an authorized representative of the Awarding Authority to 
the Designer expressing the approval of Services performed or Deliverables submitted by the Designer, 
and which does not relieve the Designer from any of its professional responsibilities under the Contract for 
the item(s) with respect to which written approval has been given.   
 
Awarding Authority – The City of Boston acting through its Public Facilities Department 
 
Basic Fee – The fee for the Designer’s Services specified in the Contract. 
 
Basic Services – All of the Services required to be performed by the Designer under the terms of this 
Contract except for those described as Additional Services. 
 
Business Day – Any day except Saturdays, Sundays and holidays observed by the City. 
 
City - The City of Boston, a Municipal Corporation in the Commonwealth of Massachusetts, a party to the 
Contract, and for whom the Services are to be performed. 
 
Claim – A written demand by the Designer which is properly certified, seeking an adjustment in 
Compensation and payment of monies believed to be due, or an extension in the Contract Time, the 
adjustment or interpretation of the terms of the Contract or any other relief arising under or relating to the 
Contract.   
 
Commission - The Public Facilities Commission of the City of Boston. 
 
Compensation - The Compensation, including executed amendments, payable by the City to the Designer 
as stated in the Contract Forms. 
 
Completion Time (Also, Time for Completion) - The period of time allowed, including executed 
amendments, for completion of all or a designated phase of the Services. 
 
Consultant - A person having a written agreement with the Designer for performing a part of the Services. 
 
Contract Forms - Those itemized in Article 1 of the Contract. 
 
Day, Days – means a calendar day or calendar days.  
 
Defective Services - Services that, in the sole discretion of the Official, (a) are, or when completed will be, 
in error, unsatisfactory, deficient or lacking, (b) are not conforming, or when completed will not conform, to 
the Contract Forms or any applicable standards of performance indicated in or required by the Contract 
Forms, (c) do not conform to the Scope of Services. 
 
Deliverables - Any and all documents, work papers and data, whether in printed or electronic media, which 
are developed, acquired, received, sent or otherwise used by the Designer in the course of performing the 
Services and which are required for submission to the City during performance or upon completion of the 
Services.  Deliverables may consist, but are not limited to (a) study reports, surveys, exploration reports, 
test results, design sketches, schedules, plans, drawings, outline specifications, diagrams, renderings, 
models, recommendations, analyses and estimates, construction cost submittals, operating and 
maintenance manuals and any other work products to which the Contract applies. 
 
Designer - The person, sole proprietorship, partnership, corporation, joint venture, or other entity engaged 
in the practice of architecture with whom the City has entered into the Contract and who is named as "the 
Designer" in the Contract. 
 
Designer's Schedule – The Schedule that shows the Designer's approach to planning, scheduling and 
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execution of the Services. 
 
Exhibits - Attachments to specific Contract Forms that are incorporated into those Contract Forms when 
referenced. 
 
Invoice for Payment - The form used by the Designer in requesting payment, and which shall enclose all 
supporting information required by the Contract Forms. 
 
Law, Laws - Laws, including statutes, rules, regulations, resolutions, ordinances, orders, codes or any 
other legal requirement. 
 
M.G.L. – The General Laws of the Commonwealth of Massachusetts. 
 
Notice of Claim – A clearly marked written notice from the Designer to the Official that states the general 
nature of the Claim, delivered no later than fifteen (15) days after the determination giving rise to the 
Claim. 
 
Notice to Proceed - A written notice issued by the Official to the Designer authorizing the Designer to 
proceed with the Services or that portion of the Services designated in the notice. 
 
Official - The Director of the Public Facilities Department of the City of Boston, or the Official's authorized 
representative. 
 
Owner - Refer to the definition of the City. 
 
Services - Those professional services to be undertaken by the Designer necessary for the performance 
of those duties and responsibilities of the Designer indicated or required in the Contract Forms.  The term 
Scope of Services means those Services covered in the Contract Forms. 
 
 
ARTICLE 2 THE DESIGNER’S SERVICES 
 

2.1 The Designer agrees: that the quality, completeness and timeliness of the Services 
provided under the Contract shall conform to, and be in accordance with, the standard of care and 
practice exercised by design professionals engaged in performing comparable services and expected 
of a Designer who is in good standing practicing under similar circumstances and possessing the 
degree of experience and expertise required in connection with the Project; that the personnel 
furnishing the Services who are employed by the Designer or its Consultants shall be qualified and 
competent, and the recommendations, guidance and performance of said personnel will reflect the 
standard of care and practice described in this Article; that the Services will be performed in 
accordance with the standards reasonably expected by the Official, acting in good faith, for a public 
project of the complexity and historical and cultural significance of the Project. In addition, and without 
limiting the foregoing, the Designer agrees that the Services shall conform to the requirements set 
forth in the Contract, as well as to all applicable laws. It is the mutual understanding of the parties that 
this Article does not constitute a guaranty or warranty, express or implied, with respect to the Services 
under the Contract.  The Designer shall perform in a complete, timely and satisfactory manner, as 
determined by the Official’s reasonable discretion, the professional services: 
  
a. set forth in the Contract Forms itemized in Article 1 of the Agreement; and 
b. the duties and responsibilities of the Designer as specified in the following Articles of the 

Agreement; and 
c. the proposal for the Services submitted to the City by the Designer attached hereto and made a 

part hereof. 
 
2.2 The Project to which the Contract between the City and the Designer applies and for 
which the Services will be performed under the Contract is generally described as: The Dudley Square 
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Municipal Office Facility Phase II Design Competition.  
 

2.3 The Designer shall be responsible for the professional and technical accuracy, 
the suitability for their intended purpose and the coordination and scheduling of all 
Deliverables.  The Project Manager within the Designer’s office shall be responsible for all 
aspects of the Services, and shall coordinate and monitor schedules and performance of the 
Services.  In performing the Services, the Designer shall conform to and be bound by 
standards, criteria, budgets and directives furnished by the Official or the City. 

 
 

ARTICLE 3 TIME FOR COMPLETION AND ORDER OF THE SERVICES  
 

3.1 The periods of time allowed for completion of the Services, the Completion Time(s), shall 
be as follows:       

 
3.2.1 The Designer shall, in a satisfactory and proper manner, perform and complete the 
required services in such sequence and within such periods of time specified in the Agreement to 
ensure the prompt and continuous prosecution of the Services.  The Services shall commence no 
sooner than the date of execution of the Contract by the City, and only upon the Designer’s receipt of 
a written Notice to Proceed from the Official setting forth the effective date of the Contract. Services 
shall be performed in accordance with the attached ATTACHMENT A:  “SCOPE OF SERVICES AND 
DELIVERABLES” summarized as follows:  
 
The following deliverables for Phase II are due to PFD on      : Each team should determine the 
specific drawings and presentation that best communicates its design approach and conceptual 
building design.  The presentation must include the following requirements.   

 
3.3 If the Scope of Services contains separable parts of the Services, or if the Services have 
been scheduled in Phases, the Completion Times for those separable parts of the Services will be as 
specified, and the Services within any of these Phases shall be completed within the periods of time 
indicated for the completion of each Phase. 
  
3.4 The term of the Contract between the City and the Designer shall be from      The City 
and the Designer recognize that time is of the essence for performance of this Contract. 

 
 
ARTICLE 4 COMPENSATION FOR THE SERVICES 
 

4.1 For satisfactory performance of all of the Designer’s obligations for Basic Services 
performed by the Designer in accordance with the Contract Forms, the Designer will accept in full 
payment the sum of:  FIFTY THOUSAND DOLLARS ($50,000.00). The fee for basic services shall 
cover all expenses incurred to provide the Services, including printing and travel.  Payment will be 
made after submission and approval of the required Deliverables and following the review and 
approval by the Official.  

 
4.2 The full and complete Compensation for all of the Services rendered by the Designer and 
the maximum liability of the City under the terms of the Contract shall be in an amount not to exceed: 
FIFTY THOUSAND DOLLARS ($ 50,000.00) comprised of the Basic Fee and the Fee for Additional 
Services. 
 
4.3 Payments by the City to the Designer will be made in current funds, subject to the 
conditions governing payments to the Designer stipulated in Contract Article 5. 

 
 
ARTICLE 5 CONDITIONS GOVERNING PAYMENT 
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5.1 Upon completion of the Services and submission of all of the required Deliverables in 
accordance with the Contract Forms, and after approval of the Official, a payment may be made by 
the City for the Services, less such deductions as the Official may determine are appropriate. 
 
5.2  The Invoice for Payment shall clearly indicate the time period covered by the invoice, and 
for each separable part of the Services detailed on the current invoice: (a) the Compensation 
stipulated for the Services. The Designer shall furnish information relating to the Services, or to 
documentation of labor or expenses, as are requested by the Official. 
  
5.3 If the Official questions any amount included in the Invoice for Payment, the City may, in 
the Official's discretion, deduct the questioned amount from the current payment and provide written 
notice to the Designer requesting additional supporting information and data for the questioned 
amount.  If the Designer fails to document the eligibility and reasonableness of the questioned 
amount, as the case may require, the City will deduct the questioned amount from the payment due to 
the Designer. 

 
5.4 Upon completion of the Services, final payment will be made by the City, in the amount of 
the Compensation for all Services, less such deductions as the Official may determine are 
appropriate. 
 
5.5 No payment of the Compensation for Services performed by the Designer as stated under 
Contract Article 2.4 will be made by the City until the original Contract is fully executed by the City and 
is filed with the City's Auditing Department. 

 
 
ARTICLE 6 REPRESENTATIONS OF THE DESIGNER 
 

6.1 The Designer has familiarized himself/herself with (a) the Services and the locality of the 
Project; (b) all general, local and prevailing conditions and all Laws and legal requirements which may 
in any manner affect performance of the Services and the designated Deliverables; and (c) the terms 
and conditions of the Contract as set forth in the Contract Forms. 
 
6.2 The Designer's proposal for the Services under the Contract was not made in the interest 
of or on behalf of any undisclosed person, and was not submitted in conformity with any agreement or 
rules of any group, association, organization or corporation. The Designer did not directly or indirectly 
induce or solicit (a) any other Designer to submit a false or sham proposal, or (b) any other person to 
refrain from proposing for the Services.  The Designer has not sought by collusion to obtain any 
advantage over any other Designer or over the City. 
 
6.3 The Designer and the Designer's personnel and Consultants assigned to this Contract are 
properly registered and/or licensed under the applicable provisions of the Massachusetts General 
Laws and all applicable regulations. 
 
6.4 The Designer has read and studied each provision of the Contract Forms.  The Designer 
has no expectations different from the terms and conditions of the Contract Forms. 
 
6.5 The Designer has not given, offered or agreed to give any person any gift, contribution or 
offer of employment as an inducement for, or in connection with, the award of this Contract to the 
Designer for Phase II of the Dudley Square Municipal Office Facility Design Competition and/or the 
award of the Contract to the Designer for Professional Design Services of the Dudley Square 
Municipal Office Facility.  
 
6.6 No Consultant has given, offered or agreed to give any gift, contribution or offer of 
employment to the Designer or to any other person as an inducement for, or in connection with, the 
award to the Consultant of a portion of the Services.  
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6.7 No person, other than persons regularly employed by the Designer, has been retained or 
hired by the Designer to solicit for or in any way assist the Designer in obtaining this Contract upon an 
agreement or understanding that such person be paid a fee or other consideration contingent upon 
the award of this Contract to the Designer. 
 
6.8 For contracts which are for an amount exceeding ten thousand dollars ($10,000.00), or 
for the design of a building where the construction cost is for an estimated amount greater than one 
hundred thousand dollars ($100,000.00), the Designer has internal accounting controls as required by 
M.G.L. Chapter 30, section 39R(c) and the Designer has filed and will continue to file an audited 
financial statement as required by subparagraph (d) of section 39R. 
 
6.9 The Designer warrants that all of the prices, terms, warranties and benefits granted to the 
City are comparable to or better than the equivalent prices, terms, warranties and benefits offered to 
others for the performance of similar services. 
 
6.10 The Designer shall keep all records required by M.G.L. Chapter 30, section 39Rand make 
them available for inspection by any public official authorized by law, and has filed a statement of 
internal accounting controls required by M.G.L. Chapter 7, section 38H and Chapter 30, section 39R. 
 
6.11 The Designer certifies under the penalties of perjury that pursuant to M.G.L.  
Chapter 62C, section 49A he/she has filed all tax returns, paid all taxes, and pursuant to M.G.L. 
Chapter 151A, section 19A has complied with all laws relating to contributions to the Employment 
Security System. 

 
 
ARTICLE 7 AVAILABILITY OF AN APPROPRIATION  
 

7.1 This Contract is subject to the availability of a sufficient appropriation of funds for the 
Contract. 
 
7.2 If the Contract is funded under a grant with an instrumentality of the Federal Government, 
the Contract is being executed without further appropriation pursuant to M.G.L. Chapter 44, section 
53A.  However, in any such case, neither such instrumentality of the Federal Government nor any 
agency of the Commonwealth involved in the administration of such grant shall be a party to this 
Contract. 
 
7.3 When the amount of the City Auditor's certification of available funds is less than the 
amount shown in Contract Article 2.4 for the Full and Complete Compensation for all Services, the 
City shall not be liable for any claims or requests for payment by the Designer which would cause total 
claims or payments under this Contract to exceed the amount so certified. 
 
7.4 Unless otherwise expressly provided in a written document incorporated into this 
Agreement by reference, the amount certified by the City Auditor as available funds under this 
Contract may be decreased by the Official upon written notice to the Designer bearing the written 
approval of such change by the City Auditor. Such notice shall be sent or delivered to the Designer 
and shall take effect not less than seven (7) days after the date of such delivery or mailing of the event 
of such increase or decrease.  The Designer shall be compensated for Services rendered to the 
effective date of such reduction, in accordance with the rates of compensation specified in this 
Contract. 

 
 
ARTICLE 8 THE STUDY DESIGNERS PERSONNEL AND CONSULTANTS  
 

8.1 The Designer nominates ______________________ as the Principal-in-charge 
responsible for ensuring that the Services will be performed/completed in accordance with the 
Contract Forms.   The Designer's Principal is assigned to this Contract for its entire term. 
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8.2 The following personnel, who are in the direct employ of the Designer, are nominated as 
key and supervisory personnel to be assigned to this Contract for its entire term: 

 
Project Manager: _______________________________________________________________         
 
Project Designer:__________________________________________________________  
 
8.3 The following Consultants will be engaged by the Designer in connection with the 
Services: 

 
Consultant Firm Name: 
_________________________________________________________________________________ 
Names of Consultant’s Key Personnel: 
_________________________________________________________________________________  
 
8.4 The Study Designer agrees not to remove or replace the Principal, Project Manager, 
Project Designer and other key personnel or Consultants nominated under 2.8.2 and 2.8.3, nor to 
assign additional key personnel or engage additional Consultants in connection with the Services, 
without the prior written approval of the Official.  Failure to comply with this provision shall be deemed 
a Defective Service and shall, as determined by the Official in his sole discretion, constitute cause for 
the City to exercise any or all of the remedies available under this Contract. 
 
8.5 The Designer warrants that each Consultant and all respective supervisory and key 
personnel will be registered in their respective disciplines, if registration is required under 
Massachusetts General Laws or by regulation. 
 
8.6 If the Designer removes or replaces any of the personnel nominated in either of 
paragraphs 8.2 or 8.3 without the prior written consent of the Official, the City may terminate the 
Services of the Designer for cause. 

 
8.7 Upon receipt of written notification from the Official, the Designer shall replace any 
employee or Consultant who, in the Official’s sole opinion, is unsatisfactorily performing the Services 
or any portion of the Services, irrespective of any prior consent by the Official, and shall provide 
another employee or Consultant who meets with the approval of the Official. 

 
8.8 If the Designer considers that Additional Services not included in the Scope of Basic 
Services are required, or determines that additional Services of Consultants are necessary, the 
Designer shall recommend the nature, scope and anticipated cost of the Additional Services required 
and the requisite qualifications for the performance of those Services. 

 
8.9 The Designer shall make a reasonable investigation of all Consultants to be utilized in 
performance of the Services to ensure that they possess the skill, knowledge and experience to 
perform the portion of the Services to be completed by them in accordance with all applicable statutes, 
codes and regulations.  Nothing in this Article shall relieve the Designer of its responsibility for the 
performance of the Services under the Contract, including the coordination, supervision and 
performance of Services by Consultants. 

 
 
ARTICLE 9 MEETINGS 
 

9.1 Without any increase in compensation, the Designer shall consult with the Official, 
and such other agencies and individuals as the Official deems essential, at reasonable times during 
the performance of the Services when requested to do so by the Official, or upon the Designer’s 
initiative with the Official’s approval.   
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9.2 The Designer shall be available for public presentations as requested by the Official until 
such time as the Services have been completed.  Public presentations will be held as detailed in 
Attachment A.  The City reserves its rights to make any changes thereto and provide written notice 
thereof to the Designer. 

 
 
ARTICLE 10 SUBMISSIONS  
 

10.1 The following submittal requirements for Phase II are due to PFD on      : Each team 
should determine the specific drawings and presentation that best communicates its design 
approach and conceptual building design.  The presentation must comply with the following 
requirements:   

 
 
ARTICLE 11 ADDITIONAL SERVICES  
 

11.1 Upon the written authorization of the Official, the Designer shall immediately perform the 
Additional Services that are not covered by the scope of Basic Services and as described in the 
proposed Additional Services categories, in an amount not to exceed compensation specified in the 
Contract Forms for Additional Services.  The Designer shall not be required to perform any Additional 
Services the cost of which, when added to the compensation for Basic Services, exceeds or will 
exceed the total not to exceed cost of the Contract, unless an Amendment increasing the maximum 
amount of the Contract has been executed by the Designer and the Official.  Compensation for 
Additional Services shall be paid by the City by a lump sum fee agreed upon in advance in writing by 
the Official and the Designer, after submission to the Official and the Official’s approval of a detailed 
invoice from the Designer.  After receipt of written approval by the Official to proceed with any 
Additional Services, the Designer may request payment of the associated costs, or part of those 
costs, in the Designer’s Invoice for Payment following performance of such Additional Services or 
part of those Services.  
 
11.2 Nothing contained in the Contract Forms shall obligate the City to authorize performance 
of any Additional Services. 
 
11.3 The Designer shall not perform any Additional Services that have not been authorized in 
advance in writing by the Official, and if any unauthorized Additional Services are performed they 
shall be at the sole expense of the Designer. 

 
 
ARTICLE 12 INSURANCE AND INDEMNIFICATION  
 
 12.1  The Designer's Insurance - General: 
 

12.1.1 The insurance the Designer is required to purchase and maintain at its expense shall 
include the coverage specified in this Article, and be written for not less than the limits of coverage 
required in the Contract. Insurance shall only be provided by insurers authorized to transact 
business in the Commonwealth having at least an "A-" Best's Rating in accordance with the most 
current A.M. Best Company ratings.  Deductible amounts shall be reduced or eliminated upon the 
Owner's written request. The insurer's costs of providing the insured(s) a defense and appeal, 
including attorney's fees, shall not be included within the limits of the stated coverage.  Before any 
Services are performed, the Designer shall submit signed Certificate(s) of Insurance acceptable 
to the Official that indicate proof of the required insurance.  

 
12.1.2 The Designer shall not commence or continue to perform any Services unless he/she has 
all required insurance in full force and effect. 

 
12.1.3 The Designer shall insert provisions containing the insurance requirements of the 
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Contract Forms in all agreements between the Designer and Consultants, altering the provisions 
only as needed to properly identify the contracting parties.  Each Consultant's insurance shall be 
maintained during the period when that Consultant is providing Services. 

 
12.1.4 All the policies of insurance obtained to comply with these requirements shall be 
endorsed to provide that the coverage afforded will not be cancelled, adversely changed or 
renewal refused until the expiration of at least thirty (30) days prior written notice to the City by 
registered mail. Should any coverage near expiration in the period when it is in full force and 
effect, it shall be renewed prior to its expiration, and a certificate filed with the City at least fifteen 
(15) days prior to expiration. 

 
12.1.5 If any of the insurers is declared bankrupt or placed into receivership, ceases to meet the 
requirements of the Contract Forms, or its license to do business in the Commonwealth is 
terminated, the Designer shall immediately substitute other insurers/policies, which shall  conform 
in all respects to the requirements of the Contract Forms. 
 

 12.2 The Designer's Insurance - Liability: 
 

12.2.1 The Designer shall purchase and maintain, at a minimum, commercial general liability, 
professional liability and commercial automobile liability appropriate for the Services and which will 
provide protection from claims which may arise out of or result from the Designer's performance 
of the Services and the Designer's other obligations under the Contract Forms, whether the 
Services and other obligations be performed or furnished by the Designer or any Consultant, to 
wit: 

 
12.2.2 Claims for damages because of negligent errors, omissions or negligent acts arising out 
of or resulting from the performance of Services by the Designer under this Contract; 
 
12.2.3 Claims under workers' compensation, disability benefits, and other applicable similar 
employee benefits Laws; claims for damages because of bodily injury, occupational sickness or 
disease, or death of the Designer's employees; 
 
12.2.4 Claims for damages because of bodily injury, sickness or disease, or death of any person 
other than the Designer's employees; claims for damages insured by personal injury liability 
coverage sustained (a) by any person as a result of an offense directly or indirectly related to the 
employment of such person by the Designer, or (b) by any other person for any other reason; 
claims for damages because of injury to or destruction of tangible property wherever located, 
including loss of use resulting from any such injury or destruction;  
 
12.2.5 Claims for damages because of bodily injury or death of any person, or property damage 
arising out of ownership, maintenance, operation, use or loading and unloading of any owned, 
hired or non-owned motor vehicle used in the Work, including employee non-ownership use.  
 

12.3 Limits of Coverage: 
 
Pursuant to this Article, the required limits of coverage of the Designer’s Insurance for this Project 
shall be as follows: 
 
Commercial General Liability: $1,000,000 General Aggregate per Project/per Location 
 
Property Damage:  $1,000,000 General Aggregate per 12 month period 
 
Worker’s Compensation: Statutory Limits 
 
Automobile Liability:  $1,000,000 Combined Single Limit 
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The Designer's liability insurance coverage for errors and omissions shall be in an amount not 
less than one million dollars ($1,000,000.00). 

 
12.4 The Designer's commercial general liability insurance shall include contractual liability 
coverage sufficient to cover the Designer's indemnification obligations under the Contract Forms.  The 
Designer agrees to pay on behalf of the City, and to provide and pay a defense for, all claims covered 
by the Designer's obligations under the indemnification provisions. 
 
12.5 The Designer's general and automobile liability insurance shall be endorsed to include the 
City, the Official and any of the City's agents or employees as additional insureds.  The general and 
automobile liability insurance afforded to the City and those other parties shall be primary insurance, 
and neither the coverage nor the limits provided under the Designer's policies shall be reduced or 
prorated by the existence of any other insurance applicable to any loss the City or those other parties 
may have sustained. 
 
12.6 All of the Designer's liability insurance policies shall remain in effect throughout the term of 
this Contract 
 
12.7 These requirements shall not be construed to limit the liability of the Designer or the 
Designer's insurers.  The City does not represent that the specified coverage or limits of insurance are 
sufficient to protect the Designer's interests or liabilities. 

 
12.8 The Designer shall indemnify and hold the City and all of its officers, agents and employees 
harmless against all suits, claims, demands and liabilities of every name and nature, both at law and 
in equity, for or on account of any injuries to persons or damage to property to the extent arising out of 
the negligence of the Designer in the performance of the Services covered by this Contract, and/or the 
failure to comply with the terms and conditions of this Contract, whether by himself/herself or his/her 
employees or Consultants, but only with respect to such injuries or damages sustained prior to the 
completion and acceptance of the Services covered by this Contract. 
 
12.9 Upon the written request of the Designer, the Official reserves the right to modify the terms 
and conditions of this Article. 

 
ARTICLE 13 REMEDIES FOR DEFECTIVE SERVICES 
 

13.1 Without prejudice to any other remedies that the City may have, if the Designer performs 
services that are in error, unsatisfactory, deficient or lacking and that either do not conform to: the 
Scope of Services; the Contract Forms; the approved Designer’s schedule; any applicable standards 
of performance required by the Contract Forms, or if the Designer performs services which when 
completed will not conform to the Scope of Services or the Contract Forms or to said standards of 
performance, or to the determinations and directions of the Official (“Defective Services”), then in the 
Official’s sole discretion, he may order the Designer to stop the Defective Services, or any portion in 
question, until the cause for the order has been eliminated. 
 
13.2 If the Designer performs Defective Services which are not to the satisfaction of the Official 
or in conformance with the Contract, without prejudice to any other remedies that the City may have, 
the Official may require either that the Designer re-perform those Defective Services at no additional 
cost to the City, or the Official may require that the City purchase services in substitution for those due 
from the Designer.  The City may deduct the cost incurred for the substitute services necessary to 
perform the Defective Services from the compensation due or to become due to the Designer, 
together with any incidental or consequential damages.  
 
13.3 Without prejudice to any other remedies that the City may have, the Designer shall 
assume full responsibility for delays in the performing the Services and/or providing the required 
Submittals, and shall bear all resulting costs and delays resulting from performance that is not in 
accordance with the provisions of the Contract Forms.  
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13.4 Failure of the Study Designer and its Consultants to satisfactorily perform or furnish, 
without error or omission and in a timely manner, the whole or part of any of the Services or 
Deliverables in accordance with the requirements of the Contract Forms will constitute a Defective 
Service.  If after seven (7) days prior written notice of Defective Services the Study Designer fails to 
satisfactorily perform the Services under the Contract or fails to provide adequate written assurances 
to the City of due performance, the City shall declare the Study Designer in default. 
 
13.5 Defective Services provided by the Designer may result in any or all of the following 
actions by the City, including but not limited to: being reflected in the post-project evaluation of the 
Designer by the City; being reflected in future ratings of the Designer for other City projects; 
withholding of future payments to the Designer under this Contract; termination of the Contract in 
whole or in part under the provisions of this Article 13. 
 
13.6 If the damages sustained by the City as determined by the Official exceed payments due 
or to become due, the Designer shall pay the difference to the City upon demand. 

 
13.7 The Designer shall not be liable for any damages sustained by the City due to the 
Designer's failure to perform the Services if such failure is in fact caused by the occurrence of a 
contingency the nonoccurrence of which was a basic assumption under which this Contract was 
made, including but not necessarily limited to a state war, act of enemies, embargoes, expropriation or 
labor strike or any unanticipated federal, state, or municipal governmental action or order, provided 
that the Designer has notified the Official in writing of such cause within fourteen (14) days after its 
occurrence. 

 
13.8 If in the opinion of the Official at any time reasonable doubt of the Designer's due 
performance arises, the City may demand adequate, written assurance of due performance.  In 
addition, the City, acting on knowledge or belief, may include with the demand for assurance a written 
notice to the Designer of the City's intent to terminate the Contract because of occurrence of any 
event which constitutes a lack of due performance and are reasonable grounds for terminating the 
Designer. 

 
13.9 Default and Termination for Cause: 

 
13.9.1 If the City makes the decision to terminate the Designer, the City shall have full power and 
authority to declare the Designer in default and to give notice of termination for cause.  The 
Designer shall not be terminated for cause, however, until the expiration of seven (7) days after the 
City mails or delivers the termination notice to the Designer. 
 
13.9.2 If the City has terminated the Designer for cause, the Designer shall not be entitled to 
receive any further payment under the Contract until the Services for the Project have been fully 
completed and approved by the City.  If the cost to the City of completing the Services exceeds the 
unpaid balance payable to the Designer under the Contract, the Designer is liable to the City for the 
difference, which he/she shall pay to the City immediately. 
 
13.9.3 These rights and remedies of the City are in addition to any other rights and remedies 
provided under this Contract or by Law. 
 

13.10 Termination for Convenience: 
 

13.10.1 Upon fifteen (15) days written notice to the Designer, the City may, without cause and 
without prejudice to any other right or remedy, at any time elect to discontinue any part of the 
Services or terminate the Contract in whole or in part, as the City may deem appropriate for its 
convenience. 
  
13.10.2 In any termination for the convenience of the City, the Designer shall be paid for Services 
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completed to the effective date of the termination, and for reasonable termination settlement costs 
relating to commitments which had become firm prior to the termination; provided, however that 
payment to the Designer will exclude any and all anticipated administrative costs and anticipated 
profit on uncompleted Services. 

 
13.10.3 If after notice of termination of the Services of the Designer for cause, it is determined 
that the Designer was not in default, the termination shall be deemed to have been for the 
convenience of the City.   

 
13.11 Actions of the Designer Upon Termination: 

 
13.11.1 Upon receipt of notice of termination under this Article, the Designer shall immediately 
proceed in accordance with any instructions in the notice, protect any work products and 
Deliverables, and make every reasonable effort to mitigate costs that may result from the 
termination. 
 
13.11.2 If the City so terminates the Designer, the Designer shall deliver to the Official all records, 
documents, working papers, calculations, computer programs, data, drawings, plans, 
specifications and other tangible work products whether completed or in process, and all 
equipment, materials, items or objects acquired by the Designer, pertaining to the Services 
performed up to the time of termination.  Upon its receipt, the City shall have full power and 
authority to take possession of the Designer's work products.  
 
 

ARTICLE 14 OWNERSHIP OF DOCUMENTS 
 

14.1 All Deliverables, including but not limited to plans, drawings, specifications, diagrams, 
reports, renderings, models, recommendations, analyses and estimates prepared by the Designer 
under the terms of this Contract shall become and remain the property of the City through a 
permanent, irrevocable paid up license when the City has paid the Designer in full for the Services 
during which the documents were produced.  In no event shall the Designer utilize any of the work 
products of any description that were produced under this Contract without first obtaining the written 
approval of the Official. 

 
ARTICLE 15 SOCIETY RULES OR CUSTOMS 
 

15.1 No rules or customs of any professional society or organization of architects or engineers 
shall be binding on the City. 

 
ARTICLE 16 NOTICE PROVISIONS 
 

16.1 Unless otherwise specified in the Contract Forms, any notice or communication shall be 
in writing, and shall be deemed to have been given as of the time of actual receipt. 
 
16.2 Unless otherwise specified in writing, any notice or other communication 
to the City or Designer shall be sufficiently given if delivered to the intended individual 
in person or at the appropriate address designated in the Agreement. 

 
ARTICLE 17 MISCELLANEOUS PROVISIONS  
 

17.1 Defined terms used in this Contract, have the intent and meanings assigned to them in 
the Contract. 
 
17.2 If any provision in the Contract Forms is invalid, illegal or unenforceable, all other 
provisions of the Contract Forms shall nevertheless remain in full force and effect.  If any provision in 
the Contract Forms is inapplicable to any person or circumstance, that provision shall nevertheless 
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remain applicable to all other persons and circumstances. 
 
17.3 It is the intent of the City and the Designer that all provisions of Law required to be 
inserted or referenced in the Contract Forms are in fact inserted or referenced in the Contract Forms. 
 If any provision of law is not inserted or referenced in the Contract Forms, or is inserted or referenced 
in improper form, then each such provision shall be considered inserted or referenced in proper form 
at no increase in Compensation or Time for Completion of the Services. 
 
17.4 The Designer shall not sell, assign, transfer or otherwise convey any of the Designer's 
rights and shall not delegate any of his/her duties under this Contract without the prior and express 
written consent of the Official.  In its sole discretion, the Official may refuse to consent to any 
proposed assignment or delegation.  Any attempted sale, assignment, transfer, conveyance or 
delegation in violation of this paragraph shall be void and shall relieve the City of any further liability 
under the Contract.  If the Official consents in writing to an assignment, unless specifically stated to 
the contrary in the consent, the assignment shall not release or discharge the Designer from any duty 
or responsibility set forth in the Contract Forms. 
 
17.5 The Official reserves the right to correct any error in any partial payment that may have 
been paid.  The Official reserves the right, should proof of Defective Services be discovered after any 
partial or final payment, to claim and or withhold from the Designer and the Designer's professional 
liability insurer, or either of them, sufficient sums to cover any and all damages, losses or expenses, 
whether direct, indirect or consequential, arising out of, relating to or in any way connected with the 
Defective Services.  If the City finds that Services previously paid for contained deficiencies, errors or 
omissions, then the City may withhold from any future payment under the Contract an amount 
reasonably calculated by the City to cover the cost of correcting the deficiency, error or omission until 
the Services have been corrected to the satisfaction of the Official.  If the City discovers charges for 
any previously paid for Services were calculated based upon incorrect salary rates or other incorrect 
information, the City may offset any overcharges against any future payments under the Contract.  
Nothing in this Paragraph shall limit any legal remedies of the City against the Designer or its insurer 
for; default, errors, omissions, erroneous claims, false claims, tort claims, or any breach by the 
Designer of the terms of this contract or applicable laws. 
 
17.6 Any waiver by the Official of any provision of the Contract Forms shall be specific and in 
writing, and shall apply only to the specific matter and shall not apply to any other similar or dissimilar 
matters.  Any waiver of any breach of this Contract shall not be held to be a waiver of any other or 
subsequent breach. 
 
17.7 Nothing contained in the Contract Forms shall in any manner authorize, empower or 
constitute the Designer or any Consultants as agents of the City; authorize or empower the Designer 
or any Consultants to assume or create any obligation or responsibility whatsoever, express or 
implied, on behalf of or in the name of the City; or in the name of the City authorize or empower the 
Designer or Consultants to bind the City in any manner or make any representation, warranty, 
covenant, agreement or commitment on behalf of the City.  The Designer shall perform all Services 
under this Contract as an independent contractor.  The Contract Forms do not create and shall not be 
construed as creating any rights enforceable by any person not a party to the Contract. 
 
17.8 This Agreement shall be binding on the City, the Designer and all of their respective 
successors and legal representatives and, if the Official has consented to an assignment or 
delegation, to said assigns and delegates. 
 
17.9 This Agreement supersedes all prior oral or written agreements, if any, between the 
parties and constitutes the entire, integrated agreement between the parties with respect to the 
Services to be performed under the Contract. 
 
17.10   This Contract and the Contract Forms shall be governed by and construed in accordance 
with the Laws of Commonwealth of Massachusetts, without giving effect to any rules governing 
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conflict of laws. 
 
 
ARTICLE 18 CLAIMS 
 

18.1 Claims Under This Article: 
 

18.1.1 All Claims, disputes, and other matters in question between the City and the Designer 
arising under, or relating to, the Contract Forms or the breach thereof shall be processed and 
resolved as provided in this Article. 
 

18.1.2 A Claim means a written demand or assertion by the City or Designer, which is properly 
certified, seeking an adjustment in Compensation and payment of monies due, an extension or 
shortening in the Time for Completion, or any other relief arising under or relating to the Contract, 
which can only become a dispute after a determination by the Official under the appropriate 
provision of the Contract Forms. 
 
18.1.3 A Claim arising under the Contract, unlike the Claim relating to the Contract, is a Claim 
that can be resolved under a Contract provision that provides for or excludes the relief sought by 
the claimant.  Such Claims shall be resolved in accordance with the applicable provisions of the 
Contract. 
 
18.1.4 No Claim by the Designer shall be valid unless it is based upon a written Notice of Claim 
to the Official stating the general nature of the Claim delivered promptly, but in no event later than 
thirty (30) days after the Official's determination giving rise to the Claim.  The Claim submittal with 
all supporting data shall be delivered within sixty (60) days after the determination.  
 
18.1.5 A Claim by the Designer shall be submitted to the Official for a written decision from the 
City.  A Claim by the City shall be submitted to the Designer for resolution between the Designer 
and Official.  The responsibility to substantiate a Claim shall rest with the party making the Claim. 

 
18.2 Requirements for Designer Claims: 

 
18.2.1 For all Designer Claims seeking an increase in Compensation or Time for Completion, 
the Designer shall submit an affidavit executed by the Principal in charge certifying that the Claim 
is made in good faith; the amount claimed accurately reflects the adjustments in Compensation or 
Time for Completion for which the Designer believes the City is liable, and covers all costs and 
delays to which the Designer is entitled from the occurrence of the claimed event; and supporting 
cost and pricing data are current, accurate, complete and represent the best of the Designer's 
knowledge and belief. 

 
18.3 Determinations on a Claim: 

 
18.3.1 For Designer Claims, the Official will, within fifteen (15) days, decide the Claim or notify 
the Designer of the date by which the decision will be made. Once given, the Official's decision 
shall be final and binding on the Designer unless the Designer files suit within fifteen (15) days after 
receipt of the City's decision. 
 
18.3.2 For City Claims, the Designer shall meet with the Official and attempt to resolve the Claim 
within fifteen (15) days. The Official and the Designer shall within thirty (30) days settle the Claim or 
reach an agreement as to an extension to the thirty-day (30) period. If, however, the Official and 
the Designer are unable to settle the matter within the thirty-day (30) period, or any extension to 
said period, the Official will render a final decision as to the Claim. Once given the Official's 
decision shall be final and binding on the Designer unless the Designer files suit within fifteen (15) 
days after receipt of the decision. 
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18.3.3 Pending final resolution of any Claim, including litigation, the Designer shall proceed 
diligently with the Services, and comply with any decision of the Official. 
 
18.3.4 The prevailing party in a suit under this Article shall recover, as part of his/her judgment, 
simple interest at the judgment rate then in effect, as ordered by a court of competent jurisdiction, 
and such reasonable fees and charges of attorneys, engineers and other professionals as may be 
fixed by a judge of the court. 
 
18.3.5 After settlement or final adjudication of any Claim under this Article if, upon demand, 
payment by the Designer is not made to the City, the City may offset (a) the appropriate amounts 
from payments due to the Designer under any other contract between the City and the Designer, or 
(b) any amounts for which the City may be obligated to the Designer in any capacity. 

 
18.4 Jurisdiction and Venue: 

 
18.4.1 The Designer agrees to consent and submit to jurisdiction and venue of, and not 
commence any action elsewhere than, the Superior Court in the County of Suffolk, only, regardless 
of residence or domicile, for any action at law or suit in equity arising under or relating to the 
proposing, award, performance or completion of the Services, payment for Services performed, 
termination or any other claim arising under or relating to the Contract Forms.  The Designer 
agrees to consent and submit to service of process at the address and in the manner specified in 
the Agreement. 
 
18.4.2 The Designer shall insert a provision containing the venue and service of process 
requirements of paragraph 18.4.1 in all agreements between the Designer and his/her Consultants 
and insurers, altering the provision only as necessary to properly identify the contracting parties. 
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CITY OF BOSTON PUBLIC FACILITIES DEPARTMENT 
CONTRACT FOR DESIGN SERVICES 
____________________________________________________________________________________ 
 
ARTICLE 1   THE CONTRACT FORMS: 
 
 The Contract Forms are part of the Contract between the City and the Designer and are 
incorporated into and made a part of the Contract by this reference.  The Contract Forms collectively 
represent the final and entire integrated agreement between the City and the Designer for Services under 
the Contract, and supercede all prior oral or written agreements, if any, between the City and the 
Designer.  The Contract Forms shall not create a relationship or legal duty of any kind between the City 
and any Consultant or any other person.  The Contract Forms on the date when the City executes the 
Contract consist of Contract Articles 1-10 and each of the following listed Contract Forms that MUST BE 
INSERTED into the Contract. 
 
 
1.1 Copy of Public Advertisement and Advertisement Verification Form 
1.2 Designer Application Form submitted by the Designer 
1.3 Proposal Opening Certification 
1.4 Designer Selection Recommendation 
1.5 Budget Department Approval Page 
1.6 Certificate of Vote of the Public Facilities Commission 
1.7 Contractor Certification Form CM 9 
1.8 No Risk Certificate 
1.9 Required Certificate(s) of Insurance 
1.10 Affidavit of Compliance With the Living Wage Ordinance 
1.11 Forms for Compliance With the CORI Ordinance Policy CM 15A & 15B 
1.12 Letter of Contract Award to the Mayor of Boston 
1.13 Standard City of Boston Contract Form CM 10 Signature Page 
1.14 Corporation Counsel Signature Page 
1.15 Certificate of Authority / Corporate Vote Form CM 6 
1.16 City of Boston Purchase Order 
 

Additional Contract Forms that will be issued after the date when the City executes this Contract 
consist of: a.) fully executed Amendments; and b.) Notices to Proceed executed by the City.  There are 
no Contract Forms other than those listed in this Article 1, unless added by an Amendment to the 
Contract. 
 
 
 

END OF CONTRACT ARTICLE 1 – THE CONTRACT FORMS 
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CITY OF BOSTON PUBLIC FACILITIES DEPARTMENT  
CONTRACT FOR DESIGN SERVICES    
____________________________________________________________________________________ 
 
ARTICLE 2   THE AGREEMENT: 
 
THIS CONTRACT is dated as of the       day of       in the year      by and between the City of 
Boston ("the City") and       ("the Designer"), a corporation , individual , partnership , of the State 
of   .  The City and the Designer, in consideration of the mutual covenants stated in this Agreement, 
agree as follows: 
 
ARTICLE 2.1  THE DESIGNER’S SERVICES AND STANDARD OF CARE  
 

2.1 The Designer agrees: that the quality, completeness and timeliness of the Services provided 
under the Contract shall conform to, and be in accordance with, the standard of care and practice 
exercised by design professionals engaged in performing comparable services and expected of a 
Designer who is in good standing practicing under similar circumstances and possessing the 
degree of experience and expertise required in connection with the Project; that the personnel 
furnishing the Services who are employed by the Designer or its Consultants shall be qualified 
and competent, and the recommendations, guidance and performance of said personnel will 
reflect the standard of care and practice described in this Article; that the Services will be 
performed in accordance with the standards reasonably expected by the Official, acting in good 
faith, for a public project of the complexity and historical and cultural significance of the Project. In 
addition, and without limiting the foregoing, the Designer agrees that the Services shall conform to 
the requirements set forth in the Contract, as well as to all applicable laws. It is the mutual 
understanding of the parties that this Article does not constitute a guaranty or warranty, express or 
implied, with respect to the Services under the Contract.  The Designer shall perform in a 
complete, timely and satisfactory manner, as determined by the Official’s reasonable discretion, 
the professional services: 

 
a. set forth in the Contract Forms itemized in Article 1 of the Agreement; and 
b. the duties and responsibilities of the Designer as specified in the following Articles 

taken from the City’s Standard Construction Specification: 
 

00 20 00  INSTRUCTIONS TO BIDDERS: 
14.5 The Designer is required to evaluate the bids after they are opened.   
 
00 52 13  AGREEMENT: 
1.1 The Designer is entitled to the performance and enforcement obligations under the Contract that 

are consistent with the Designer’s authority under the construction contract documents. 
3.1  The Designer is the City’s representative and has all of the rights and duties assigned  
             to the Designer under the construction contract documents. 
 
00 60 10  STANDARD FORMS: 
1.8 The Designer is required to sign the Transfer of Title Form for payment for stored materials. 
1.9 The Designer is required to sign Change Authorization Forms. 
1.10 The Designer is required to sign Change Order Forms. 
1.11 The Designer is required to sign the Certificate of Substantial Completion Form certifying that the 

work has been inspected and is substantially complete subject to an attached punch-list of the 
remaining incomplete and unsatisfactory work.  

 
00 70 00  GENERAL CONDITIONS: 
1.5.1 The Designer resolves conflicts in the construction contract documents consistent with their intent 

and necessary to produce the intended result. 
2.3.1 The Designer provides reference points, and must give written approval before any changes to 

reference points. 
2.7.2 Written directions or interpretations issued to the Contractor by the Designer must be endorsed by 

the Official to become effective. 
2.9.1 The Designer is required to assist the City in the process of the City’s post-project evaluation of 
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the general contractor and subcontractors. 
3.1.2 The Designer is required to make on-site observations at appropriate intervals to observe the 

quality of work and whether the work is being performed according to the construction contract 
documents; to guard against defective work; to keep the City informed of the progress of the 
work. 

3.1.3 The Designer is authorized to reject defective work. 
3.2.1 The Designer is the initial interpreter of the requirements of the construction contract documents, 

and is required to render written decisions regarding the acceptability of work and the 
interpretation of the construction contract documents. 

3.2.2 The Designer is not liable for good-faith determinations. 
3.2.2 A good faith determination by the Designer is a condition precedent to any contractor rights or 

remedies under the construction contract. 
3.2.3 The Designer has thirty days from receipt to render a decision. 
3.2.4 In giving instructions, the Designer has no authority to order changes in the work. 
3.4.2 The Designer is required to make determinations about quantities of unit price work actually done 

by the Contractor. 
3.4.3 Decisions by the Designer are final and binding unless written notice is delivered to the City by the 

Contractor within thirty days after receipt of the decision.  
4.10.5 The Designer is required to evaluate proposed substitution requests. 
4.11.1 The Designer receives “Revision 0” of the Schedule of Values within fifteen days after contract 

execution. With the first application for payment the Designer receives “Revision 0” of the 
Construction Progress Schedule and Schedule of Shop Drawing Submissions. Once submitted, 
the Designer is required to review the Construction Progress Schedule. 

4.11.4 After review and verification, the Designer receives the revised Construction Progress Schedule. 
4.12.1 The Designer may order project photographs and receives the disc and prints within fifteen days 

of exposures. 
4.13.1 The Designer receives the Shop Drawing Log and Shop Drawing submission schedule within 

fifteen days after contract execution. 
4.13.4 The Designer receives, reviews and approves all technical submittals. 
4.14.1 (Also 4.14.2 & 4.14.6) The Designer is responsible for reviewing, commenting, approving, 

rejecting and returning all shop drawings and other technical submittals. 
4.18.1 The Designer receives all operating, service and maintenance instructions for equipment. 
4.19.3 The Designer receives record documents, comments on them and returns them to the Contractor. 
4.19.6 The Designer receives daily reports from the Contractor re: labor force, equipment used, 

materials received, status of work, etc. 
4.23.2 The Designer examines and inspects materials. 
4.27.7 The Designer may order special inspections or testing. 
7.3.1 The Designer receives the written notice of substantial completion from the Contractor, inspects 

the work, and prepares a list of the incomplete or unsatisfactory work to give to the Contractor. 
7.3.2 The Designer prepares a certificate of substantial completion within twenty-one days of the 

contractor’s certification with the punch-list attached. 
7.6.1 If issuing a partial Certificate of Substantial Completion, the Designer is required to also provide a 

written determination as to the division of responsibilities for the remaining work  
8.1.3 The Designer receives contractor applications for payment. 
8.1.4 The Designer checks and certifies applications for payment within five business days of receipt 

which constitutes a recommendation to the Official. 
8.2 Clarifies the meaning of the Designer’s recommendation for payment. 
8.4.2 The Designer may refuse to recommend the whole or part of a payment. 
8.7.1 The Designer makes a final inspection upon receipt from the Contractor of a notice that the work 

is complete and is required to give a written notice to the Contractor of any items of incomplete or 
defective work. 

8.8.1 The Designer has thirty days from receipt of a final payment application to either recommend 
acceptance or not to the Official. 

11.1.4 The Designer is required to advise the Official as to changes in the work, but cannot order any 
changes in the work. 

11.3.2 The Designer is required to advise the Official as to actual v. estimated quantities of unit price 
work. 

12.14.1  The Designer is required to advise the Official whether a change in contract price         
 or contract time is warranted. 
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15.1.2 The Designer is required to make the initial determination regarding adjustments in price, time 
and interpretation of construction contract terms. 

15.1.5 The Designer must receive a copy of all contractor claims submitted to the Official. 
 
01 11 00 SUMMARY OF WORK/SITE LOCATION: 
 The Designer is responsible for completing this section. 
 
01 23 00  ALTERNATES: 
 The Designer is responsible for listing any alternates in order of priority. 
 
01 30 00  ADMINISTRATIVE AND PROCEDURAL PROVISIONS: 
1.11 The Designer is required to attend the pre-construction meeting. The Designer must attend all 

weekly project meetings and prepare minutes. 
1.12 The Designer is required to attend all weekly project meetings and prepare minutes. 
 
01 32 16/17  CONSTRUCTION PROGRESS SCHEDULE: 

The Designer is required to review, interpret, comment on and object to the proposed 
Construction Progress Schedule within thirty days. 

 
ARTICLE 2.2  THE PROJECT 
 

2.2 The Project to which the Contract between the City and the Designer applies and for which the 
Services will be performed under the Contract is generally described as    .  

 
ARTICLE 2.3  TIME FOR COMPLETION OF THE SERVICES 
 

2.3.1 The periods of time allowed for completion of the Services, the Completion Time(s), will 
be as follows: 
 

2.3.1.1 The Designer shall, in a satisfactory and proper manner, complete the Schematic Design 
Phase Services and submit the required documents as required in Contract Article 5 within       
from the date of execution of the Agreement by the City. 
 
2.3.1.2 The Designer shall, in a satisfactory and proper manner, complete the Design 
Development Phase Services and submit the designated Deliverables as required in Contract 
Article 6 within       from the date set forth in the Official's Notice to Proceed with the Design 
Development Phase. 
 
2.3.1.3 The Designer shall, in a satisfactory and proper manner, complete the Construction 
Documents Phase Services and submit the designated Deliverables as required in Contract 
Article 7, within the following time periods from the date set forth in the Official's Notice to Proceed 
authorizing the Designer to proceed with the Construction Documents Phase: 

 
2.3.1.3.1 Submit Working Drawings and deliverables as defined by the Official (60% Review) 
within      . 
 
2.3.1.3.2 Submit the Working Drawings and deliverables as defined by the Official, detailed 
technical Specifications and Estimate and Analysis of Construction Cost (95% Review) within 
      after receiving the Official’s Authorization to proceed to the 95% Working Drawings. 
 
2.3.1.3.3 Submit final Bidding Documents, ready for construction contract bidding purposes 
(100% Review) and final Estimate of Construction Cost within       after submitting the 95% 
documents to the Department. 

 
2.3.2 If separable parts of the Services within any of these Phases shall be completed within 
periods of time other than those indicated under paragraph 2.3.1 for the completion of each Phase, 
the Completion Times for those separable parts of the Services will be as specified in the 
Supplementary Conditions, Contract Article 4. 
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2.3.3 The entire term of the Contract between the City and Designer shall be       from the 
date of execution of this Agreement by the City.  The City and the Designer recognize that time is of 
the essence regarding this Contract. 

 
ARTICLE 2.4  COMPENSATION FOR THE SERVICES 
 

2.4.1 For satisfactory performance of all of the Designer’s obligations for the Basic Services, 
rendered by the Designer in accordance with the Contract Forms, including the Post Construction 
Services in Article 9, the Designer will accept in full payment the following Basic Fee sums: 
for the Schematic Design Phase       ($     );  
for the Design Development Phase       ($     );  
for the Construction Documents Phase       ($     ); 
for the Construction Administration Phase       ($     ) 
 
2.4.2 For Additional Services in the Schematic Design, Design Development, Construction 
Documents and Construction Administration Phases, including the Post Construction Services in 
Article 9, rendered by the Designer in accordance with the Contract Forms, the Designer will accept in 
full payment the sum of: 
      ($     ) 
 
2.4.3 The full and complete Compensation for all of the Services rendered by the Designer 
shall be in an amount not to exceed: 
      ($      ), 
which is comprised of the Basic Fee and the Fee for Additional Services. 
 
2.4.5 Payments by the City to the Designer will be made in current funds, subject to the 
conditions governing payments to the Designer stipulated in Contract Articles 2.5 and 3.15. 

 
ARTICLE 2.5  CONDITIONS GOVERNING PAYMENT 
   

2.5.1 If the Official, in the Official's sole discretion, agrees that the City will make progress 
payments of the Compensation for Services stated in Contract Article 2.4 on the basis of a partial 
payment method, the Designer shall submit to the City monthly Invoices for Payment covering 
Services performed in a satisfactory and proper manner.  Any such partial payment by the City shall 
be due forty-five (45) days following receipt of the corresponding Invoice for Payment by the Official, 
subject to the conditions stated in this Article and in Contract Article 3.15.  
 
2.5.2    Invoices for Payment shall clearly indicate the time period covered by the invoice, and for each 
separable part of the Services detailed on the current invoice: (a) the Compensation stipulated for the 
part of the Services, (b) amounts invoiced through the preceding invoice, (c) amount invoiced for the 
current time period, and (d) Compensation remaining for that part of the Services, including amounts 
on the current invoices. The Designer shall furnish such information relating to the Services or to 
documentation of labor or expenses as are requested by the Official. 
 
2.5.3 If the Official questions any amount included in an Invoice for Payment, the City may, in 
the Official's discretion, pay the amount invoiced in full and provide written notice to the Designer 
requesting additional supporting information and data for the questioned amount.  If the Designer fails 
to document the eligibility and reasonableness of the questioned amount, as the case may require, the 
City will deduct the questioned amount from the next payment due to the Designer. 
 
2.5.4 If the City finds that services previously paid for contained deficiencies, errors or 
omissions, then the City may withhold from any future payment under the Contract an amount 
reasonably calculated by the City to cover the cost of correcting the deficiency, error or omission until 
the services have been corrected to the satisfaction of the Official.  If the City discovers charges for 
any previously paid for services were calculated based upon incorrect salary rates or other incorrect 
information, the City may offset any overcharges against any future payments under the Contract.  
Nothing in this Paragraph shall limit any legal remedies of the City against the Designer or its insurer 
for default, errors, omissions, erroneous claims, false claims, tort claims, or any breach by the 
Designer of the terms of this contract or applicable laws. 
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2.5.5 Except as provided below, the City shall pay the Designer for Services rendered in 
accordance with provisions in Contract Article 3.15. 
 
2.5.6 Prior to completion of a designated Phase of the Services on which separate 
Compensation is specified in the Basis of Compensation, payments will be made in an amount equal 
to the partial payment earned for Services rendered (except in the Construction Documents Phase 
which, after 95% payment for Construction Documents, the City will require a 5% retainage on the 
balance of the payments for this Phase until, in the sole opinion of the Official, acceptable bids have 
been received), less the aggregate of payments previously made by the City to the Designer for that 
Phase of the Services and less such additional deductions as the Official may determine are 
appropriate. 
 
2.5.7 Upon completion of a designated Phase of the Services on which separate Compensation 
is specified in the Basis of Compensation, a payment may be made by the City in an amount sufficient 
to increase total payments to 100% of the Compensation for the designated Phase of the Services, 
less such deductions as the Official may determine are appropriate. 
 
2.5.8 Upon completion of the Services, final payment may be made by the City in an amount 
sufficient to increase total payments to 100% of the Compensation for all Services, less such 
deductions as the Official may determine are appropriate. 
 
2.5.9 No payment on the Compensation for Services performed by the Designer as stated 
under Contract Article 2.4 will be made by the City until the original Contract is fully executed by the 
City and is filed with the City's Auditing Department. 

 
ARTICLE 2.6  REPRESENTATIONS OF THE DESIGNER 
 

2.6.1 The Designer has familiarized himself/herself with (a) the Services and the locality of the 
Project; (b) all general, local and prevailing conditions and all Laws and legal requirements which may 
in any manner affect performance of the Services and the designated Deliverables; and (c) the terms 
and conditions of the Contract as set forth in the Contract Forms. 
 
2.6.2 The Designer's proposal for the Services under the Contract was not made in the interest 
of or on behalf of any undisclosed person, and was not submitted in conformity with any agreement or 
rules of any group, association, organization or corporation. The Designer did not directly or indirectly 
induce or solicit (a) any other Designer to submit a false or sham proposal, or (b) any other person to 
refrain from proposing for the Services.  The Designer has not sought by collusion to obtain any 
advantage over any other Designer or over the City. 
 
2.6.3 The Designer and the Designer's Principal, Project Designer and Project Manager are 
properly licensed under the applicable provisions of M.G.L. and all applicable regulations. 
 
2.6.4 The Designer has read and studied each provision of the Contract Forms.  The Designer 
has no expectations different from the terms and conditions of the Contract Forms. 
 
2.6.5 The Designer has not given, offered or agreed to give any person any gift, contribution or 
offer of employment as an inducement for, or in connection with, the award of the Contract to the 
Designer. 
 
2.6.6 No Consultant has given, offered or agreed to give any gift, contribution or offer of 
employment to the Designer or to any other person as an inducement for, or in connection with, the 
award to the Consultant of a portion of the Services.  
 
2.6.7 No person, other than persons regularly employed by the Designer has been retained or 
hired by the Designer to solicit for or in any way assist the Designer in obtaining this Contract upon an 
agreement or understanding that such person be paid a fee or other consideration contingent upon 
the award of this Contract to the Designer. 
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2.6.8 For contracts exceeding ten thousand dollars ($10,000.00), or for the design of a building 
where the construction cost is for an estimated amount greater than one hundred thousand dollars 
($100,000.00), the Designer has internal accounting controls as required by M.G.L. Chapter 30, 
§39R(c) and the Designer has filed and will continue to file an audited financial statement as required 
by subparagraph (d) of § 39R. 
 
2.6.9 The Designer warrants that all of the prices, terms, warranties and benefits granted to the 
City are comparable to or better than the equivalent prices, terms, warranties and benefits offered to 
others for the performance of similar services. 
 
2.6.10 The Designer shall keep all records required by M.G.L. Chapter 30, §39R and make them 
available for inspection by any public official authorized by law, and has filed a statement of internal 
accounting controls required by M.G.L. Chapter 7, §38H and Chapter 30, §39R. 
 
2.6.11 The Designer certifies under the penalties of perjury that pursuant to M.G.L. Chapter 62C, 
§49A he has filed all tax returns, paid all taxes, and pursuant to M.G.L. Chapter 151A, §19A has 
complied with all laws relating to contributions to the Employment Security System. 

 
ARTICLE 2.7  AVAILABILITY OF AN APPROPRIATION  
 

2.7.1 This Contract is subject to the availability of a sufficient appropriation of funds for the 
Contract. 
 
2.7.2 If the Contract is funded under a grant from an instrumentality of the Federal Government, 
the Contract is being executed without further appropriation pursuant to M.G.L. Chapter 44, §53A.  
However, in any such case, neither such instrumentality of the Federal Government nor any agency of 
the Commonwealth involved in the administration of such grant shall be a party to this Contract. 
 
2.7.3 When the amount of the City Auditor's certification of available funds is less than the 
amount shown in Contract Article 2.4 for the Full and Complete Compensation for all Services, the 
City shall not be liable for any claims or requests for payment by the Designer which would cause total 
claims or payments under this Contract to exceed the amount so certified. 
 
2.7.4 Unless otherwise expressly provided in a written document incorporated into this 
Agreement by reference, the amount certified by the City Auditor as available funds under this 
Contract may be decreased by the Official upon written notice to the Designer bearing the written 
approval of such change by the City Auditor. Such notice shall be sent or delivered to the Designer 
and shall take effect not less than seven (7) days after the date of such delivery or mailing of the event 
of such increase or decrease.  The Designer shall be compensated for Services rendered to the 
effective date of such reduction, in accordance with the rates of compensation specified in this 
Contract. 

 
ARTICLE 2.8  THE DESIGNER’S PERSONNEL AND CONSULTANTS  
 

2.8.1 The Designer nominates       as the Principal responsible for ensuring that the Services 
will be performed/completed in accordance with the Contract Forms.   The Designer's Principal is 
assigned to this Contract for its entire term. 
 
2.8.2 The following personnel, who are in the direct employ of the Designer, are nominated as 
key and supervisory personnel to be assigned to this Contract for its entire term: 

 
Project Manager:       
 
Project Designer:       
 
2.8.3 The following Consultants will be engaged by the Designer in connection with the 
Services: 

 
Consultant Firm Name(s):  
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Names of Consultant’s Key Personnel:  
      
 
2.8.4 The Designer agrees not to remove or replace the Principal, Project Manager and Project 
Designer or Consultants nominated under Articles 2.8.2 and 2.8.3, nor to assign additional key 
personnel or engage additional Consultants in connection with the Services, except as provided in this 
Article and Contract Articles 3.6.3 and 3.8. 
 
2.8.5 The Designer warrants that each Consultant and all respective supervisory and key 
personnel will be registered in their respective disciplines, if registration is required under M.G.L. or by 
regulation. 
 
2.8.6 If the Designer removes or replaces any of the personnel nominated in paragraph 2.8.2 or 
2.8.3 without the prior written consent of the Official, the City may terminate the Services of the 
Designer for cause. 

 
ARTICLE 2.9  LIMITATION OF CONSTRUCTION COST 
 

2.9  The construction cost, as defined in Contract Article 3.14 shall not exceed the total cost 
of:       ($     ). 

 
ARTICLE 2.10   NOTICE PROVISIONS 
 

2.10.1 Unless otherwise specified in the Contract Forms, any notice or communication shall be 
in writing, and shall be deemed to have been given as of the time of actual receipt. 
 
2.10.2 Unless otherwise specified in writing, any notice or other communication 
to the City or Designer shall be sufficiently given if delivered to the intended individual 
in person or at the appropriate address designated in the Agreement. 

 
ARTICLE 2.11  MISCELLANEOUS PROVISIONS  
 

2.11.1 Defined terms used in this Contract, have the intent and meanings assigned to them in 
Paragraph 3.1 of the General Conditions, Contract Article 3. 
 
2.11.2 If any provision in the Contract Forms is invalid, illegal or unenforceable, all other 
provisions of the Contract Forms shall nevertheless remain in full force and effect.  If any provision in 
the Contract Forms is inapplicable to any person or circumstance, that provision shall nevertheless 
remain applicable to all other persons and circumstances. 
 
2.11.3 It is the intent of the City and the Designer that all provisions of Law required to be 
inserted or referenced in the Contract Forms are in fact inserted or referenced in the Contract Forms. 
 If any provision of law is not inserted or referenced in the Contract Forms, or is inserted or referenced 
in improper form, then each such provision shall be considered inserted or referenced in proper form 
at no increase in Compensation or Time for Completion of the Services. 
 
2.11.4 The Designer shall not sell, assign, transfer or otherwise convey any of the Designer's 
rights and shall not delegate any of his duties under this Contract without the prior and express written 
consent of the Official.  In its sole discretion, the Official may refuse to consent to any proposed 
assignment or delegation.  Any attempted sale, assignment, transfer, conveyance or delegation in 
violation of this paragraph shall be void and shall relieve the City of any further liability under the 
Contract.  If the Official consents in writing to an assignment, unless specifically stated to the contrary 
in the consent, the assignment shall not release or discharge the Designer from any duty or 
responsibility set forth in the Contract Forms. 
 
2.11.5 The Official reserves the right to correct any error in any partial payment that may have 
been paid.  The Official reserves the right, should proof of Defective Services be discovered after any 
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partial or final payment, to claim and or withhold from the Designer and the Designer's professional 
liability insurer, or either of them, sufficient sums to cover any and all damages, losses or expenses, 
whether direct, indirect or consequential, arising out of, relating to, or in any way connected with, the 
Defective Services.  If the City finds that Services previously paid for contained deficiencies, errors or 
omissions, then the City may withhold from any future payment under the Contract an amount 
reasonably calculated by the City to cover the cost of correcting the deficiency, error or omission until 
the Services have been corrected to the satisfaction of the Official.  If the City discovers charges for 
any previously paid for Services were calculated based upon incorrect salary rates or other incorrect 
information, the City may offset any overcharges against any future payments under the Contract.  
Nothing in this Paragraph shall limit any legal remedies of the City against the Designer or its insurer 
for; default, errors, omissions, erroneous claims, false claims, tort claims, or any breach by the 
Designer of the terms of this contract or applicable laws. 
 
2.11.6 Any waiver by the Official of any provision of the Contract Forms shall be specific and in 
writing, and shall apply only to the specific matter and shall not apply to any other similar or dissimilar 
matters.  Any waiver of any breach of this Contract shall not be held to be a waiver of any other or 
subsequent breach. 
 
2.11.7 Nothing contained in the Contract Forms shall in any manner authorize, empower or 
constitute the Designer or any Consultants as agents of the City; authorize or empower the Designer 
or any Consultants to assume or create any obligation or responsibility whatsoever, express or 
implied, on behalf of or in the name of the City; or in the name of the City authorize or empower the 
Designer or Consultants to bind the City in any manner or make any representation, warranty, 
covenant, agreement or commitment on behalf of the City.  The Designer shall perform all Services 
under this Contract as an independent contractor.  The Contract Forms do not create and shall not be 
construed as creating any rights enforceable by any person not a party to the Contract. 
 
2.11.8 This Agreement shall be binding on the City, the Designer and all of their respective 
successors and legal representatives and, if the Official has consented to an assignment or 
delegation as per Paragraph 2.11.4, to said assigns and delegates. 
 
2.11.9 This Agreement supersedes all prior oral or written agreements, if any, between the 
parties and constitutes the entire, integrated agreement between the parties with respect to the 
Services to be performed under the Contract. 
 
2.11.10   This Contract and the Contract Forms shall be governed by and construed in accordance 
with the Laws of Commonwealth of Massachusetts, without giving effect to any rules governing 
conflict of laws. 
 

 
 
 

END OF CONTRACT ARTICLE 2 – THE AGREEMENT 
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CITY OF BOSTON PUBLIC FACILITIES DEPARTMENT  
CONTRACT FOR DESIGN SERVICES    
____________________________________________________________________________________ 
 
ARTICLE 3   THE GENERAL CONDITIONS: 
 
  
ARTICLE 3.1  DEFINED TERMS 
 

3.1  The following terms used in these General Conditions and in the other Contract Forms 
have these meanings and intent, unless the context requires otherwise: 

 
Agreement - Contract Article 2 of the Contract between the City and Designer, of which these General 
Conditions are included as Article 3. 
 
Amendment - A written order signed by the City and the Designer providing for (a) changes in the 
Services, or (b) changes in the Compensation for the Services or the Time for Completion, or both. 
 
Approval – A signed written communication from an authorized representative of the Awarding Authority to 
the Designer expressing the approval of Services performed or Deliverables submitted by the Designer, 
and which does not relieve the Designer from any of its professional responsibilities under the Contract for 
the item(s) with respect to which written approval has been given.   
 
As-Built Drawings – All drawings, specifications, approved shop drawings, catalog cuts and other items 
bearing markings or containing information provided by the Contractor to indicate construction details and 
changes made during the construction of the Project.  
 
Awarding Authority – The City of Boston acting through its Public Facilities Department. 
 
Basic Fee – The fee for the Designer’s Services specified in Article 2.4 of this Contract. 
 
Basic Services – All of the Services required to be performed by the Designer under the terms of this 
Contract except for those described as Additional Services. 
 
Business Day - Any day except Saturdays, Sundays and holidays observed by the City. 
 
City - The City of Boston, a Municipal Corporation in the Commonwealth of Massachusetts, a party to the 
Contract, and for whom the Services are to be performed. 
 
Claim – A written demand by the Designer which is properly certified, seeking an adjustment in 
Compensation and payment of monies believed to be due, or an extension in the Contract Time, the 
adjustment or interpretation of the terms of the Contract or any other relief arising under or relating to the 
Contract.   
 
Commission - The Public Facilities Commission for the City of Boston. 
 
Commissioning Services – The systematic process of assuring by specification, verification and 
documentation, from the commencement of the design phase to a minimum of one year after 
construction, that the total building and all facility systems perform interactively in accordance with both 
the design documentation and the design intent, and in accordance with the Owner’s operational needs 
and requirements, including the preparation of operation personnel. 
 
Compensation - The Compensation, including executed amendments, payable by the City to the Designer 
as stated in Article 2 of the Agreement. 
 
Completion Time (Also, Time for Completion) - The period of time allowed, including executed 
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amendments, for completion of all phases or a designated phase of the Services. 
 
Construction Contract – The Contract between the City and the Contractor for the construction of the 
Project. 
 
Construction Cost Estimate - The estimated cost to the City, as defined by the City, of all elements of the 
Project designed or specified by the Designer. 
 
Consultant - A person having an agreement with the Designer for performing a part of the Services. 
 
Contract Forms - Those itemized in Article 1 of the Contract. 
 
Contractor – The general contractor performing the construction of the Project. 
 
Defective Services - Services that, in the sole discretion of the Official, (a) are, or when completed will be, 
in error, unsatisfactory, deficient or lacking, (b) are not conforming, or when completed will not conform, to 
the Contract Forms or any applicable standards of performance indicated in or required by the Contract 
Forms, and/or (c) do not conform to the Scope of Services. 
 
Deliverables - Any and all documents, work papers and data, whether in printed or electronic media, which 
are developed, acquired, received, sent or otherwise used by the Designer in the course of performing the 
Services and which are required for submission to the City during performance or upon completion of the 
Services.  Deliverables may consist of, but are not limited to, (a) study reports, surveys, exploration 
reports, design sketches, schedules, plans, drawings, outline specifications, diagrams, renderings, 
models, recommendations, analyses and estimates, Construction Cost Submittals, and (b) Record 
Documents, daily inspection reports, Specifications, notes, Bidding Documents, Change Order files, 
Progress Schedules, test results, operating and maintenance manuals and any other work products 
associated with the construction contract(s) to which the Contract applies. 
 
Designer - The person with whom the City has entered into the Contract and who is named as "the 
Designer" in the Contract. 
 
Designer's Schedule – The Schedule that shows the Designer's approach to planning, scheduling and 
execution of the Services. 
 
Exhibits - Attachments to specific Contract Forms that are incorporated into those Contract Forms when 
referenced. 
 
Hazardous Material – As defined in M.G.L. Chapter 21E, Section 2. 
 
Invoice for Payment - The form used by the Designer in requesting payment, and which shall include all 
supporting information required by the Contract Forms. 
 
Law, Laws - Laws, including statutes, rules, regulations, resolutions, ordinances, orders, codes or any 
other legal requirement. 
 
M.G.L. – The General Laws of the Commonwealth of Massachusetts. 
 
Notice of Claim – A clearly marked written notice from the Designer to the Official that states the general 
nature of the Claim, delivered no later than thirty (30) days after the determination giving rise to the Claim. 
 
Notice to Proceed - A written notice issued by the City to the Designer authorizing the Designer to proceed 
with the Services or that portion of the Services designated in the notice. 
 
Official - The Director of the Public Facilities Department of the City of Boston, or the Official's authorized 
representative. 
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Owner -  The City of Boston, a Municipal Corporation in the Commonwealth of Massachusetts, a party to 
the Contract, and for whom the Services are to be performed. 
 
Parti – The basic scheme or concept of an architectural design. 
 
Phase, Project Phase - The Schematic Design, Design Development, Construction Documents, and 
Construction Administration Phases of the Project. 
 
Proceed Date - The date when a Completion Time specified in the Contract Forms starts to run. 
   
Project – The construction project referenced in Article 2 of this Contract. 
 
Qualified Testing Laboratory – A testing laboratory that is licensed by the Commonwealth of 
Massachusetts or otherwise, that is qualified to perform specific analysis of samples. 
 
Record Drawings – The drawings prepared by the Designer or its Consultants pursuant to this Contract 
which incorporate the changes made during the construction of the Project, and which incorporate on the 
marked up prints, As-Built Drawings and other data furnished by the Contractor and its Subcontractors. 
  
Schedule of Values – A schedule prepared by the Contractor and approved by the Awarding Authority that 
allocates payments to the Contractor to various elements of construction of the Work on the Project.  
 
Services - Those professional services to be undertaken by the Designer necessary for the complete 
design of the Project and for the performance of those other duties and responsibilities of the Designer 
indicated in or required in the Contract Forms.  The term Scope of Services means those Services 
covered in the Contract Forms. 
 
Standard Specification – The standard construction contract promulgated by the Awarding Authority to be 
used by Designers under contract to the City. 
 
Utilities - Pipelines, conduits, ducts, wells, cables, tanks, tunnels, distribution and transmission facilities, 
including related appurtenances, or other similar facilities, installed by public utilities to furnish:  water, 
electricity, gases, steam, petroleum products, telephone, communications, cable TV, sewerage and 
drainage removal, traffic, or control systems. 
 
Work - The entire completed construction, or its various separable parts, to which the Contract between 
the City and the Designer applies, and for which the Services will be performed. 
 
ARTICLE 3.2  INTERPRETATIONS 
 

3.2.1   Use of the term "the Designer" related to an action, obligation or event, shall cover, even 
if not stated, actions, obligations, or events involving, any Consultant or anyone for whom the 
Designer or any such Consultant may be liable. 
 
3.2.2   Whenever a provision obligates the Designer to reimburse the City for certain expenses, 
the City will be entitled to withhold a set-off against any amount included in an Invoice for payment.   
 
3.2.3   A provision requiring the Designer to defend, indemnify and hold harmless the City and 
the Official, shall include the City's agencies and departments involved in the Services or the 
construction to which the Services apply, as appropriate.  The Designer shall not be required to 
indemnify the City against liability for loss or damage resulting from the sole negligence of the City. 
 
3.2.4   The terms "Commonwealth", "State" or "this State" mean the Commonwealth of 
Massachusetts, including any agency, department, unit or other instrumentality of the State.  Non-
capitalized references to a state means a reference to a state other than the State, unless the context 
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requires otherwise. 
 
3.2.5   The term "day" means a calendar day. 
 
3.2.6   The term "person" includes individuals, partnerships, corporations, receivers, trustees, 
joint ventures, and any combinations of any of them. 
 
3.2.7   The term "registered mail" includes certified mail with return receipt requested. 
 
3.2.8   Any period of time in days will be computed to exclude the first and include the last day.  If 
the last day falls on a non-Business Day, it shall be omitted from the computation. 
 
3.2.9   Each Article in these General Conditions contains sub-articles, numbered as this sub-
article 3.2 is numbered; parts, numbered as this part 3.2.9. is numbered; and sub-parts - all of which 
are considered "paragraphs".  A reference to a paragraph means a reference to the entire sub-article, 
part, or sub-part, or any combination of them. 
 
3.2.10   Any reference to any Article or a paragraph in these General Conditions means a 
reference to an Article or paragraph in this Contract Form, unless the reference to the Article or 
paragraph specifically names another Contract Form. 
 
3.2.11   If the context of any provision so requires, the singular number includes the plural number 
and vice-versa, and the use of any gender includes any other and all genders. 
 
3.2.12   Omitting modifiers "all" and "any" or articles "the" and "an" from, or inserting them into, a 
statement shall not in any way affect the meaning or interpretation of that statement. 

 
ARTICLE 3.3  TERMS USED IN BIDDING DOCUMENTS 
 

3.3.1   The following terms used in the Contract Forms, relate to the construction Bidding 
Documents to which the contract between the City and Designer apply, and have the following intent 
and meanings unless the context requires otherwise: 

 
Addenda - Written instruments issued prior to Bid opening modifying the Bidding Documents by additions, 
deletions, interpretations or clarifications, corrections, or other revisions. 
 
Advertisement - The public notice of the City’s intention to receive Bids and contract for the Work. 
 
Bid - The written proposal of the Bidder for the Work as specified, on the forms furnished with the Bidding 
Documents. 
 
Bidder - The person acting directly or through an authorized representative, who submits a Bid directly to 
the Owner. 
 
Bidding Documents - The proposed Contract Documents including but not limited to Drawings and 
Specifications for the proposed contract between the City and Contractor, as prepared by the Designer 
under this Contract and as made available to prospective Bidders and others,  including all Addenda 
issued prior to the corresponding Bid opening. 
 
Contractor - The Bidder awarded the contract for the Work under the Bidding Documents prepared by the 
Designer. 
 
Division - Each of the parts (starting with Division 00) into which the Specifications are divided.  The 
number of Divisions may be modified as the Designer and the City may determine. 
 
Drawings - Part of the Bidding Documents depicting the Work. 
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Shop Drawings - Includes drawings, diagrams, illustrations, standard schedules, performance charts, 
instructions and other data prepared by or for the Contractor to illustrate some part of the Work, or by a 
Supplier and submitted by the Contractor to illustrate items of material or equipment. 
 
Specifications - Parts of the Bidding Documents organized into Divisions.  The term "technical 
Specifications" refers to those Divisions of the Specifications consisting of technical descriptions of 
materials, equipment, construction systems, standards and workmanship as applied to the Work. 
 
Submittals - Includes Shop Drawings, brochures samples, and all those other documents required for 
submission by the Contract Documents.  The term "technical Submittal" includes Shop Drawings, 
samples, test procedures, and those other Submittals required by the Contract Documents for submission 
by the Contractor to demonstrate how the Contractor intends to conform to the design concept of the 
Project and the related information given in the Contract Documents. 
 
Substantial Completion – The finishing of the Services or designated part of such Services, in accordance 
with the terms and conditions of the corresponding construction contract, to the extent that either the Work 
has been completed, except for work items representing less than one percent (1%) of the adjusted 
Contract Price, or completed and opened to public use except for minor incomplete or unsatisfactory 
items that do not materially impair the usefulness of the work required by the construction Contract. 

 
3.3.2  Other terms used in these General Conditions, or in the other Contract Forms, relating to 
the construction to which the Contract between the City and Designer apply, but which are not defined 
in Paragraph 3.3.1, have the intent and meanings assigned to them in the City's Division 00 and 01 
Standard Specifications for the Construction Contract, revised 2006. 
 
3.3.3  Words that have a well-known technical or trade meaning used to describe any Services 
shall be interpreted in accordance with that meaning.  Reference to standard specifications, manuals 
or codes of any technical society, organization or association, whether specifically or by implication, 
shall mean those in effect at the time of receipt of a corresponding Notice to Proceed from the City, 
except as may be otherwise specifically stated. 

 
ARTICLE 3.4  RIGHTS TO DELIVERABLES  
 

3.4.1   All Deliverables shall become and remain the property of the City through a paid-up 
license, as provided in paragraph 3.4.2, when the City has paid the Designer in full for the phase of 
the Services during which the Deliverables were produced, to the extent that completion of that phase 
of the Services has then been accomplished.  The design itself, and all associated elements will 
remain the property of the Designer. 
 
3.4.2   By executing the Agreement, the Designer grants the City a permanent, irrevocable, non-
exclusive, paid-up license under any and all copyrights or copyright applications owned, controlled, or 
under which the Designer has the right to grant such license to use, duplicate, disclose and distribute 
any Deliverables submitted as required in the Contract Forms. 
 
3.4.3   In the case of future reuse of any Deliverables on another project, the City reserves the 
right to negotiate with the Designer for the acceptance of any professional liability. 
 
3.4.4   In no event shall the Designer utilize any of the Deliverables of any description produced 
under this Contract in any architectural, design, and/or engineering competition or award of any nature 
whatsoever, or for any other purpose, without first obtaining written approval from the Official. 

 
ARTICLE 3.5  THE CITY - GENERAL PROVISIONS  
 
3.5.1  Information and Services Furnished by the Ci ty: 
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3.5.1.1   The Contract Forms indicate those lands, properties and facilities upon which the Work to 
which the Contract applies is to be performed.  The City will arrange for access and make appropriate 
provisions for the Designer to enter those lands, properties or facilities as required to perform the 
Services.   
 
3.5.1.2 The data furnished by the City as part of the City's obligations under the Contract provides 
information and itemizes such information as, but not limited to: related reports; drawings; records; 
data; information regarding requirements for the Project, including (a) design objectives and 
constraints; space; capacity and performance requirements; flexibility and expandability; special 
equipment; systems and site requirements; and (b) schedule constraints and Project-related 
budgetary information. 
 
3.5.1.3 If available, the City shall furnish to the Designer topographical surveys, environmental 
assessment and impact statements, drawings, subsurface investigation reports, laboratory tests, 
inspections and photographs describing existing physical characteristics of the Site and legal 
information for the Site, as it is applicable to those elements of the Project to be designed by the 
Designer.  The topographical surveys shall cover the immediate surroundings, easements, boundaries 
and contours of the Site, including, but not limited to information on existing facilities and all utilities.  
Legal information may include property descriptions, deed and other land use restrictions.  Subsurface 
reports shall include data from any borings, test pits and any chemical, mechanical or other tests.  All 
items and data provided to the Designer by the Awarding Authority shall remain the property of the 
Awarding Authority, and may only be used by the Designer for the purposes of this Contract.  The 
Awarding Authority does not guarantee nor does it make any express or implied warranties 
concerning the accuracy of any such information furnished to the Designer. 
 
3.5.1.4 If available, the City shall furnish structural, mechanical, chemical, air and water pollution 
tests, or tests for hazardous materials and other laboratory and environmental tests, inspections and 
reports required by Law or the terms and conditions of the construction contract(s) to which the 
Services apply when such services are necessary for the orderly prosecution and completion of the 
Project in the opinion of the Official and are so requested by the Designer. 
  
3.5.1.5 If necessary, in the opinion of the Official in his sole discretion, the City shall furnish legal, 
accounting, independent cost estimating, insurance counseling and other consulting services when 
such services are deemed necessary for the orderly prosecution and completion of the Project. 
 
3.5.1.6 If the City furnishes those surveys, reports, drawings, legal information, tests, permits and 
approvals and professional services, described in this paragraph, they shall be furnished by the City to 
the Designer without any charges whatsoever.  If this information or these services are not to be 
provided by the City, the City may request the Designer to provide them, and will in such case 
reimburse the Designer in accordance with the provisions of Article 3.13 or Article 9. 

 
3.5.2 Coordination and Cooperation: 
 

3.5.2.1 The City will cooperate with the Designer at all times during the term of the Contract. The 
City shall, in accordance with the Designer's Schedule, make determinations and provide additional 
information, review comments and furnish other input deemed necessary by the Designer for the 
orderly prosecution of the Services.  The City will coordinate activities of the Designer with those of 
personnel from City agencies or departments and other Designers or engineers; however, 
coordination with City regulatory agencies remains solely the responsibility of the Designer. 
 
3.5.2.2 If the City retains another person for the Project not in the employ of the Designer, the 
duties, responsibilities and limitations of authority of that person will be designated in the Contract 
Forms, as appropriate. 

 
3.5.3  Determinations by the Official: 
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3.5.3.1 The Official will be the initial interpreter of the requirements of the Contract Forms and in 
such capacity will render determinations as to the acceptability of Services performed by the Designer. 
 Unless otherwise provided in the Contract Forms, notices, proposals or other matters relating to the 
acceptability of the Services or the interpretation of the requirements of the Contract Forms shall be 
referred initially to the Official in writing with a request for a written decision, which the Official will 
render within a reasonable time.  Once given, the Official's determination shall be final and binding on 
the Designer unless he delivers to the Official a written Notice of Claim within thirty (30) days after 
receipt of such determination, in which case the provisions of Article 3.17 shall apply. 
 
3.5.3.2 When functioning as interpreter and making determinations, the Official will not be liable 
for any interpretation or determination rendered in good faith.  The rendering of an interpretation or 
other determination by the Official about any notice, request or other matter will be a requisite to the 
exercise by the Designer of any rights or remedies the Designer may otherwise have under the 
Contract Forms or by Law concerning any Claim, dispute or other similar matter. 

 
3.5.4  Reviews and the Right to Stop the Services: 

 
3.5.4.1 The City shall have the right at any time, and at its sole discretion, to submit for review, 
any or all parts of the Services performed by the Designer, to consulting Designers, engineers or other 
specialists engaged by the City for that purpose.  The Designer shall cooperate fully in such review at 
the Official's request. 
 
3.5.4.2 If Defective Services, in the Official's sole discretion, impair the viability of the Project, the 
Official may order the Designer to stop the Services, or any portion of the Services in question, until 
the cause for the order has been eliminated.  The Designer shall not be entitled to any increase in 
Compensation or Completion Time resulting from any such order to stop all or a portion of the 
Services. 
 
3.5.4.3 Any comments provided by the City to the Designer about the Designer's performance or 
any Deliverables, or order to stop the Services, or any portion of the Services in question, shall not 
reduce or eliminate the Designer's liability or responsibility to comply with the Contract Forms. 
 
3.5.4.4 The City’s approval, acceptance of, or payment for, any of the Services furnished by the 
Designer shall not constitute a waiver of any rights under this Contract, nor in any way relieve the 
Designer from its responsibility for the professional and technical accuracy and coordination of all 
work furnished by the Designer and its Consultants. 

 
ARTICLE 3.6  THE DESIGNER - GENERAL PROVISIONS   
 
3.6.1  Acceptance of Responsibility and Budget for the Services: 
 

3.6.1.1 The Designer agrees to accept the City's Program and budget for the Project and shall 
perform the Services within the intent of the Program and established budget.  Should the Designer 
determine that the Services cannot be performed within the established budget, the Designer shall 
immediately notify the Official, in writing, so that the Project scope and/or Project budget can be 
reviewed and modified as necessary. 
 
3.6.1.2 It is the responsibility of the Designer to notify the Official in writing in a timely basis of any 
information or requirements provided by the City which the Designer, in the Designer's judgment, 
believes to be inappropriate for the Project. 
 
3.6.1.3 The Designer shall be responsible for the professional and technical accuracy, the 
suitability for their intended purpose and the coordination of all Deliverables.  The Designer shall 
demonstrate the implementation of quality assurance procedures, and shall identify individuals 
responsible for Bid Document review and Cost Estimating. 
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3.6.1.4 The Designer shall conform to and be bound by standards, criteria, budgetary 
considerations and memoranda of policy furnished to the Designer by the City. 

 
3.6.2  Designer's Personnel: 
 

3.6.2.1 The Designer's Principal shall at all times be available and meet with the Official as 
required for the orderly prosecution and completion of the Services. 
 
3.6.2.2 The Project Manager within the Designer’s office shall be responsible for all aspects of 
the Services, and coordinate, control and monitor schedules and performance goals.  
 
3.6.2.3 The Designer shall employ at all times an adequate number of professional and support 
personnel with requisite expertise to assure the complete and timely performance of the Designer's 
obligations hereunder. 
 
3.6.2.4 The Designer warrants that all personnel assigned to perform the Services are fully 
qualified and authorized under State and local Laws and governing professional association rules.  
Upon the Official's request, the Designer shall supply a resume of each employee it proposes to 
assign to this Contract, including a summary of professional activities and accomplishments and 
professional registration and certification. 
 
3.6.2.5 The Official shall have the right to interview and consent to the Designer's assigned 
supervisory and key personnel.  Each employee employed by the Designer in the performance of the 
Services shall devote the time, attention, skill, knowledge and professional ability necessary to most 
effectively and efficiently perform the Services in conformance with the highest professional practices 
in the industry. 

 
3.6.3  Removal and Replacement of Designer’s Person nel: 
 

3.6.3.1 The Designer's nominated Project Manager, Project Designer and key and supervisory 
personnel shall not be removed or replaced without the Official's prior written consent, which shall be 
obtained at least thirty (30) days in advance of any such action.  If the Designer removes or replaces 
any nominated personnel without the Official's prior written consent, the City may terminate the 
Services of the Designer for cause.  
 
3.6.3.2 Upon receipt of written notification from the Official, the Designer shall replace any 
employee within two (2) weeks, including the Project Manager and/or Project Designer, who, in the 
Official's sole opinion, unsatisfactorily performs the Services, or who is unsatisfactory for the 
performance of the Services, irrespective of any prior consent by the Official. 
 
3.6.3.3 If the Official objects to any of the Designer's personnel, by reason of being unqualified, 
disorderly or careless or employed in violation of the terms of this Contract, the Designer shall 
promptly, if requested in writing by the Official, remove such personnel from City premises and the 
Contract.  The Designer shall defend, indemnify and hold the City harmless from and against all 
claims, damages, losses and expenses, including but not limited to charges of attorneys, Designers, 
engineers and others and costs of both defense and appeal, if any, arising from the enforcement of 
this provision. 
 
3.6.3.4 In all cases in which an employee shall be replaced for any reason, the Designer shall 
supply an acceptable replacement as soon as possible, and agrees to substitute an equally qualified 
employee to perform the Services.  The Designer will furnish such replacement personnel at no 
additional cost to the City.  

 
3.6.4  City Inspections: 
 

3.6.4    The Designer shall, at any time during normal business hours, allow representatives of 
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the City to make periodic inspections/visits to the Designer’s office or to the Project Site, for the 
purpose of ascertaining that the Designer is properly performing the Services set forth in the Contract. 
 If, in the course of such inspections/visits, the representatives of the City should note any Defective 
Services, any such objections shall be reported promptly to the Designer, in writing.  The Designer 
shall promptly remedy and correct any such reported Defective Services within ten (10) days of 
notification by the Official.  This right of the Official to notify the Designer of any deficiencies shall not 
give rise to any duty on the part of the City to exercise this right for the benefit of the Designer or any 
other party. 

 
3.6.5  The Designer’s Relationship with the City: 
 

3.6.5.1 The Designer is retained solely for the purposes of and to the extent set forth in this 
Contract.  The Designer's relationship to the City during the term of this Contract shall be that of an 
independent contractor.  The Designer shall have no capacity to involve the City in any contract or to 
incur any liability on the part of the City.  The Designer, its agents or employees shall not be 
considered as having the status or pension rights of an employee; provided that the Designer shall be 
considered an employee for the purposes of M.G.L. Chapter 268A, the Conflict of Interest Law.  The 
City shall not be liable for any personal injury to or death of the Designer, its agents or employees. 
 
3.6.5.2 Unless all the terms and conditions for the delivery or provision of goods or services by 
the Designer to the City specified by this Contract are expressly set forth in a writing incorporated 
herein by reference, such delivery or provision of goods or services shall require written approval of or 
direction by the Official prior to the incurrence of any liability by the City. 
 
3.6.5.3 If the Contract Forms provide for reimbursement by the City to the Designer for travel or 
other expenses, the Designer shall submit such proposed expenses to the Official for approval prior to 
the incurrence of such expenses. 
 
3.6.5.4 The Designer shall furnish such information, estimates or vouchers relating to the 
Services or to documentation of labor or expenses as may be requested by the Official. 

  
3.6.6  The Designer’s Records: 
 

3.6.6.1 The Designer shall maintain books, records, documents, and other evidence directly 
related to the performance of Services under this Contract in accordance with accepted professional 
practice and appropriate accounting procedures and practices, and in accordance with all applicable 
laws including but not limited to M.G.L. Chapter 30, §39R. The Designer shall also maintain the 
financial information and data used by the Designer in preparation or support of statements requesting 
payment.  All of the documents shall be kept by the Designer for at least six (6) years after the final 
payment pursuant to this Contract. 
 
3.6.6.2 Until the expiration of six (6) years after final payment, the City and any other legally 
authorized person shall have the right to examine, audit and copy any books, documents, papers or 
records of the Designer or of its Consultants that directly pertain to this Contract, and involve 
transactions relating to the Designer or its Consultants.  The Designer will provide proper facilities for 
such access and inspection. 

 
3.6.7  Consultation, Meetings and Presentations: 
 

3.6.7    Without any increase in compensation, the Designer shall (a) consult with the Official and 
attend meetings as required by the Official, and such other agencies as the Official may deem 
essential, at reasonable times during the performance of the Services, when requested to do so by 
the Official, or, on the Designer's own initiative, upon the Designer's request and Official's approval; 
and in addition, (b) be available for a maximum of three (3) public presentations, as requested by the 
Official, until such time as the construction of the Project is completed. 
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3.6.8  Patent Fees and Royalties: 
 

3.6.8    The Designer shall pay all license fees and royalties and assume all costs incident to the 
performance of the Services of any invention, design, process, product or device which is the subject 
of patent rights or copyrights.  If a particular item is selected by the Designer for use in the 
performance of the Services, and its use is subject to patent rights or copyrights calling for the 
payment of any license fee or royalties, it shall remain the responsibility of the Designer to assume all 
costs incident to its use.  Whenever the Designer is required or elects to use any such item, the right 
for its use shall be provided for by suitable legal agreements with the patentee or owner, and a copy of 
that agreement shall be filed with the Official.   However, whether or not that agreement is made or 
filed as noted, the Designer in all cases shall indemnify and hold harmless the City from and against 
all claims, damages, losses and expenses including attorney's fees and costs of defense, appeal, or 
any other legal action or services, if any arising out of any infringement of patent rights or copyrights, 
and shall defend on the City’s behalf all claims for alleged infringement of such rights. 

 
3.6.9  Indemnifications:  
 

3.6.9.1 The Designer shall have the duty to indemnify, defend and hold harmless the City and its 
officers, employees, agents and representatives, from and against liability for all costs incurred and 
against all claims and suits for bodily injury, sickness, disease, death or injury to or destruction of 
tangible property including loss of use, for the acts of the Designer, its Consultants, Sub-Consultants, 
employees and agents, to the extent that such losses, damages or expenses are caused by the 
negligent acts, errors or omissions of the Designer or its Consultants, and which claims or suits arise 
out of, relate to or are in any way connected with: (a) the performance or failure to perform the 
professional Services, (b) failure of the Designer to provide a safe workplace, (c) non-compliance with 
the Law by the Designer or any Consultant, or (d) failure of the Designer to maintain the policies of 
insurance required by the Contract Forms. 
 
3.6.9.2 In any and all claims against the City by any employee of the Designer, the 
indemnification obligation under this paragraph shall not be limited in any way by any limitation on the 
amount or type of damages, compensation or benefits payable by or for the Designer or any 
Consultant under workers' compensation, disability benefit or other employee benefit acts. 
 
3.6.9.3 The Designer shall defend, indemnify and hold harmless the City from and against all 
claims that the City may incur with respect to the failure, neglect or refusal of the Designer to faithfully 
perform the Services and other obligations under the Contract.  If the City incurs costs related to any 
claim covered by this provision, the Designer shall reimburse those costs to the City. 

 
3.6.10  Confidential Information: 
 

3.6.10.1 In order that the Designer may effectively fulfill its obligations under this Contract, it may 
be necessary or desirable for the City to disclose confidential and proprietary information to the 
Designer pertaining to the City's past, present and future activities.  The Designer shall instruct its 
personnel to regard all such information as information which is proprietary to the City and not to be 
disclosed to any organization or individual without the prior consent of the Official, except as required 
by law or by a court of competent jurisdiction. 
 
3.6.10.2     The Designer shall take appropriate action with its personnel to insure that the obligations 
of non-use and non-disclosure of confidential information can be fully satisfied. 

 
3.6.11  Prohibition Against the Designer Hiring Cit y Employees: 
 

3.6.11    The Designer shall not, during the term of this Contract, hire or employ on either a full-
time or part-time basis any person(s) who are in the direct employ of the City.  If the Designer hires or 
employs person(s) who are in the direct employ of the City, the City may terminate the Services of the 
Designer for cause. 
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ARTICLE 3.7  SCOPE OF BASIC SERVICES 
 
3.7.1  Basic Services - General: 
 

3.7.1.1    The Designer shall provide the Basic Services as specified in the Agreement to the full 
and complete satisfaction of the Official.  The Designer shall correct or revise any of its errors, or 
deficiencies as determined by the Official in its design, specifications, reports or any other part of the 
Services, with no increase in Compensation or Time for Completion.  In the event that there is any 
dispute with regard to the extent and/or quality of the Services, or any part, thereof, the interpretation 
and determination of the Official shall govern.  The Designer shall be responsible for the professional 
and technical accuracy and coordination of all designs, drawings, specifications, cost estimates and 
other Services and submittals furnished by the Designer. 

  
3.7.1.2    The Designer's Basic Services for the Project include architectural, civil, structural, 
plumbing, fire protection, mechanical and electrical engineering services appropriate to the Project for 
each phase.  The Designer shall obtain the written authorization of the Official before proceeding with 
each Project phase.  Nothing in the Contract Forms shall be construed as placing any obligation on 
the City to proceed with any phase beyond the latest phase authorized in writing by the Official. 

 
3.7.1.3    All intermediate and end of Phase Submittals described by this Contract shall include the 
designated criteria and requirements unless otherwise indicated in writing by the Official.  Submittals 
that do not conform to the designated criteria and requirements will be returned to the Designer for 
compliance and re-submittal.  The Designer shall acknowledge in writing that all of the City’s previous 
design review comments have been addressed by the Designer and its Consultants prior to each 
required Submittal. 
 
3.7.1.4    All components of end of Phase submittals must be submitted at the same time unless 
otherwise indicated in writing by the Official. 
 
3.7.1.5    All submissions shall remain the property of the City. 

 
3.7.2  Schematic Design Phase: 
 

3.7.2.1    The Designer shall prepare and present to the Official, in graphic form, suggestions and 
recommendations for the Project.  The Designer shall consult with the Official and other agencies as 
required by the Official during this phase to ascertain the requirements of the City regarding the 
Project. 
 
3.7.2.2    If a Program has been provided, the Designer's preliminary studies shall meet the 
requirements of the Program for the Project and any supplemental or mandatory requirements that 
the Official brings to the Designer's attention. 
 
3.7.2.3    The Designer shall prepare and submit the required Deliverables for the Schematic 
Design Phase and complete the full scope of Services for this Phase within the Time for Completion 
as specified in paragraph 2.3 of this Contract.  The Designer's scope of Services for the Schematic 
Design Phase shall consist of the elements and scope as described in Contract Article 5. 
 
3.7.2.4    In connection with the Schematic Design Phase, the Designer shall render full 
architectural services, including without limitation, pertinent architectural, civil, structural, plumbing, fire 
protection, mechanical and electrical engineering services, and any other authorized services. 
 
3.7.2.5    The Designer shall revise the Schematic Design at no increase in Compensation until 
they are satisfactory to the Official as evidenced by a vote of the Public Facilities Commission 
approving the Schematic Design unless, pursuant to St. 1966, C. 642, the Commission is not required 
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to approve the same or has delegated such power or functions in which event the Designer shall 
revise the Schematic Design until satisfactory to the Official as evidenced by the Official's written 
approval. 

 
3.7.3  Design Development Phase: 
 

3.7.3.1    After receipt of written approval from the Official to proceed with the Design Development 
Phase, the Designer shall, on the basis of the Schematic Design as approved by the Official, prepare 
and submit to the Official the Design Development Deliverables for the Project for review and approval 
and complete the full scope of Services for this Phase within the time for Completion specified in 
Contract Article 2.3. 
 
3.7.3.2    The Design Development Deliverables and the Designer's scope of Services under the 
Design Development Phase shall consist of the elements and scope as described in Contract Article 
6.  The Designer shall redraw and revise the Design Development Deliverables until they are 
satisfactory to the Official as evidenced by the Official's approval endorsed thereon in writing, at no 
increase in Compensation or time for Completion. 
 
3.7.3.3    In connection with the Design Development Phase, the Designer shall render full 
architectural services, including without limitations, pertinent architectural, civil, structural, plumbing, 
fire protection, mechanical and electrical engineering services, and any other authorized services. 

 
3.7.4  Construction Documents Phase: 
 

3.7.4.1    After receipt of written approval from the Official to proceed with the Construction 
Documents Phase, the Designer shall, upon the basis of the Design Development Deliverables as 
approved by the Official, prepare and submit Construction Documents to the Official and complete the 
full scope of Services for this Phase within the time for Completion specified in Contract Article 2.3. 
The Designer shall ensure that the Construction Documents are prepared in a format approved by the 
Official, and in accordance with the Construction Specifications Institute (CSI) MasterFormat ©2004 
and with the requirements of either M.G.L. Chapter 30 or M.G.L. Chapter 149, §44F broken down by 
trade/specification, as applicable. The Designer shall revise the Construction Documents until they are 
satisfactory to the Official as evidenced by the Official's approval endorsed thereon in writing at no 
increase in Compensation or time for Completion. 
 
3.7.4.2    The Construction Documents and the Designer's scope of Services under this Phase 
shall consist of the elements and scope as described in Contract Article 7. 
 
3.7.4.3    In connection with the Construction Documents Phase, the Designer shall render full 
architectural services including, without limitation, pertinent architectural, civil, structural, plumbing, fire 
protection, mechanical and electric engineering services, and other authorized services.  If the City is 
required to pre-qualify Bidders by law or if pre-qualification of Bidders is otherwise specified, the 
Designer shall as an Additional Service, assist the City in the pre-qualification of both General Bidders 
and Sub-bidders pursuant to the requirements of M.G.L. Chapter 149, §§ 44D½ and 44D¾.   

 
3.7.5  Estimate and Analysis of Construction Cost, Construction Duration and Phasing                     
          Requirements: 
 

3.7.5.1    After receipt of written notice from the Official, the Designer shall have prepared for each 
Phase of the Project: (1) a detailed construction cost estimate and analysis; (2) an estimate of the 
construction schedule duration; and (3) recommendations regarding the phasing of construction.  The 
Designer shall ensure that each of these elements is prepared in a format approved by the Official, 
and in accordance with the Construction Specifications Institute (CSI) MasterFormat ©2004 and with 
the requirements of either M.G.L. Chapter 30 or with M.G.L. Chapter 149, §44F broken down by 
trade/specification, as applicable. 
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3.7.5.2    Prior to commencing these tasks, the Designer shall submit, in writing, to the Official the 
name of the estimator who will perform these tasks.  If the Official objects to the nominated estimator, 
the Official shall inform the Designer in writing upon which the Designer shall be required to nominate 
a replacement. 
 
3.7.5.3    The Designer shall ensure that the basis for the work products listed in paragraph 3.7.5.1 
are the drawings and specifications listed by the Official in the written notice to the Designer.  The 
Designer shall complete and submit these work products to the Official within the time period specified 
by the Official. 

 
3.7.6  Code Analysis: 
 

3.7.6    The Designer shall provide a code analysis to the Official for the Schematic Design Phase 
and a final code analysis for the Construction Documents Phase at the time specified by the Official. 
These code analyses shall address and cover, as a minimum, egress, fire separations, fire alarm, 
detection and suppression systems, occupancy, handicapped code and/all special and/or difficult 
conditions, plumbing fixture calculation, a mechanical engineering approach to the energy code, and 
any other element of the Project relating to safety.  The Designer shall revise these code analyses 
until they are satisfactory to the Official at no increase in Compensation or Time for Completion.  The 
Designer shall be responsible to consider, account for and meet any and all applicable code 
requirements as they pertain to the Services. 

 
3.7.7  Assistance with Construction Contract Docume nts During Bidding 
 

3.7.7.1 Upon the written approval by the Official of the Construction Documents, the Designer 
shall, without an increase in Compensation assist the Official in the preparation of the Bidding 
documents and in the advertisement for Bids.  The Awarding Authority will reproduce, advertise and 
distribute the Bid Documents necessary for the procurement of the Construction Contract. 
 
3.7.7.2    If the Official schedules a pre-bid conference, the Designer shall attend and participate in 
one pre-bid conference at no increase in Compensation. 
 
3.7.7.3 Upon request from the Official, the Designer shall prepare and transmit Addenda to the 
Official covering answers to requests for interpretations or clarifications; proposals for any other 
modifications to the Bidding Documents made by the City, prospective Bidders, subcontractors or 
suppliers; and issues which arose at the pre-bid conference held by the City.  The Designer may also 
prepare and transmit to the Official other written Addenda as deemed advisable by the Designer.  
Unless otherwise expressly provided in Contract Article 7, the Designer shall participate in the 
preparation of three (3) separate written Addenda at no increase in Compensation. 
 
3.7.7.4 The Designer shall, without an increase in Compensation, advise the Official in the 
evaluation of all general and sub-bids; the preparation and filing of all documents required by 
government authorities with jurisdiction; and other activities determined by the Official as necessary in 
support of the award of any contract for the Project. 

 
3.7.8  Assistance During the Construction Phase: 
 

3.7.8.1 The Designer shall provide assistance to the Official during the Construction 
Administration Phase and shall administer the construction contract in accordance with the scope of 
services provided in Contract Article 8, and the duties and responsibilities of the Designer set forth in 
the General Conditions, Section 00 70 00 and Supplementary Conditions, Section 00 73 00 of the 
Bidding Documents.  The Designer's responsibility under Contract Article 8 shall commence upon the 
award of the construction contract and shall continue until final payment on that contract is made by 
the City.  The Designer shall at all times have access to the Work while it is in preparation or in 
progress. 
 



 
Article 3- Design Contract  Page 14 of 34 
  September 2008 
©2008 City of Boston, Public Facilities Department.  All rights reserved. 

3.7.8.2 Within fourteen (14) days prior to the start of the Construction Administration Phase 
Services, the Designer shall submit to the Official the names and qualifications of the Designer's 
Construction Administration Phase personnel.  If the Official objects to any of the Designer's 
personnel, the Designer shall be so informed in writing and shall provide replacement personnel to the 
satisfaction of the Official, at no increase in Compensation, within fourteen (14) days after notification. 
 
3.7.8.3 With respect to the Construction Contract covered by this Design Services Contract, the 
Designer is responsible for making on-site observations at appropriate intervals to observe the quality 
of the in progress and the completed Work, and to determine whether such Work is being executed 
so that the Work, when completed, will be in accordance with the Bidding Documents prepared by the 
Designer.  Based on those on-site observations, the Designer will endeavor to guard the City against 
Defective Work and will keep the City informed of the progress of the Work. 
 
3.7.8.4 If the Designer provides representatives and/or assistants to assist the Designer with 
functions at the Site, the representatives and assistants, if any, will be the Designer's agents or 
employees and under the Designer's supervision.  The duties, responsibilities and limits of authority of 
the Designer’s representatives and assistants, if any, will be outlined as specified by the Official. 
 
3.7.8.5 The purpose of making on-site observations and representation by the Designer or by the 
Designer’s representatives and assistants, if any, will be to enable the Designer to better fulfill the 
duties and responsibilities assigned to and undertaken by the Designer during the Construction 
Administration Phase. 
 
3.7.8.6 At any point in time during the Project, and within sufficient time so as not to impact either 
the Designer’s Schedule or the Construction Progress Schedule, the Designer shall make a written 
recommendation to the Official whenever, in the opinion of the Designer, special inspections or testing 
of any component of the Work is necessary or desirable.  The Official will review the recommendation 
of the Designer, and promptly issue a written approval or denial of the recommendation.  The denial of 
a Designer’s recommendation for a special inspection or testing will only be effective when 
accompanied by the signature of the Deputy Director of the Capital Construction Division as the 
authorized representative of the Official.  In addition, in the sole discretion of the Official, at any time 
during the Project, the Official may direct the Designer to obtain proposals for special inspections or 
testing deemed necessary by the Official.  Special inspections or testing ordered by the Official may 
either be in addition to, or in lieu of, special inspections or testing recommended by the Designer.  
Upon receipt of the written prior approval of the Official, the Designer shall obtain three (3) proposals 
for the services of Qualified Testing Laboratories and other Special Consultants that are not 
referenced in Contract Article 2.8 to be used as the basis for selection to perform these services as 
part of the Designer’s Services for the Project.  Fee proposals for testing and special inspection 
services shall be obtained by the Designer and submitted to the Official with the Designer’s 
recommendation for selection before any work is commenced.  A detailed description of the proposed 
scope of services shall be prepared by the Designer and submitted to the Official.  The Qualified 
Testing Laboratory or Special Consultants shall be approved in advance by the Official, and said 
approval shall not be unreasonably withheld.  The Designer, and its Consultants as appropriate, shall 
approve the procedures involved with such testing, inspection or investigation services.  The Designer 
shall promptly review and comment on the results of all approved Special Inspections and Testing, 
and shall provide the Official with a written report of the results of the special inspections and testing, 
including a copy of each report made by the Qualified Testing Laboratory or Special Consultants, in 
sufficient time to allow for any necessary corrections to be made without impacting on the approved 
construction progress schedule for the Project.  When the services of a Qualified Testing Laboratory 
or other Special Consultants have been authorized by the Official, the cost for the services of any 
approved Qualified Testing Laboratory or Special Consultant(s) not listed in Contract Article 2.8 shall 
be reimbursed as provided in Contract Article 3.15.4 and Contract Article 10. 
 
3.7.8.7 The Designer's duties and responsibilities and limitation of authority shall not be changed  
without written consent of the Official. 
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3.7.9   DESIGNER’S RESPONSIBILITY FOR COMMISSIONING  SERVICES: 
 

3.7.9.1 Designer’s Commissioning Agent: 
 
3.7.9.1.1 Subject to the approval of the Official, the Designer shall assign a Designer’s 
Commissioning Agent (DCA) to oversee the Commissioning Services, and shall list the name of 
the DCA in Articles 2.8.2 or 2.8.3 of the Contract.  All notices and other communications to or 
from the DCA shall be sent or delivered through the Designer with a copy to the Official.    

 
3.7.9.1.2 The Designer shall require his/her engineering consultants to be responsible for and 
participate in the commissioning services, as appropriate for the project.     

 
3.7.9.1.3 The DCA must have a technical background and in-depth expertise with the 
commissioning process including verification techniques, functional performance testing, system 
equipment and operation and maintenance (O&M) knowledge.  In order to be approved by the 
Official the DCA must at a minimum have significant in-building commissioning experience, 
including technical and management expertise on projects of similar scope, size and type.  
Further the DCA shall bring a total building commissioning perspective to the project, be 
knowledgeable in all applicable systems and codes, as well as Leadership in Energy and 
Environmental Design (LEED) and energy efficiency imperatives.  
 

      3.7.9.2      Commissioning Plan: 
  

3.7.9.2.1   No later than the completion of the Schematic Design Phase, the DCA shall prepare a 
preliminary Commissioning Plan based on the systems to be commissioned, program and schedule, 
which shall be continually refined and made more specific during each phase of the design.  The 
Commissioning Plan will describe the commissioning process for the Project and may contain a 
description of the objectives of the commissioning, a list of participants and their roles and 
responsibilities, an outline of the management structure, a description of how the plan is to be 
implemented, the commissioning schedule, a list of systems and components being commissioned 
and reporting formats.  The Commissioning Plan shall be submitted to the Official for review and 
approval. 

 
       3.7.9.3      Design Intent Document: 
 
        3.7.9.3.1   The DCA shall prepare a Design Intent Document based on information provided by the 

Owner.  The Design Intent Document will describe the performance criteria for the systems to be 
commissioned.  The performance criteria described in the Design Intent Document shall be 
quantifiable and measurable through objective testing.  The Design Intent Document shall be 
submitted to the Official for review and approval. 

 
3.7.9.3.2   The DCA shall identify and recommend for approval by the Owner, the systems to be 
commissioned, and furnish a program setting forth the Owner's objectives, schedule, constraints and 
criteria, system requirements and relationships, special equipment and site requirements.  If after 
review the recommendations are acceptable, the Official will approve the recommendations submitted 
by the DCA.  

 
      3.7.9.4      Commissioning Specifications: 
 

3.7.9.4.1   The DCA shall specify the commissioning requirements and processes, which may include 
equipment submittals, operation and maintenance manuals, system readiness tests, and personnel 
training, as appropriate.   

 
                                3.7.9.4.2   The DCA shall prepare and provide Commissioning Specifications for 

inclusion in the Contract Documents, which will define the contractor's responsibilities 
related to commissioning.  The Commissioning Specifications will identify systems to 
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be commissioned and may include detailed checklists, test procedures, required test 
results and warranty requirements. 

 

3.7.9.4.3   The Commissioning tasks for the contractors will be identified in the commissioning   
specifications and will include: 

• General commissioning requirements common to all systems and assemblies  
• Detailed description of the responsibilities of all parties  
• Details of the commissioning process (i.e. schedule and sequence of activities)  
• Reporting requirements and formats 
• Documentation requirements and formats  
• Alerts to coordination issues  
• Deficiency resolution  
• Commissioning meetings  
• Submittals  
• Operation and Maintenance Manuals  
• Construction checklists  
• Functional testing process and specific functional test requirements including testing conditions 

   and acceptance criteria  
• As-built drawings  
• Training  
• Other requirements as considered appropriate by the Designer.  

 
3.7.9.4.4   Specifications must clearly indicate the title and name of the individual who will be 
witnessing and documenting startup of each commissioned system.  Specifications must also 
clearly indicate the title and name of the individual who will be writing, directing, conducting and 
documenting functional tests.  Specifications must further include a requirement for the Contractor 
to integrate and coordinate all commissioning requirements with the Construction Schedule.  The 
DCA must ensure that commissioning requirements are fully integrated and coordinated into the 
construction project specifications, drawings and all other Contract documents.                     

 
   3.7.9.4.5   Written functional test procedures to be carried out by the Contractors for each 

system/intersystem tests during the construction phase shall be included in the Specifications.  
Test procedures shall provide the following:  

 
• Required parties for each test, which shall include the appropriate Consultants to the 

Designer, the Construction Contractor, specific subcontractor(s), the DCA, Operating 
Personnel, and other personnel as appropriate.  The roles of each required party must also 
be clearly defined. 

• Prerequisites for performing each test, including completion of specific systems and 
assemblies.  Prerequisites are of critical importance when undertaking phased construction 
and/or phased occupancy.  The DCA must coordinate tests with the overall construction 
schedule and the anticipated completion of given systems. 

• List of instrumentation, tools and supplies required for the test.  
• Step-by-step instructions to exercise the specific systems and assemblies during the test.  

This includes instructions for configuring the system to begin the test, and the procedure to 
return the system to normal operation at the conclusion of the test. 

• Description of the observations and measurements that must be recorded, and the range of 
acceptable results. 

 
Where possible and appropriate, established test procedures shall be referenced and used as a 
guide from which to customize project specific procedures.  
 
 3.7.9.4.6   Commissioning Plans should include peak season and shoulder season testing, as 
appropriate, to allow testing of certain equipment under the most suitable test conditions.  The DCA 
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shall include this requirement in the Specifications and require appropriate Contractor personnel to 
return to the site, as necessary after the project is completed, to resolve performance issues prior to 
expiration of the construction contract warranty.  The DCA shall recommend that the City withhold 
money for this activity in addition to that usually withheld for warranty items.    
 
3.7.9.4.7   Specific notice shall be included in the Specifications notifying the Contractor that the 
successful completion of Commissioning is a requirement for the issuance of the Designer’s 
recommendation for final payment to the Contractor by the City. 

 
   3.7.9.5         Commissioning Meetings: 
 

3.7.9.5.1   The DCA shall conduct and document commissioning coordination meetings with the Owner, 
other Consultants to the Designer, and contractors and subcontractors whose systems are included in 
the Commissioning Specifications.  The Designer shall coordinate these meetings with the Project 
schedule.    

 
   3.7.9.6         Review of Documentation During Construction:   
 

3.7.9.6.1   During construction the DCA shall review documentation such as meeting minutes, field 
reports, minor changes in the Work, Construction Change Directives, and Change Orders related to 
the systems to be commissioned.   
 
3.7.9.6.2   The DCA shall immediately report to the Owner changes that will prevent the systems from 
performing as required by the Design Intent Document as well as any scheduling changes that will 
impact the Contractor’s schedule. The Owner may choose to accept the changes, in which case the 
DCA shall revise the Design Intent Document and the related Commissioning Specifications.   
 
3.7.9.6.3   During construction the DCA shall review and monitor the Contractor’s Construction 
Schedule for integration and coordination with the Commissioning Plan, and immediately notify the 
Owner of any potential conflicts or adverse schedule impacts.  

 
   3.7.9.7         Test Report Review: 
 
   3.7.9.7.1   Before the start of Functional Performance Testing, the DCA shall observe a portion of the 

system readiness tests and shall review the system readiness test reports required by the Contract 
Documents for the systems to be commissioned.  The Designer shall report to the Owner any observed 
deficiencies for correction prior to the start of Functional Performance Testing. 

 
   3.7.9.8       Functional Performance Testing and Documentation: 
 

3.7.9.8.1 The DCA shall direct, observe and document the Functional Performance Tests for each 
system to be commissioned.  The Functional Performance Tests shall follow the procedures included in 
the Commissioning Specifications.  The Designer shall submit Functional Performance Test reports for 
each system to the Owner for review.  

 
   3.7.9.9         Deficiency Correction: 
 
   3.7.9.9.1   The DCA shall generate a Corrective Action Report for each deficiency identified during 

Functional Performance Testing.  The Designer shall maintain a log of the Corrective Action Reports.  
Each deficiency shall be resolved by the appropriate contractor and, after correction of the deficiency, 
the Designer shall direct, observe, and document re-testing to confirm that the deficiency has been 
corrected.    
 

   3.7.9.10         Operator Training: 
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3.7.9.10.1   The DCA shall review the Contractors' planning, scheduling, content and documentation for 
operator training sessions for conformance with the Commissioning Specifications. 
 
3.7.9.10.2   The DCA shall observe the contractors' training and maintain a training log 
for inclusion into the Final Commissioning Report.  The training log will include the 
attendees’ names, training dates, system or equipment on which training was 
performed, and the name, title and contact information of the trainer. 

 
   3.7.9.11         Final Commissioning Report: 
 

3.7.9.11.1   The DCA shall prepare a Final Commissioning Report, containing an Executive Summary, 
within thirty (30) days after the final completion of construction, including the Commissioning Plan, 
Design Intent Document, Commissioning Specification, blank Functional Performance Test procedure 
forms, system readiness tests reports, Functional Performance Test reports, Corrective Action Reports 
and log, and operator training plans and log.  The Final Commissioning Report shall be submitted to the 
Official for review and approval. 

 
3.7.9.11.2   The Final Commissioning Report shall include recommendations for a facility preventive 
maintenance plan to ensure that systems are properly maintained and running at peak efficiency.  
Include a recommended list of spare parts and special tools/equipment required for the first year of 
building operation. 
 
3.7.9.11.2   The Final Commissioning Report shall also document warranty coverage and warranty 
claims procedures (both standard warranties and any extended manufacturer's warranties) for all 
equipment and systems.  Include information on any limited manufacturer services available during the 
warranty period.    

 
   3.7.9.12         Post Occupancy and Warranty Phase Review: 
 
   3.7.9.12.1   The DCA and the Designer shall inspect each of the commissioned systems no sooner than 

sixty (60) days prior to, and no later than thirty (30) days prior to, one year after the date of Substantial 
Completion to review the operations and performance of the commissioned systems, identify any 
problem areas, and to make appropriate recommendations to the Owner for correction of all issues 
identified.  Immediately following the inspection, the DCA and the Designer shall meet with the Owner 
and shall simultaneously submit a written Supplemental Final Commissioning Report to the Official at 
the above referenced meeting with the Owner.   

 
3.7.9.12.1   The Post Occupancy and Warranty Phase review must include both a review of the current 
operation of all equipment and each system commissioned to identify potential warranty related 
problems before warranty expiration, as well as an interview with building operating staff to identify their 
concerns. 

 
3.7.9.12.2   During the Warranty Phase, seasonal testing and other deferred testing shall be completed 
as required to fully test all sequences of operation.  The DCA shall coordinate this activity, report to the 
Owner in writing, and confirm in writing that any deficiencies discovered have been corrected by the 
appropriate Contractor.   

 
 
ARTICLE 3.8   THE DESIGNER’S PERSONNEL AND CONSULTANTS  
 
3.8.1  Nominated Personnel: 
 

3.8.1.1   The parties acknowledge the importance to the project of the City's confidence in the 
personal services of key members of the Designer's team and the continuity of key members' 
participation in the Services to be provided under this Contract.  This Contract has been entered into, 
and the City has relied upon the representation that the individuals, firm affiliations, assignments, 



 
Article 3- Design Contract  Page 19 of 34 
  September 2008 
©2008 City of Boston, Public Facilities Department.  All rights reserved. 

responsibilities, and office locations as listed in the Agreement will be maintained during the entire 
term of the Contract. 
 
3.8.1.2 At the request of the Official the Designer shall consult with the Official to resolve any 
situation in which, in the opinion of the Official, a member of the Designer's team, including without 
limitation any Consultant or any principal or employee is failing to perform to an adequate professional 
and technical standard as determined by the Official, in his sole discretion.  No act or omission of the 
City made or permitted under this Article shall relieve the Designer of its sole responsibility for the 
performance of the Services. 

 
3.8.2  The Designer’s Use of Consultants: 
 

3.8.2.1  The Designer shall, before engaging any person, firm or corporation for engineering, 
estimating or consulting Services under the Contract, notify the Official in writing.  If the Official objects to 
the nominated person, firm or corporation, the Official will notify the Designer in writing, upon receipt of 
which the Designer shall be required to nominate a replacement. 
 
3.8.2.2  The Designer shall submit to the Official complete and faithful copies of its agreements with 
Consultants, including all amendments, within five (5) business days of receipt of a written request from 
the Official. 
 
3.8.2.3 If the Designer considers that Additional Services not included in the scope of Services 
covered by the Contract are required and determines that additional Consultants are required and 
appropriate, the Designer shall recommend in writing to the Official the nature and scope of the consulting 
services required, the requisite qualifications for performance of those Services and the estimated cost of 
those Services. 
 
3.8.2.4 The Official may rescind prior consent to a consultant if the Consultant is incompetent or 
otherwise unsatisfactory, and the Designer shall remove such Consultant from the Project.  If a Consultant 
is so removed, the Designer shall provide another Consultant that meets with the approval of the Official. 

 
3.8.3  The Designer's Responsibility: 
 

3.8.3 The Designer shall make reasonable investigations of all Consultants to be utilized in the 
performance of the Services to ensure that they possess the skill, knowledge and experience 
qualifying them for the part of the Services to be performed by them in accordance with applicable 
statutes and regulations.  Nothing in this Article shall relieve the Designer of its sole and prime 
responsibility for the performance of the Services under this Contract, including the coordination, 
supervision and performance of Services by Consultants. 

 
ARTICLE 3.9   SUBMISSIONS OF DELIVERABLES  
 
3.9.1  Format of Deliverables: 
 

3.9.1.1 The Designer shall submit all Deliverables required under this Contract, including but not 
limited to drawings, specifications, cost estimates, code analyses, color swatches, samples, fixture 
cuts, calculations and any other submissions specified by the Official in a format acceptable to the 
Official. 
 
3.9.1.2 All Deliverables submitted from the Designer to the Official will conform to the instructions 
of the Official with respect to the format, numbering, labeling and indexing.  Architectural drawings 
shall be stamped and signed on each original document by a Designer registered in the 
Commonwealth of Massachusetts. Engineering drawings shall in every instance be stamped and 
signed on each original document by a Professional Engineer licensed in the Commonwealth, in a 
discipline appropriate to each respective trade. 
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3.9.1.3 Drawings and specifications to be used in the bidding and the award of the Construction 
Contract for the Project, including all special instruction to bidders and Supplementary Conditions, 
shall be prepared by the Designer to the satisfaction of the Official in a form ready for printing and 
publication. 

 
3.9.2  Submissions: 
 

3.9.2.1 The Designer shall furnish to the Official five (5) bound copies and one (1) unbound 
reproducible set of all Drawings and Specifications and any other Deliverables, whether intermediate 
or final submissions, required as part of the scope of Services for each Submission in the Schematic 
Design Phase and the Design Development Phase, within five (5) business days of the Official's 
request.  The one hundred percent (100%) Construction Bidding Documents Submission shall include 
five (5) bound copies and one (1) unbound reproducible “mylar” set of all drawings, and five (5) bound 
copies and one (1) unbound reproducible set of Specifications and any other Deliverables.  
 
3.9.2.2 The Designer shall provide the Official, along with the final submission of Deliverables for 
each Project Phase, with three (3) copies of the estimate and analysis of Construction Cost prepared 
pursuant to paragraph 3.7.5 for each respective Phase. 
 
3.9.2.3 The Designer shall provide the Official, when requested by the Official, along with the final 
submission of Deliverables for the Schematic Design Phase and the Construction Documents Phase, 
with three (3) copies of the code analysis prepared pursuant to paragraph 3.7.6 for the respective 
Phases. 
 
3.9.2.4 The Designer shall provide the Official with two (2) copies of each Deliverable arising out 
of or resulting from the Designer's activities during the Construction Administration Phase. 

 
3.9.3 Electronic Submissions: 
 

3.9.3.1   In addition to all other submittals called for in this Contract Article 3.9.3 and elsewhere in 
the Contract Documents, the Designer shall submit two (2) electronic copies for all required 
submissions of Deliverables called for by this Contract. 
  
3.9.3.2 The electronic submissions shall be provided in a format approved by the Official and all 
electronic submissions of Drawings shall be provided by the Designer in the most current available 
CADD release number and version and shall at a minimum contain an electronic table of contents that 
lists the electronic file name and the corresponding drawing title.  CADD files must also list the Public 
Facilities Department Project Name and Project Number, and shall contain a poly-solid (3d poly-line) 
feature delineating the interior walls of all spaces. 

 
3.9.3.2.1 All other documents shall be provided on Microsoft Word, Excel, Project, or 
PowerPoint, as applicable to the particular Submittal. 
 
3.9.3.2.2 All submissions shall be labeled identifying; PFD project name and PFD project 
number, file name, drawing title, software & release, and layer identification.    
 
3.9.3.2.3 The Official reserves the right to require the Designer to provide all electronic 
submissions on other electronic media as may be required at any time due to technology 
upgrades and/or changes to the electronic systems used by the City. 

 
3.9.3.3 All Deliverables, including but not limited to the electronic submissions, shall be due at the 
times specified elsewhere in this Contract.   
 
3.9.3.4 The Designer's compliance with the terms of this section shall be performed as part of the 
Basic Services under the Contract, and the Designer shall not receive any additional compensation for 
providing the electronic submittals including but not limited to conversions or copies of software as 
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required by the Official as specified herein. 
 
 
ARTICLE 3.10   LEGAL REQUIREMENTS AND INSURANCE  
 
3.10.1  Compliance With Laws and Codes and Regulati ons: 
 

3.10.1.1 The Designer shall, and shall require their Consultants and its personnel, to become 
familiar with and to comply with all applicable Federal, State and City Laws, and the Designer shall 
keep himself fully informed of all City Ordinances and Regulations and any other Laws which in any 
manner affect the Services, including but not limited to all security regulations in effect from time to 
time on the City's premises. 
 
3.10.1.2 The Designer shall at all times observe and comply with applicable Laws, and the 
Designer shall defend and indemnify the City, its officers, agents and employees, against any claim or 
liability arising from or based on the violations of any applicable Laws or caused by the negligent 
actions of the Designer, the Designer's agents or employees.  The City shall not be responsible for 
monitoring the Designer's compliance with any Laws. 
 
3.10.1.3 The Deliverables required as part of the scope of Services for the Schematic Design, 
Design Development and Construction Documents Phases and produced and submitted by the 
Designer shall comply with all applicable Laws, including, but not limited to all, Federal, State, City and 
any other applicable local Laws and code requirements. 
 
3.10.1.4 If requested by the Official, the Designer shall submit an Affidavit of Code Compliance 
duly executed by the Designer and any applicable Consultant, within five (5) business days of the 
Official's request. 
    
3.10.1.5 The Deliverables required as part of the scope of Services for the Schematic Design, 
Design Development and Construction Documents Phases and produced and submitted by the 
Designer shall conform to all provisions and to such other regulations as the Official may, in writing, 
prescribe, such as the design review requirements of any institutions or public agencies to which the 
City intends to apply for grants, loans or other aid for the Project provided that, in the latter case, the 
Official shall notify the Designer in writing as to each such agency the City intends to apply. 
 
3.10.1.6 If the Designer fails to raise any questions concerning any Law, including but not limited to 
code requirements, the Designer will be deemed to have understood that Law. 
 
3.10.1.7 The Designer shall commit no trespass on any public or private property in performing 
any of the Services under this Contract. 
 
3.10.1.8 No increase in Compensation or Time for Completion will be made for the Designer's 
achieving compliance or conformance with the requirements of this paragraph. 

 
3.10.2  Permits and Licenses: 
 

3.10.2.1 The Designer shall provide the City with a list of all permits required for the Project, 
including all Change Order Work identified during the Construction Administration Phase, and shall 
assist the City in obtaining all permits and licenses required for the prosecution of the Schematic 
Design, Design Development and Construction Documents Phases and in obtaining those permits 
and licenses required for the Construction Administration Phase for which the City is responsible 
under applicable Laws or which the City otherwise elects to obtain. 
 
3.10.2.2 If the Designer observes that the requirements of the Project are at variance with those of 
any permits, licenses or Laws, the Designer shall give the Official prompt written notice.  If the 
Designer performs any Services knowing or having reason to know that it is contrary to any, permits, 
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licenses or Laws, the Designer shall bear responsibility for modifying the Deliverables at no increase 
in Compensation or Time for Completion. 

 
3.10.3   Hazardous Materials Removal: 
 

3.10.3.1 If the Services of the Designer involve the investigation of existing hazardous materials, 
the drafting of specifications or other contract documents in connection with the removal of hazardous 
materials, those services shall be performed by a separate Consultant engaged by the Designer with 
the approval of the Official, under a written agreement between the Designer and that Consultant. 
 
3.10.3.2 In the event that the Designer's liability insurance excludes coverage of such Services by 
the Designer, the City agrees to look directly to the Consultant, and not to the Designer, for all claims 
and liability arising out of the services performed by that Consultant.  The Designer shall require that 
its consultant carry a liability insurance policy consistent with section 3.10 of this agreement, naming 
the City as a named insured. The Designer shall, at the request of the City, assign to the City all of the 
Designer's rights under its agreement with the Consultant.  That agreement shall specifically permit 
such assignment, and shall provide for its enforcement by the City as assignee. 

 
3.10.4  The Designer's Insurance - General: 
 

3.10.4.1    The insurance the Designer is required to purchase and maintain at its expense shall 
include the coverage specified in this Article and the Supplementary Conditions, Contract Article 4, 
and be written for not less than the limits of coverage required in the Contract.  Insurance shall only be 
provided by insurers authorized to transact business in the Commonwealth, and unless otherwise 
designated in Contract Article 4, having at least an "A-" Best's Rating and Class VIII financial size 
category in accordance with the most current A.M. Best Company ratings.  Deductible amounts shall 
be reduced or eliminated upon the Owner's written request.  The insurer's costs of providing the 
insured(s) a defense and appeal, including attorney's fees, shall not be included within the limits of the 
stated coverage.  Prior to the award of the Contract, the Designer shall submit signed Certificates of 
Insurance acceptable to the Official that indicate proof of the required insurance.  
 
3.10.4.2    The Designer shall not commence or continue to perform any Services unless he/she has 
all required insurance in full force and effect. 
 
3.10.4.3    The Designer shall insert provisions containing the insurance requirements of the 
Contract Forms in all agreements between the Designer and Consultants, altering the provisions only 
as needed to properly identify the contracting parties.  Each Consultant's insurance shall be 
maintained during the period when that Consultant is providing Services. 
 
3.10.4.4    All the policies of insurance obtained to comply with these requirements shall be 
endorsed to provide that the coverage afforded will not be cancelled, adversely changed or renewal 
refused until the expiration of at least thirty (30) days prior written notice to the City by registered mail. 
 Should any coverage near expiration in the period when it is in full force and effect, it shall be 
renewed prior to its expiration, and a certificate filed with the City at least fifteen (15) days prior to 
expiration. 
 
3.10.4.5    If any of the insurers is declared bankrupt or placed into receivership, ceases to meet the 
requirements of the Contract Forms, or its license to do business in the Commonwealth is terminated, 
the Designer shall immediately substitute other insurers/policies, which shall conform in all respects to 
the requirements of the Contract Forms. 

 
3.10.5  The Designer's Insurance - Liability: 
 

3.10.5.1    The Designer shall purchase and maintain commercial general liability, professional 
liability and commercial automobile liability appropriate for the Services and which will provide 
protection from claims itemized below which may arise out of or result from the Designer's 
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performance of the Services and the Designer's other obligations under the Contract Forms, whether 
the Services and other obligations be performed or furnished by the Designer or any Consultant, to 
wit: 
 

3.10.5.1.1   Claims for damages because of negligent errors, omissions or negligent acts rising 
out of or resulting from the performance of Services by the Designer, or any person or business 
entity for whose performance the Designer is legally responsible arising out of performance under 
this Contract; 
 
3.10.5.1.2   Claims under workers' compensation, disability benefits, and other applicable similar 
employee benefits Laws; claims for damages because of bodily injury, occupational sickness or 
disease, or death of the Designer's employees; 
 
3.10.5.1.3   Claims for damages because of bodily injury, sickness or disease, or death of any 
person other than the Designer's employees; claims for damages insured by personal injury 
liability coverage sustained (a) by any person as a result of an offense directly or indirectly related 
to the employment of such person by the Designer, or (b) by any other person for any other 
reason; claims for damages because of injury to or destruction of tangible property wherever 
located, including loss of use resulting from any such injury or destruction;  
 
3.10.5.1.4   Claims for damages because of bodily injury or death of any person, or property 
damage arising out of ownership, maintenance, operation, use or loading and unloading of any 
owned, hired or non-owned motor vehicle used in the Work, including employee non-ownership 
use. 

 
Pursuant to this Article 3.10.5, in addition to the other requirements of Article 3.10.5, the required 
limits of coverage of the Designer’s Insurance for this Project shall be as follows: 
 
Commercial General Liability: $3,000,000 General Aggregate per Project/Per Location 
 
Property Damage:  $3,000,000 General Aggregate per 12 month period 
 
Worker’s Compensation: Statutory Limits 
 
Automobile Liability:  $1,000,000 Combined Single Limit 

 
3.10.5.2    The Designer's commercial general liability insurance shall include contractual liability 
coverage sufficient to cover the Designer's indemnification obligations under the Contract Forms.  The 
Designer agrees to pay on behalf of the City, and to provide and pay a defense for, all claims covered 
by the Designer's obligations under the indemnification provisions. 
 
3.10.5.3    The Designer's general and automobile liability insurance shall be endorsed to include the 
City, the Official and any of the City's agents or employees as additional insureds.  The general and 
automobile liability insurance afforded to the City and those other parties shall be primary insurance, 
and neither the coverage nor the limits provided under the Designer's policies shall be reduced or 
prorated by the existence of any other insurance applicable to any loss the City or those other parties 
may have sustained. 
 
3.10.5.4    All of the Designer's liability insurance policies shall remain in effect throughout the term 
of this Contract.  The completed products and operations insurance and the professional liability 
insurance shall be maintained by the Designer and its Consultants for a period of six (6) years after 
the earlier of (1) the official acceptance of the Project by the City; (2) the opening of the Project to 
public use; (3) the acceptance by the general contractor of the final estimate prepared by the City 
pursuant to the requirements of M.G.L. Chapter 30, §39G; (4) substantial completion of the Project 
and the taking possession for occupancy by the City.  Evidence of such insurance shall be furnished 
to the City yearly. 



 
Article 3- Design Contract  Page 24 of 34 
  September 2008 
©2008 City of Boston, Public Facilities Department.  All rights reserved. 

 
3.10.5.5    The Designer's liability insurance coverage for errors, omissions or negligence, shall at a 
minimum be an amount of at least 10% of the construction cost estimate or, alternatively, an amount 
equal to 100% of the design contract fee. 
 
3.10.5.6    These requirements shall not be construed to limit the liability of the Designer or the 
Designer's insurers.  The City does not represent that the specified coverage or limits of insurance are 
sufficient to protect the Designer's interests or liabilities. 

 
3.10.6  Non-discrimination: 
 

3.10.6    The Designer agrees and shall require any Consultant to agree, not to discriminate in the 
performance of the Services against any employee or applicant for employment because of gender, 
race, religion, national origin or age.  The Designer agrees and shall require its Consultants to agree 
to post notices from the Massachusetts Commission Against Discrimination in conspicuous places, 
setting forth provisions of the Fair Employment Practices Law of the Commonwealth. 

 
3.10.7   Conflict of Interest Law: 
 

3.10.7 The Designer's attention is called M.G.L. Chapter 268A, the Conflict of Interest Law.  The 
Designer shall not act in collusion with any City officer, agent, employee or any other party, nor shall 
the Designer make gifts regarding this Contract, or any other matter in which the City has a direct and 
substantial interest. 

 
3.10.8   Assumption of Loss and Liability: 
 

3.10.8.1    The Designer shall pay and be exclusively responsible for any expense incurred on 
account of the Services to be performed under this Contract. 
 
3.10.8.2    The Designer shall bear all loss resulting from any cause before performance of the 
Services is completed, and after performance of the Services, if the Services or the work products fail 
to comply with the requirements of the Contract Documents.  
 
3.10.8.3    If damages, other than loss due to Defective Services or on Services not performed, are 
actually sustained by the Designer due to any act or material omission for which the City is legally 
responsible, the City may allow a sum equal to the amount of damages sustained by the Designer as 
determined by the Official in writing, provided that the Designer has submitted a Notice of Claim to the 
Official within thirty (30) days after the act or material omission by the City. 

  
ARTICLE 3.11   PERFORMANCE, SUSPENSION, DELAY, INTERRUPTION OF SERVICES 
 
3.11.1  Timely Performance: 
 

3.11.1.1    The Designer shall commence performance of the Services promptly upon the execution 
of the Contract by the City, and shall perform Services in accordance with the Contract Forms and the 
City's instructions to ensure efficient and expeditious completion of the Services. 
 
3.11.1.2    The Designer agrees that no other work in its office, including other contracts with the 
City, will be permitted to interfere with the Services so as to achieve timely performance. 
 
3.11.1.3    The Designer shall perform the Services in such manner and at such times so that the 
City and/or any other Designer or consultant who has other services to perform, or contracts to 
execute, can do so without reasonable delay. 
 
3.11.1.4    The Designer shall, in a timely basis, conform to all determinations and directions of the 
Official concerning issues arising out of or relating to the performance of the Services. 
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3.11.2  Schedule Submittals: 
 

3.11.2.1    In fulfillment of the Designer's obligations to commence, perform and complete the 
Services within the Time for Completion specified in the Contract, the Designer shall submit the 
Designer's Schedule to the Official within ten (10) days after receipt of any Notice to Proceed from the 
Official. 
 
3.11.2.2    The Designer shall keep the Official informed of the progress of the Services by means of 
monthly Submittals of the Designer's Schedule which must be acceptable to the Official.  The Official’s 
written approval will be required prior to any changes in the milestone dates of the Designer’s 
Schedule.  Those Submittals shall be consistent with the Designers’ approach to the Services, and be 
employed when reporting progress and applying for partial payments.   

 
3.11.3   Suspension, Delay or Interruption of the S ervices 
 

3.11.3.1 Without invalidating the Agreement, the City may at any time order the Designer in writing 
to suspend, delay or interrupt all or any part of the Services for such a period of time as the Official  
may deem appropriate for the City's convenience.  If performance of the Services is suspended or 
extended for more than thirty (30) consecutive days, the Compensation shall be adjusted to cover any 
additional expenses arising out of or resulting from the suspension or extension. 
 
3.11.3.2 The Designer shall submit a proposal or Claim under this provision to the Official in 
writing within thirty (30) days after the end of the suspension, delay or interruption, and in any event no 
later than the date of final payment under this Contract. 
 
3.11.3.3 Except as provided in this paragraph, no order, act or failure to act of the City shall 
represent a suspension, delay, or interruption, which justifies an increase in Compensation or Time for 
Completion.  

 
ARTICLE 3.12   DESIGNER’S REPRESENTATION; REMEDIES FOR DEFECTIV E SERVICES 
 
3.12.1  Designer’s Representation: 
 

3.12.1 The Designer represents that the Drawings and detailed technical Specifications prepared 
by the Designer under the Construction Documents Phase and provided to the Contractor awarded 
the Contract for construction shall be adequate and sufficient for the proper construction of the Project 
and their intended purpose. 

 
3.12.2  Acceptance or Rejection of Services: 

 
3.12.2.1    The City shall have a reasonable opportunity to inspect all Services performed by the 
Designer and the Deliverables of the Designer and to accept or reject such Services or Deliverables. 
 
3.12.2.2    The Designer shall provide all professional Services required by the City in defending all 
claims against the City which relate in any way to alleged errors, omissions or negligence of the 
Designer, or to the alleged failure to supervise the performance of the Services by the Designer, 
arising out of this Contract and with no increase in Compensation. 

 
3.12.3    Remedies of the City: 

 
3.12.3.1    Without prejudice to any other remedies that the City may have, if the Designer performs 
services that are in error, unsatisfactory, deficient or lacking and that either do not conform to: the 
Scope of Services; the Contract Forms; the approved Designer’s schedule; any applicable standards 
of performance required by the Contract Forms, or if the Designer performs services which when 
completed will not conform to the Scope of Services or the Contract Forms or to said standards of 
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performance, or to the determinations and directions of the Official (“Defective Services”), then in the 
Official’s sole discretion, he may order the Designer to stop the Defective Services, or any portion in 
question, until the cause for the order has been eliminated. 
 
3.12.3.2    If the Designer performs Defective Services which are not to the satisfaction of the Official 
or in conformance with the Contract, without prejudice to any other remedies that the City may have, 
the Official may require either that the Designer re-perform those Defective Services at no additional 
cost to the City, or the Official may require that the City purchase services in substitution for those due 
from the Designer.  The City may deduct the cost incurred for the substitute services necessary to 
perform the Defective Services from the compensation due or to become due to the Designer, 
together with any incidental or consequential damages.  
 
3.12.3.3    If the Designer fails to satisfactorily commence, prosecute and complete the Services, or 
any separable part, within the corresponding Contract Time and within the Designer’s approved 
schedule, or fails to perform the Services or any separable part, with the diligence required for 
completion within the corresponding Contract Time, then Designer and its Consultants shall have the 
responsibility to demonstrate to the satisfaction of the Official how they will recover the resulting delay 
in the approved Designer’s Schedule.  Without prejudice to any other remedies that the City may 
have, the Designer shall assume full responsibility for such delays, and shall bear all resulting costs 
and delays resulting from performance that is not in accordance with the provisions of the Contract 
Forms.  
 
3.12.3.4   Failure of the Designer and its Consultants to satisfactorily perform or furnish, without 
error or omission and in a timely manner, the whole or part of any of the Services or Deliverables in 
accordance with the requirements of the Contract Forms will constitute a Defective Service.  If after 
seven (7) days prior written notice of Defective Services the Designer fails to satisfactorily perform the 
Services under the Contract or fails to provide adequate written assurances to the City of due 
performance, the City shall declare the Designer in default. 
 
3.12.3.5    Defective Services provided by the Designer may result in any or all of the following 
actions by the City, including but not limited to: being reflected in the post-project evaluation of the 
Designer by the City; being reflected in future ratings of the Designer for other City projects; 
withholding of future payments to the Designer under this Contract; termination of the Contract in 
whole or in part under the provisions of Article 3.16. 
 
3.12.3.6    If the damages sustained by the City as determined by the Official exceed payments due 
or to become due, the Designer shall pay the difference to the City upon demand. 
 
3.12.3.7    The remedies in paragraph 3.12 are in addition to those provided in Contract Article 3.16. 
 
3.12.3.8    The Designer shall not be liable for any damages sustained by the City due to the 
Designer's failure to perform the Services if such failure is in fact caused by the occurrence of a 
contingency the nonoccurrence of which was a basic assumption under which this Contract was 
made, including but not necessarily limited to a state war, act of enemies, embargoes, expropriation or 
labor strike or any unanticipated federal, state, or municipal governmental action or order, provided 
that the Designer  has notified the Official in writing of such cause within fourteen (14) days after its 
occurrence. 

 
ARTICLE 3.13   CHANGES IN THE SERVICES 
 
3.13.1  Contract Amendments and Changes in the Serv ices: 
 

3.13.1.1    Without invalidating the Agreement, the City may at any time, by written Amendment 
executed by the City, order additions, deletions or other revisions in the scope of the Services, or 
directing acceleration of the Services involved based on the conditions stated and those other 
applicable provisions of the Contract Forms.  
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3.13.1.2    No (a) written or oral order or directive from the Official including statement or conduct, 
instruction, interpretation, determination, or approval, or (b) Project-related information, survey of site 
conditions, subsurface investigation and reports or tests furnished to the Designer pursuant to the 
requirements of the Contract Forms, that causes a change shall be treated as a change in the 
Services, unless the Designer gives written notice to the Official within thirty (30) days detailing the 
circumstances and the scope and character of the Services involved. 
 
3.13.1.3    If after evaluation of any Designer's written notice under Paragraph 3.13.1.2, the Official 
concludes that a change in the Services has been ordered, the Official shall amend the Contract to 
provide for the changes.  If the Official, on the other hand, concludes that a change has not been 
ordered, the Official's determination shall be final and binding on the Designer unless the Designer 
delivers to the Official written notice of a claim within thirty (30) days from receipt of that decision. 
 
3.13.1.4    Except as provided in this Paragraph, no written or oral order or directive from the Official, 
shall be treated as a change in the Services or entitle the Designer to an increase in Compensation or 
Time for Completion on account of a change. 
 
3.13.1.5    Adjustments in Compensation or Time for Completion made necessary by changes in the 
Services ordered or negotiated under this Article shall be based on changes in the Designer's cost or 
time required to perform the Services as specified in paragraph 3.13.4. 
 
3.13.1.6    No proposal or Claim by the Designer for an adjustment on account of changes under 
paragraph 3.13.1.2 shall be allowed for any costs or delay incurred more than thirty (30) days before 
the Designer gives written notice as required. 
 
3.13.1.7    No proposal or Claim by the Designer on account of changes in the Services for a 
Contract Phase shall be allowed if made after the City has made final payment on that Phase of the 
Contract. 

 
3.13.2   Contract Amendments: 
 

3.13.2.1    An Amendment executed by the City and also signed by the Designer and filed with the 
City Auditor provides for an all inclusive settlement for all changes and for all direct, supplemental, 
indirect, consequential and cumulative costs and delays, and the Designer's signature represents a 
waiver of any and all rights to file a claim on account of that Amendment, the Services or the Work 
involved in that Amendment. 
 
3.13.2.2    An Amendment executed by the City, signed by the Designer with a notice of reservation 
of rights to claim additional adjustments, and filed with the City Auditor shall become final and binding 
on the Designer, without consideration of the Designer's reservation of rights, unless the Designer 
delivers to the Official a written Notice of Claim within thirty (30) days after receipt of that Amendment. 
 
3.13.2.3    Amounts of Services involved in an Amendment that has been executed by the City and 
the Designer are allowable for inclusion in applications for payment.  If a proposal or Claim from the 
Designer provides the basis for subsequent changes in Compensation or Time for Completion, the 
amounts for Services involved in that proposal or Claim shall not be allowable for payment until that 
proposal or Claim has been incorporated into an Amendment signed by the Official and filed with the 
City Auditor. 

 
3.13.3   Changes in Compensation or Time for Comple tion: 

 
3.13.3    Compensation and Time for Completion shall be changed only by an Amendment signed 
by the City.  The basis for a subsequent change in Compensation or Time for Completion can only be 
authorized by an Amendment signed by the Official. 
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3.13.4   Designer’s Proposals Substantiating Adjust ments: 
 

3.13.4.1    Designer proposals shall become due within fifteen (15) days of receipt or delivery of the 
Official's request giving rise to the proposal, and shall not be subject to change for at least sixty (60) 
days from receipt of the proposal by the Official.  Any delay in the receipt of a proposal will not justify 
or constitute basis for an increase in Compensation or Time for Completion. 
 
3.13.4.2    Designer proposals or Claims shall cover all aspects of the Services involved, whether 
relating to deleted, added, revised or impacted Services, and shall fully document and itemize all costs 
to the satisfaction of the Official.  Proposals or Claims shall state that the amounts would be or were 
necessarily incurred despite reasonable mitigation efforts.  Amounts of proposals or Claims of 
Consultants shall be equally supported. 
 
3.13.4.3    Except as provided in Article 3.14.3 with respect to payment for altering Bidding 
Documents, all Designer proposals for costs associated with an Amendment or Claim shall not 
include hourly costs for professional, technical or non-technical personnel at rates higher than two 
point seven-five (2.75) times the direct hourly wage rate paid to the respective personnel, and in no 
event, not more than (a) One Hundred Twenty-Five Dollars ($125.00) per hour in total for professional 
personnel, (b) Fifty-Five Dollars ($55.00) per hour in total for technical or non-technical personnel, or 
(c) not more than One Hundred Sixty Dollars ($160.00) per hour in total for any of the Designer's 
principals.  No additional adjustment for overhead or profit shall be added onto these costs. 

 
ARTICLE 3.14   CONSTRUCTION COST 
 
3.14.1  Construction Cost Considerations: 
 

3.14.1.1 The Construction Cost shall not include the Compensation to the Designer, nor the costs 
incurred for (a) a full-time project representative and assistants, field project manager, construction 
manager; (b) Consultants retained to perform Services during the Construction Phase not included in 
the scope of Basic Services under the Contract Forms, as determined by the Official in the Official's 
sole discretion; (c) the cost of the land, rights-of-way, properties, advertising, (d) furnishings, basic 
equipment; (e) surveys, studies and other pre-construction tests; (f) any other aspects of the Project 
which are the responsibility of the City under the Contract Forms. 
 
3.14.1.2 The Construction Cost shall include reasonable allowances for (a) overhead and profit for 
the construction contractors and subcontractors, and (b) contingencies, based on market conditions, 
the nature of the Project, whether the Project involves new construction or renovation, and those other 
factors as the Designer in his judgment may recommend. 
 
3.14.1.3 If the City requires the Designer to include additive or deductive alternates, the Designer 
shall estimate the cost of those alternates, but those costs shall be excluded from the computation 
required under Paragraph 3.14.2 to determine whether the Construction Cost limitation has been 
exceeded. 
 
3.14.1.4 If the Designer for his/her convenience specifies any deductive alternates in the Bidding 
Documents, the Designer shall estimate the cost of those alternates, and the cost of those alternates 
shall be included in the computation required under Paragraph 3.14.2 to determine whether the 
Construction Cost limitation has been exceeded. 
 
3.14.1.5 The Designer's Estimate of Construction Cost shall be made on the basis of the 
Designer's experience and qualifications and represent the Designer's best judgment as an 
experienced and qualified professional, familiar with construction industry market conditions in the 
vicinity of and as they relate to the Project.  Except as provided in Paragraph 3.14.2, the Designer 
does not guarantee that the Construction Cost will not be exceeded when Bids of those elements of 
the Project designed by the Designer are opened by the City. 
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3.14.2  Limitation as to Construction Cost: 
 

3.14.2 The Working Drawings and Construction Documents shall be in such form that bids can 
be received from general contractors and subcontractors and that the lowest, eligible and responsible 
bid by a general contractor for the complete construction of the Project shall not exceed the 
Construction Cost, without alternates unless approved by the City and without Allowances of any 
nature, as stated in Contract Article 2.9, by more than ten percent (10%) if this is a renovation Project, 
or by more than five percent (5%) if this is a Project involving new construction. 

 
3.14.3  Redrafting or Modifying the Construction Do cuments 

 
3.14.3.1 Except as provided in paragraph 3.14.3.2, and if so directed by the Official in writing, the 
Designer shall, without any increase in Compensation whatsoever, redraw, alter or otherwise modify 
the Bidding Documents, including but not limited to all Working Drawings and detailed technical 
Specifications prepared by the Designer if, within six (6) months after the final submission to and 
approval by the Official of those Working Drawings and detailed technical Specifications, the Official 
opens Bids from contractors and the average of the three lowest eligible and responsible Bids without 
Alternates and without Allowances for all of the elements of the Project designed by the Designer 
exceeds the Construction Cost limitations stated in Paragraph 3.14.2. 
 
3.14.3.2 If it is determined by the Official that the reason that Bids opened exceeded the 
Construction Cost limitation was due to unforeseeable causes beyond the control and not due to the 
fault or negligence of the Designer, and the Designer is directed in writing by the Official to redraw, 
alter or otherwise modify the Bidding Documents, the City shall amend the Contract to allow 
reimbursement to the Designer on an hourly basis; provided, that the level of reimbursement shall not 
exceed eighty percent (80%) of the maximum rates for Compensation provided in paragraph 3.13.4.3, 
and provided, further, that any Compensation so provided under this paragraph shall not exceed 
twenty percent (20%) of the Compensation for the Construction Documents Phase. 
 
3.14.3.3 In redrawing, altering or otherwise making any modifications to the Drawings and detailed 
technical Specifications to comply with the Construction Cost limitation so specified, the Designer will 
be permitted to make revisions on the types of materials, equipment and component systems that are 
to be included in the Bidding Documents, to make reasonable adjustments in the general scope, 
extent and character of the Project, to specify additional deductive alternates, or to implement any 
combination of the foregoing options, subject in all cases to the prior approval of the Official in writing. 
 
3.14.3.4 In lieu of directing the Designer to redraw, alter or modify the Bidding Documents, the City 
may, in the sole discretion of the Official, decide to abandon the Project and terminate the Contract 
with the Designer for convenience.  In such event, the Designer shall be entitled to compensation for 
all Services performed to the date of termination in accordance with the Contract Forms, whether or 
not the Construction Administration Phase is commenced. 
 
3.14.3.5 If the construction of all of the elements of the Project designed by the Designer is 
advertised for Bids in conjunction with another project(s), the information given by the three lowest, 
eligible and responsible Bidders as to the appropriate portion of their Bids which the Official, subject to 
consultation with those Bidders, attributes to the elements of the Project designed by the Designer 
shall be considered as the three lowest, eligible and responsible Bids for the purposes of determining 
whether the Designer has satisfied the obligation with respect to the Construction Cost limitation in 
Paragraph 3.14.3.1. 

 
ARTICLE 3.15   PAYMENTS TO THE DESIGNER 
 
3.15.1  Payment for the Schematic Design Phase 
 

3.15.1.1  Upon completion of the scope of Services for the Schematic Design Phase and the 
written approval of the Schematic Design by the Official, the City shall pay the Designer the costs for 
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the Schematic Design Phase of the Services, less any partial payments previously made to the 
Designer for this Phase. 
 
3.15.1.2 The amount to be paid to the Designer by the City upon completion of the scope of 
Services for the Schematic Design Phase will equal the Compensation for the Schematic Design 
Phase Basic Services shown in Contract Article 2.4. 

 
3.15.2  Payment for the Design Development Phase  
 

3.15.2.1 Upon completion of the scope of Services for the Design Development Phase and the 
written approval by the Official of the Design Development documents, the City shall pay the Designer 
the compensation for the Design Development Phase of the Services, less any partial payments 
previously made to the Designer for this phase. 
 
3.15.2.2 The amount to be paid to the Designer by the City upon completion of the scope of 
Services for the Design Development Phase will equal the Compensation for the Design Development 
Phase Basic Services shown in Contract Article 2.4. 

 
3.15.3  Payment for the Construction Documents Phas e: 
 

3.15.3.1 Upon the completion of the scope of Basic Services for the Construction Documents 
Phase and the written approval by the Official of the Working Drawings and Detailed Technical 
Specifications, the City shall pay the Designer the Compensation for the Construction Documents 
Phase of the Services, less any partial payments previously made to the Designer for this Phase. 
 
3.15.3.2 The amount to be paid to the Designer by the City upon completion of the scope of 
Services for the Construction Documents Phase will equal the Compensation for the Construction 
Documents Basic Services shown in Contract Article 2.4, less applicable retainage. 

 
3.15.4  Payment for Additional Services: 
 

3.15.4.1 After approval by the Official to proceed with any Additional Services, the Designer may 
request payment of the associated costs, or part of those costs, in the Designer's Invoice for Payment 
following performance of such Additional Services, or part of those Services. 
 
3.15.4.2 Under no circumstance will any costs for any Additional Service be paid by the City 
without the prior written approval of the Official of the estimated costs for the Service.  The Designer 
shall not be paid any costs for Additional Services in excess of those approved in writing by the 
Official, nor any costs in excess of those allowed in Paragraph 3.13.4.3. 
 
3.15.4.3 Except as otherwise may be authorized by the Official in writing, the Designer shall not be 
reimbursed for any personnel hourly charges unless the Designer has actually paid the corresponding 
hourly wages to such personnel. 

 
3.15.5  Invoices for Payment: 
 

3.15.5.1 The City shall pay the Designer the total respective Compensation for each of the Phases 
described in Paragraphs 3.15.1 through 3.15.3 as a single, lump sum payment unless a partial 
payment method has been approved in writing by the Official. 
 
3.15.5.2 To establish a partial payment method for each Phase covered under paragraph 3.15.1 
through 3.15.3, the Designer shall submit a written request to the Official seeking approval of this 
method of payment.  The Official shall review the Designer's request and assess the Designer's 
performance of the Services, and either approve or deny the request within thirty (30) days of receipt 
of the request.  The Designer may not submit a request for a partial payment method until at least 
sixty (60) days after the date set forth in the respective Notice to Proceed. 
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3.15.5.3 If the Official has approved partial payments, the Designer shall submit monthly Invoices 
for Payment for the part of the Services performed.  The Designer's invoices shall be in a form 
satisfactory to the Official and shall include a description of the Services performed for the period in 
question, along with a progress report in a format satisfactory to the Official.  The Designer's invoices 
shall be in such detail and contain all supporting data as required by the Official to assess the 
Designer's performance relative to the payment amount requested. 
 
3.15.5.4 The Designer may submit periodic payment requests to the Official for the services 
provided during the Construction Administration Phase.  These payment requests may not be 
submitted more frequently than monthly, and should be based on the progress percent complete for 
the Work performed by the Contractor(s), as certified in payments made by the City to the 
Contractor(s) under the construction contract(s). 
 
3.15.5.5 If the Official has given the Designer prior written approval for travel or other expenses, 
those expenses may be included in Invoices for Payment covering the period when those expenses 
were incurred. 
 
3.15.5.6 The Official shall review the Designer's Invoices for Payment for either a lump sum or 
partial payment, for a Phase, and the City shall pay the amounts approved by the Official within thirty 
(30) days after the Official's approval. 

 
3.15.6  Methods of Compensation: 
 

3.15.6.1 The Designer may, in the absence of a payment schedule, periodically submit invoices to 
the Official, itemizing the Services, labor and expenses for which Compensation is due and requesting 
payment for the Services rendered by the Designer during the period covered by the invoice. 
 
3.15.6.2 Upon receipt of such periodic invoices, the Official shall estimate the value of the Services 
accepted by the City, and the City shall pay the Designer such amount less any sums retained under 
the provisions of the Agreement. 
 
3.15.6.3 Pursuant to M.G.L. Chapter 7, Section 38H(j) the Designer or his Consultant(s) will not be 
compensated for any Services involved in preparing changes that are required for additional Work that 
should have been anticipated by the Designer in the preparation of the Bidding Documents, as 
reasonably determined by the Official. 

 
3.15.7  Release of the City on Final Payment:  
 

3.15.7 Acceptance by the Designer of final payment under this Contract from the City for 
Services rendered shall be deemed to release forever the City from all claims and liabilities, of every 
name and nature both at law and at equity, arising from, or in any way connected with this Contract, 
except those which the Designer has notified the Official in writing in strict compliance with the 
requirements of the Contract Forms prior to the acceptance of such payment. 

 
ARTICLE 3.16   TERMINATION FOR CAUSE OR CONVENIENCE 
 
3.16.1  Notice of Intention to Terminate for Cause:  
 

3.16.1 If, in the opinion of the Official, at any time reasonable doubt of the Designer's due 
performance arises, the City may demand adequate, written assurance of due performance.  In 
addition, the City, acting on knowledge or belief, may include with the demand for assurance a written 
notice to the Designer of the City's intent to terminate the Contract if reasonable under the 
circumstances, because of occurrence of any event which constitutes a lack of due performance and 
are reasonable grounds for terminating the Designer. 
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3.16.2 Designer Default and Termination for Cause: 
 

3.16.2.1 If the City makes the decision to terminate the Designer, the City shall have full power and 
authority to declare the Designer in default and to give notice of termination for cause.  The Designer 
shall not be terminated for cause, however, until the expiration of seven (7) days after the City mails or 
delivers the termination notice to the Designer. 
 
3.16.2.2 If the City has terminated the Designer for cause, the Designer shall not be entitled to 
receive any further payment under Contract Article 2.4 until Bidding Documents for the Project have 
been fully completed and approved by the City.  If the costs to the City of completing the Bidding 
Documents exceed the unpaid balance payable to the Designer under Contract Article 2.4 the 
Designer is liable to the Owner for the difference, which he shall pay to the Owner immediately. 

 
3.16.2.3 These rights and remedies of the City are in addition to any other rights and remedies 
provided under this Contract or by Law. 

 
3.16.3  Termination for Convenience: 
 

3.16.3.1 Upon fifteen (21) days written notice to the Designer, the City may, without cause and 
without prejudice to any other right or remedy, at any time elect to terminate any part of the Services 
or terminate the Contract in whole or in part, as the City may deem appropriate for its convenience. 
 
3.16.3.2 In any termination for the convenience of the City, the Designer shall be paid for Services 
completed to the effective date of the termination, and for reasonable termination settlement costs 
relating to commitments which had become firm prior to the termination; provided, however, that 
payment to the Designer will exclude any and all anticipated administrative costs and anticipated profit 
on uncompleted Services. 

 
3.16.3.2.1  In any such termination for the convenience of the City, if the termination occurs 
simultaneously with the written approval of one of the Project Phases as part of the Basic 
Services under the Contract, the City shall pay the Designer only the costs provided for that 
respective phase, which has been completed, less any partial payments made previously. 
 
3.16.3.2.2  In any such termination for the convenience of the City, if the termination occurs 
prior to the written approval of one of the Project Phases as part of the Basic Services under the 
Contract, the City shall pay the Designer only a proportion of the costs for that respective phase, 
as determined by the Official, less any partial payments made previously. 
 
3.16.3.2.3  In any such termination for the convenience of the City, if the termination occurs 
while the Designer is performing any Additional Services, in addition to the Basic Services, the 
City shall pay the Designer only a proportion of the previously approved costs, as determined by 
the Official, for those Additional Services. 

 
3.16.3.3 If after notice of termination of the Services of the Designer for cause, it is determined 
that the Designer was not in default, the termination shall be deemed to have been for the 
convenience of the City.  In such case, the Designer may recover from the City payment in 
accordance with Paragraph 3.16.3.2. 

 
3.16.4  Actions of the Designer Upon Termination: 
 

3.16.4.1 Upon receipt of notice of termination under this Article, the Designer shall immediately 
proceed in accordance with any specific instructions in the notice, protect any work products and 
Deliverables, and make every reasonable effort to mitigate costs which may result from the 
terminations. 
 
3.16.4.2 If the City so terminates the Designer, the Designer shall deliver to the Official all records, 
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documents, working papers, calculations, computer programs, electronic files, data, drawings, plans, 
specifications and other tangible work products whether completed or in process, and all equipment, 
materials, items or objects acquired by the Designer, pertaining to the Services performed up to the 
time of termination.   Upon their receipt, the City shall have full power and authority to take possession 
of the Designer's work products and prosecute the Services to completion by contract or as the City 
otherwise may deem expedient.  When exercising any of these rights or remedies, the City shall not 
be required to obtain the lowest price for any Services performed. 

 
3.16.5  The Designer May Stop Services or Terminate : 
 

3.16.5.1  If through no act or fault of the Designer, the City fails for ninety (90) days to pay the 
Designer any Invoice for Payment sum finally determined by the Official to be due, then the Designer 
may, upon seven (7) additional days written notice to the City, suspend the Services. 
 
3.16.5.2 If the City fails to correct the conditions, if any, which under this paragraph justify the 
Designer's suspension of the Services within (60) days from the commencement of the suspension, 
the Designer may upon seven (7) days additional written notice to the Official terminate the 
Agreement and recover from the City payment in accordance with Paragraph 3.16.3.2. 

 
ARTICLE 3.17    CLAIMS 
 
3.17.1  Claims Under This Article:  
 

3.17.1.1 All Claims, disputes, and other matters in question between the City and the Designer 
arising under, or relating to, the Contract Forms or the breach thereof shall be processed and resolved 
as provided in this Article. 
 
3.17.1.2 A Claim means a written demand or assertion by the City or Designer, which is properly 
certified, seeking an adjustment in Compensation and payment of monies due, an extension or 
shortening in the Time for Completion, or any other relief arising under or relating to the Contract, 
which can only become a dispute after a determination by the Official under the appropriate provision 
of the Contract Forms. 
 
3.17.1.3 A Claim arising under the Contract, unlike the Claim relating to the Contract, is a Claim 
that can be resolved under a Contract provision that provides for or excludes the relief sought by the 
claimant.  Such Claims shall be resolved in accordance with the applicable provisions of the Contract. 
 
3.17.1.4 No Claim by the Designer shall be valid unless it is based upon a written Notice of Claim 
to the Official stating the general nature of the Claim delivered promptly, but in no event later than 
thirty (30) days after the Official's determination giving rise to the Claim.  The Claim submittal with all 
supporting data shall be delivered within sixty (60) days after the determination.  
 
3.17.1.5 A Claim by the Designer shall be submitted to the Official for a written decision from the 
City.  A Claim by the City shall be submitted to the Designer for resolution between the Designer and 
Official.  The responsibility to substantiate a Claim shall rest with the party making the Claim. 

 
3.17.2  Requirements for Designer Claims:  
 

3.17.2 For all Designer Claims seeking an increase in Compensation or Time for Completion, 
the Designer shall submit an affidavit executed by the Principal in charge certifying that the Claim is 
made in good faith; the amount claimed accurately reflects the adjustments in Compensation or Time 
for Completion for which the Designer believes the City is liable, and covers all costs and delays to 
which the Designer is entitled from the occurrence of the claimed event; and supporting cost and 
pricing data are current, accurate, complete and represent the best of the Designer's knowledge and 
belief. 
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3.17.3  Determinations on a Claim:  
 

3.17.3.1 For Designer Claims, the Official will, within sixty (60) days, decide the Claim or notify the 
Designer of the date which the decision will be made.  Once given, the Official's final decision shall be 
final and binding on the Designer unless the Designer files suit within thirty (30) days after receipt of 
the City's decision. 
 
3.17.3.2 For City Claims, the Designer shall meet with the Official and attempt to resolve the Claim 
within thirty (30) days.  The Official and the Designer shall within sixty (60) days settle the Claim or 
reach an agreement as to an extension to the sixty-day period.  If, however, the Official and the 
Designer are unable to settle the matter within the sixty-day period, or any extension to said period, 
the Official will render a final decision as to the Claim.  Once given the Official's final decision shall be 
final and binding on the Designer unless the Designer files suit within thirty (30) days after receipt of 
the decision. 
 
3.17.3.3 Pending final resolution of any Claim, including litigation, the Designer shall proceed 
diligently with the Services, and comply with any decision of the Official. 
 
3.17.3.4 The prevailing party in a suit under this Article shall recover, as part of his judgment, 
simple interest at the judgment rate then in effect, as ordered by a court of competent jurisdiction, and 
such reasonable fees and charges of attorneys, engineers and other professionals as may be fixed by 
a judge of the court. 
 
3.17.3.5 After settlement or final adjudication of any Claim under this Article if, upon demand, 
payment by the Designer is not made to the City, the City may offset (a) the appropriate amounts from 
payments due to the Designer under any other contract between the City and the Designer, or (b) any 
amounts for which the City may be obligated to the Designer in any capacity. 

 
3.17.4  Venue; Service of Process:  
 

3.17.4.1 The Designer consents to and submits to jurisdiction and venue of, and not commence 
any action elsewhere than, the Superior Court in the County of Suffolk, only, regardless of residence 
or domicile, for any action at law or suit in equity arising under or relating to the proposing, award, 
performance or completion of the Services, payment for Services performed, termination or any other 
claim arising under or relating to the Contract Forms.  The Designer consents to and submits to 
service of process at the address and in the manner specified in the Agreement. 
 
3.17.4.2 The Designer shall insert a provision containing the venue and service of process 
requirements of paragraph 3.17.4.1 in all agreements between the Designer and his Consultants and 
insurers, altering the provision only as necessary to properly identify the contracting parties. 
 

 
 
 
 
 
 
 

END OF CONTRACT ARTICLE 3 - GENERAL CONDITIONS  
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CITY OF BOSTON PUBLIC FACILITIES DEPARTMENT  
CONTRACT FOR DESIGN SERVICES    
____________________________________________________________________________________ 
 
ARTICLE 4   SUPPLEMENTARY CONDITIONS: 
 
 
The Contract for Design Services for this Project is hereby supplemented by the following terms and 
conditions. 
 
  
ARTICLE 4.1   

 
4.1 

      
 
 
 

 
END OF CONTRACT ARTICLE 4 – SUPPLEMENTARY CONDITION S 
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CITY OF BOSTON PUBLIC FACILITIES DEPARTMENT 
CONTRACT FOR DESIGN SERVICES 
____________________________________________________________________________________ 
 
ARTICLE 5   SERVICES DURING THE SCHEMATIC DESIGN PHASE: 
 
Upon receipt of a Notice to Proceed with the Schematic Design Phase, the Designer and its appropriate 
Consultants shall meet with the City if required by the Official, to arrive at a mutual understanding of the 
design concept.  The Designer shall perform the following specific tasks. 
 
  
ARTICLE 5.1  GENERAL REQUIREMENTS: 
 

5.1.1 Job Directory:  The Designer shall compile and distribute a job directory which includes all 
names, addresses, e-mail addresses, phone and fax numbers of the Owners representatives, 
Designer and their Consultants.  This shall be distributed 3 weeks into the Schematic Design Phase, 
and shall be up-dated and redistributed as project participants change. 
 
5.1.2 Meeting Notes:  The Designer shall compile meeting notes for every meeting with The 
Awarding Authority.  These shall be distributed by the Designer to all attendees no later than 5 
business days after the meeting. 
 
5.1.3 There will be a minimum of (2) submissions required in this Phase: one at Design 
Concept Phase and another at Schematic Phase Submission. 

 
ARTICLE 5.2  DESIGN CONCEPT PHASE: 
 

5.2.1 Prior to commencement of the Schematic Design there will be a Design Concept phase 
which will allow for the examination of a number of possible design solutions.  The goal of the Design 
Concept phase is to select a parti, which can be developed in accordance with the requirements of the 
Schematic Design as outlined in the contract. 
 
The extent of presentation required during the Design Concept Phase stage is intentionally limited to 
allow for a maximum of design effort (including consultations with the client team) and a minimum of 
pure drafting and writing time. 
 
The Design Concept submittals must contain sufficient information to allow the project team to make 
an informed selection of a parti.  At a minimum, the submittals must include: 
 
a.  Statement of Design Approach 
b.  Site Information 
c.  Building Design 
d.  Regulation and Code Analysis 
e.  Costs/Schedule/Constructability Analysis 
 
These items are described below: 
 
5.2.2 Design Approach:  A brief statement suitable for use by the Public Facilities Department, 
the Users, and the Community describing the design issues, their priorities, and the manner in which 
the proposed design addresses the relevant issues. 

 
5.2.3 Site Information:  Portray the following in graphic or narrative form to explain analysis and 
conclusion of proposed siting. 

  
a.  Context 
b.  Traffic 



 

 
Article 5- Design Contract  Page 2 of 6 
  September 2008 
©2008 City of Boston, Public Facilities Department.  All rights reserved. 

c.  Access (Pedestrian and Vehicular) 
d.  Topography 
e.  Effects upon and from Abutters 
f.   Environmental Impacts 
g.  Utilities (Availability and Location) 
h.  Unusual Site Conditions (e.g. water table, ledge, vegetation, etc.) 

 
5.2.4 Building Design: 

 
5.2.4.1 Architectural Floor Plans of All Levels Delineating: 

 
a.  Response to Functional Requirements of Program 
b.  Major and Minor Access 
c.  Major Spaces 
d.  Circulation 
e.  Area Calculations in square feet of all spaces compared to the approved program, if    
     provided 

 
5.2.4.2 Elevation Study Showing Exterior Materials, Fenestration, Etc. 

 
5.2.4.3 Massing Study (Drawings, or Models, or Photographs, Etc.) 

 
5.2.4.4 Structural  

 
a. A written narrative of the design approach to the structural systems including 

discussion of the feasible options for foundations and superstructure as well as 
treatment of special situations such as unusual soils conditions or long spans. 

 
5.2.4.5 Heating, Ventilating, and Air Conditioning, and Plumbing: 

 
a. Written narrative of the basic plumbing systems to the extent that there may be 

an effect on the selection of the basic building design or as may be appropriate 
for special circumstances such as a natatorium. 

b. Proposed Fuel Source 
c. Basic Distribution Concepts 
d. Location of Major Equipment Items such as Cooling Towers, Chillers, Air 

Handling Units, Exhaust Stacks, Etc..     
e. Special System (e.g. Fume Exhausts) 

  f. If this is a renovation project, a Code Review Statement to identify remedial 
requirements of current codes upon existing conditions. Include a statement on 
fire protection system criteria or exemption therefrom.  

 
5.2.4.6 Electrical Engineering: 

 
a. Written narrative of the proposed electrical and communications systems 

resources, needs, and proposed scope, for the following categories, and others 
as may be appropriate for the project. 

b. Energy Sources.  Available Capacity, Estimated Demand 
c. Distribution Concept 
d. Emergency Power (Coverage, Production, Distribution) 
e. Outline of Included Special Systems (e.g. Nurse Call, Telecommunications, 

CCTV, Security, Etc.) 
 

5.2.4.7 Resources Conservation: 
 

a. Provide an outline and brief narrative of proposed systems/methods to satisfy 
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legal requirements and thoughtful, responsible approach to conservation of the 
environment and resources. 

b. Design Criteria (Temperatures/Humidity Levels/Illumination Levels) 
c. Thermal Energy Recovery 
d. Energy Management Controls 
e. Nondepletable Energy Source Alternatives 
f. Natural Environment Impact/Replication/Mitigation/Improvements 
g. Agency Filing Requirements - Identify Governmental/Community Bodies having 

jurisdiction or concerns, and categories of such concern. 
 

5.2.5 Regulation and Code Analysis:  Identify use group, construction type, accessibility, and 
any special requirements and/or Codes. 

 
5.2.6 Cost/Schedule/Constructability: 

 
5.2.6.1 Budget Cost Estimate based on square foot cost allocations, or similar.  At a minimum, 

the estimate should identify values for: 
 

a. Site Development 
b. Building Foundations and Superstructure 
c. Exterior Building Enclosure 
d. Interior Architectural Systems, Finishes 
e. Vertical Transportation 
f. Mechanical Systems 
g. Electrical Systems 
h. Major Built-In Special Equipment (e.g. Kitchen, Laboratory, etc.) 
i. Other 

 
5.2.6.2 Graphic or Written schedule for Design, Bidding, and Construction.  A proposed work plan 

and schedule in graphic or written form for services under the Contract during design, 
bidding and construction.  Include all anticipated tasks and submittals.  Provide 
anticipated dates for submittals, deliverables, meetings and the critical path for design 
service activities.  Allow time for the City to review and approve submittals and for 
obtaining all necessary permits.    

 
5.2.6.3 Narrative of significant Constructability issues, including site constraints, abutter impacts, 

long lead items, etc. 
 
 
ARTICLE 5.3  GRAPHICS AND RELATED CRITERIA: 
 

5.3.1 The Architectural drawings and related criteria shall include the following: 
 
5.3.2 Premises upon which design is based, including: 
 

a. Design goals and criteria 
b. Design concept/parti as this relates to internal organization, program, relation to 

site, proposed building materials including engineering systems and essential 
formal/aesthetic ideas. 

 
5.3.3 Building and Site Planning Diagrams (when requested by the official provide prior to 
submission of Schematic Studies Phase Submission).  Where applicable, clearly differential between 
"new" and "existing": 
 

a. Building Relationship diagrams showing relation of principal project spaces. 
b. Building circulation diagrams showing the movement of users, staff, public, 
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materials, supplies and equipment. 
c. Site circulation diagrams showing the movement of vehicles and pedestrians. 

 
5.3.4 Site Plan of project addressing impact of access, pedestrian and vehicular, environment, 
parking and other program criteria, shall include the following.  Where applicable clearly differentiate 
between new and existing. 
 

a. Roads, walks and all paved and surfaced areas. 
b. Existing contours and proposed new contours. 
c. Proposed new building location of and/or additions and all connections to existing 

building, where applicable.  Indicate grade elevations at all entrances to building, 
proposed and existing. 

d. Landscaping features. 
e. Photographs of site and surrounding environment. 
f. Site Section where requested by official. 
g. Measures to accomplish handicapped accessibility. 

 
5.3.5 Floor plans of all levels, identifying the area of all program spaces in square feet, shall 
include the following: 
 

a. Overall dimensions of building. 
b. Dimensions of major spaces. 
c. Dimensions defined by applicable codes. 
d. A space measurement analysis of all program spaces and of other floor areas in 

the Project showing the square footage of each, and indicating any variations 
from the approved Program. 

 
5.3.6 Two cross-sections with floor heights, including basement, attic, and foundation 
identifying program spaces and relationship to site configurations.  Provide additional partial sections 
through major spaces not shown by main building sections. 
  
5.3.7 Four elevations from main orientation points of view, indicating relationship to site 
configuration.  Where requested by Official, provide elevations of "hidden" elevations where there is 
an entrance. 
 
5.3.8 A three dimensional representation, axonometric, study model, perspective or three aerial 
photographic views of study model to convey general massing of project. 
 
5.3.9 Typical wall section including building foundation at large scale showing proposed 
materials for floor and wall construction. 
 
5.3.10 An Exterior Color Theory Statement describing in graphic and written for proposed 
materials and their colors and discussing why they have been selected. 

 
5.3.11 Structural Drawing shall include the following:   

 
5.3.11.1    Framing and foundation system description including its plusses and minuses,     

including costs and how it relates to Paragraph 5.2.2 above. 
 
5.3.11.2    Framing diagram showing proposed sizes of major framing members. 
 
5.3.11.3    Foundation plan. 

 
5.3.12 Fire Protection System Description shall be provided at Schematic Phase where 
requested by the official 
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5.3.13 Mechanical Drawing and related criteria shall include the following: 
 
5.3.13.1    System description indicating the method of heating, cooling, and ventilating, 

extent, distribution and controls within the building, plusses and minuses including 
cost and how this system relates to Paragraph 5.2.2 above. 

 
5.3.13.2    Floor plans showing components of mechanical systems, distribution through 

building, fan room(s), mechanical, room, and duct chases. 
 
5.3.14 Electrical Drawings and criteria shall include the following: 

 
5.3.14.1 Lighting layout at major and typical spaces only and relations to Paragraph 5.2.2. 
 
5.3.14.2 Electrical plans showing service connection, major electrical equipment and 

electric room(s). 
 
5.3.14.3 Describe and illustrate any special electrical distribution equipment and relation to 

Paragraph 5.2.2. 
 
5.3.14.4 Describe design approach and provisions for telephones, fire detection and 

alarm, security systems, electronic communications, and  special electrical 
systems. 

 
ARTICLE 5.4  SPECIFICATON REQUIREMENTS: 
 

5.4.1 Preliminary or outline specifications are a brief listing of materials, finishes, and methods 
to be used for the project.  They are arranged by divisions and in sequence according to CSI 
MasterFormat.  In addition to names, brief explanations of requirements and criteria may be included. 
 
5.4.2 The Section numbers and titles established at the Schematic Design Phase shall be the 
same as for Section numbers and titles for the Design Development and Construction Documents 
Phases. 

 
ARTICLE 5.5  ESTIMATE AND ANALYSIS OF CONSTRUCTION COST REQUIREMENTS:  

 
5.5.1 The Designer shall provide to the Official an estimate and analysis of the cost of 
construction in accordance with the requirements Contract Article 3.7.5. 
 
5.5.2 The estimate shall be developed in as much detail as the preliminary drawings and 
specifications permit and a cost for each Section of the Specification shall be included. 
 
5.5.3 The estimate shall reflect the current construction cost.  The Designer shall in the 
recapitulation include all appropriate escalation/inflation factors to proposed dates of bidding. 
 
5.5.4 Summary sheets in Excel format shall be developed which shall list each section of the 
work as well as the following: 
 

a. The date that the estimate was prepared (Value Date). 
b. The anticipated bid date. 
c. Site Development Cost (including all utilities). 
d. Building Cost (including fixed equipment). 
e. Estimated construction cost of each Section of the work, totaled. 
f. Both the Gross and the Net Square Footage of the Building and of all program 

spaces and other floor areas in the Project. 
g. Indicate the ratio of Net to Gross Square Footage. 
h. Square Foot Cost of Building (gross). 
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i. Unit User Cost (per student, bed, inmate, etc.). 
j. The number of days to complete project construction. 

 
ARTICLE 5.6  REGULATIONS AND CODE ANALYSIS REQUIREMENTS:  
 

5.6.1 The Designer shall identify all building, environmental and other codes and regulations, 
which may apply to this project in a code analysis document. 
 
5.6.2 The code analysis shall describe proposed methods for compliance with all regulations 
and codes. 
 
5.6.3 Where seeking variances may be appropriate, the Designer shall identify these, describe 
variance procedure, all time periods and potential impact on project, schedule, and cost and time 
implications of variance denials. 
 
5.6.4 Where required by the Official, show alternative interpretations and strategies for 
compliance. 

 
ARTICLE 5.7  LIFECYCLE COST ESTIMATE 
 

5.7.1  Provide the life cycle cost analysis and estimate in accordance with the requirements of 
M.G.L. Chapter 149, §44M. 

 
 
 
  

END OF CONTRACT ARTICLE 5 - SERVICES DURING THE SCHEMATIC DESIGN PHASE 
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CITY OF BOSTON PUBLIC FACILITIES DEPARTMENT 
CONTRACT FOR DESIGN SERVICES 
____________________________________________________________________________________ 
 
ARTICLE 6  SERVICES DURING THE DESIGN DEVELOPMENT P HASE:  
 
Upon receipt of a Notice to Proceed with the Design Development Phase, the Designer and its appropriate 
Consultants shall meet with the City if required by the Official to update and refine items submitted during 
the Schematic Design Phase, and shall perform the following specific tasks. 
 
 
ARTICLE 6.1 GENERAL REQUIREMENTS:  
 

6.1.1 Meeting Notes:  The Designer shall compile meeting notes for every meeting with PFD, 
which shall be distributed by the Designer to all attendees no later than five (5) business days after the 
meeting. 

 
6.1.2 The Designer shall ensure that the entire design, including the work of all of the 
Designer’s Consultants, has been reviewed and coordinated based upon the most recent 
specifications, plans, drawings and other information, so as to eliminate any plan, dimensional or 
other conflicts between the Designer’s design and that of the various Consultant disciplines, as well as 
between each Consultant discipline and all others.  Examples of such coordination requirements 
include, but are not limited to: consistency of building plans and elevations between architectural, 
mechanical, electrical, fire protection, fire alarm and any other applicable disciplines; verification that 
the spatial requirements of all engineered systems and equipment do not conflict with each other and 
that they conform to the dimensions provided architecturally (such as ductwork, plumbing, fire 
protection, lighting, fire alarm, and other electrical equipment required to fit at any point within the 
space above a suspended ceiling); or provision of appropriate chases or wall cavity space to 
accommodate concealed equipment or vertical or horizontal runs of engineered systems. 

 
ARTICLE 6.2 DRAWING REQUIREMENTS:  
 

6.2.1 Site and Utility Drawings: 
 

6.2.1.1 Plot plan indicating existing and proposed contours and locations of the proposed building 
or addition(s).  Show entry-level elevation and key exterior grades at perimeter.  Indicate 
all retaining walls.  Include benchmarks of site if survey is available. 

 
6.2.1.2 All utilities existing and proposed, indicating location, elevation, composition and size, e.g. 

manholes, sewers, hydrants, light standards.  Include work by others such as utility 
companies and other public agencies and authorities. 

 
6.2.1.3 Roads, laid out parking areas, walks, terraces and other site improvements.  Indicate all 

measures to accomplish handicapped accessibility. 
 
6.2.1.4 Building locations fixed and referenced from main survey baseline, if available. 
 
6.2.1.5 Plant materials with a preliminary schedule. 
 
6.2.1.6 Cuts of benches, light standards.  Details of bollards, paving patterns, handrails. 

 
6.2.2 Architectural Drawings and Other Graphic and Written Requirements: 

 
6.2.2.1 Floor plans showing:  (Minimum Scale 1/8" = 1'0"). 

 
a. Building perimeter with exterior wall thickness and overall dimensions. 
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b. Structural grid. 
c. Plan requirements of mechanical and electrical systems. 
d. Building core:  Elevators, stairs, shafts, public toilets, etc., with dimensions. 
e. Internal partitions, appropriate thickness and dimensions to fix basic 

organizations.  Show fire ratings. 
f. Door Swings. 
g. Floor elevations. 
h. Built-in furniture and equipment. 
i. An updated space measurement analysis of all programmed spaces and all other 

floor areas in the Project showing the square footage of each.  Indicate any 
variation from the approved Program and Schematic Plans. 

j. Furniture layout drawings. 
 

6.2.2.2 Large scale plans showing key areas e.g. lobby, special spaces.  Indicate surface 
materials.  Key these plans to the preceding Paragraph.  (Minimum Scale 1/4" - 1'0") 

  
6.2.2.3 Roof Plans Showing: 

 
a. pitch and drainage pattern. 
b. roof drain, gutters and scuppers. 
c. Skylights, stair halls through roof, penthouses, major equipment, chimneys.  

Where the building is regulated by the Boston Landmarks Commission show all 
penetrations. 

 
6.2.2.4 Building Sections:  One transverse and one longitudinal section.  Indicate floor to ceiling 

heights and floor to floor heights.  Label all spaces. 
 

6.2.2.5 Building Elevations: 
 

a. Full height elevations including roof structures, e.g., mechanical equipment, 
chimneys and penthouses. 

b. Floor elevations, floor to floor height, and overall height related to benchmarks on 
site plans. 

c. All fenestration indicating sill height above finish floor elevation and window 
operation. 

d. Column center lines. 
e. Materials indicating all control and expansion joints, coursing where required, and 

divisions of materials where required. 
f. Louver locations. 
g. Exterior grades and topographical features. 

 
6.2.2.6 Provide Large Scale:  Full height wall sections for main elevations and at special 

conditions.  Show foundation and perimeter treatment, wall construction including 
insulation and supporting structure, fenestration and mechanical penetrations, and floor 
construction. 

 
6.2.2.7 Provide sketch information at large scale: 

 
a. Window types, storefront. 
b. Door types, doorframes. 
c. Stairs including railing design. 
d. Interior glazed partitions.   

 
6.2.2.8 Provide Interior Elevations:  Show at all special spaces, e.g. library, lobby, and all typical 

spaces.  Show wall finishes, casework, equipment and lighting.  Indicate ceiling and sill 
heights and any other pertinent vertical dimensions. 
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6.2.2.9 Provide Reflected Ceiling Plans:  Show all pertinent structural fire protection, mechanical 

and electrical information including the following: 
 

a. Lighting layouts with all ceiling height and material changes. 
 
6.2.2.10  Provide the Schedules: 

 
a. Finish schedule. 
b. Door schedule. 
c. Window schedule. 
d. Equipment schedules, e.g. hospital, food service. 

 
  

6.2.2.11 Colored exterior elevations with proposed materials 
 
6.2.2.12 An interior color theory statement discussing proposed paint and material selections and 

colors for typical and special spaces and why they have been selected and, how these 
selections relate to exterior materials and colors. 

 
6.2.3 Structural Engineering and Other Graphic and Written Requirements: 

 
6.2.3.1 Locations and dates of test boring holes and results of soil investigation including water 

levels, allowable soil bearing pressure and bottom grades of footings and slabs. 
 

6.2.3.2 Framing plans:  typical floor framing, roof framing, special framing, show framing at major 
openings and sizes of members. 

 
6.2.3.3 Foundation Plan showing sizes and locations of components. 

 
6.2.3.4 Column locations. 

 
6.2.3.5 Preliminary details including floor and roof deck, methods of lateral bracing and how the 

requirements of the earthquake code will be met. 
 

6.2.3.6 Details for special and/or incidental structural features, e.g. tunnels, connecting bridges, 
etc., unique architectural features. 

 
6.2.3.7 Connection to existing buildings at foundation and at key points at existing structure. 

 
6.2.4 Fire Protection Engineering: 

 
6.2.4.1 Floor plans indicating wet or dry type systems, hose racks or cabinets and fire department 

tie-ins.  Indicate whether a fire pump will be required and show proposed location within 
the building.  Show typical sprinkler head layout. 

 
6.2.5 Plumbing Engineering: 

 
6.2.5.1 Floor plans indicating locations of all plumbing fixtures and special features, and 

approximate location and size of all piping systems and principal items of equipment.  
Provide typical riser diagrams. 

 
6.2.6 Heating, Ventilating and Air Conditioning Drawings and Other Graphic and Written 
Requirements: 

 
6.2.6.1 Heat gain and loss calculations. 
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6.2.6.2 Show locations and approximate sizes of piping systems, air handling systems and 

principal items of equipment such as compressors or cooling towers. 
 

6.2.6.3 Indicate space requirements of major equipment and their location in mechanical rooms, 
fan rooms, etc.  Indicate shaft requirements. 

 
6.2.6.4 All ductwork shall be shown double line, unless otherwise approved in writing by the 

Official. 
 
 

6.2.7 Electrical Drawings and Other Graphic and Written Requirements: 
 

6.2.7.1. Calculations showing total electrical load. 
 
6.2.7.2 All services including those for special purposes shall be located and indicated. 
 
6.2.7.3 Lighting shall be indicated as to type, location and intensities in foot candles for each 

space, room or typical space.  Provide fixture cuts of typical lighting fixtures.  Provide 
fixture cuts for special lighting applications. 

 
6.2.7.4 Switch gear and emergency generator. 
 
6.2.7.5 Security drawings showing security system. 
 
6.2.7.6 Communications drawing showing communication chases and any special distribution 

requirements.  Indicate terminal locations. 
 

6.2.8 Other Consultant's Drawings and Other Graphic and Written Requirements: 
 

6.2.8.1 For special Consultants, e.g., kitchen, elevator, hospital equipment where appropriate, 
technology and communication, provide drawings that locate and define the scope of their 
work.  Coordinate with other disciplines.  Provide cuts of all major pieces of equipment. 

 
 
ARTICLE 6.3 PROJECT MANUAL REQUIREMENTS : 

 
6.3.1 Outline Specifications that are to accompany Design Development Drawings shall consist 
of a comprehensive description of the Project and the materials proposed for use in the Work.  No 
detailed specifications of materials or workmanship procedures need be included; however, the 
general scope shall be indicated by sections as required for the Construction Specifications.  The 
Design Development Outline Specification shall also include a comprehensive "Basis of Design".  The 
"Basis of Design" shall be a narrative description of the project and shall include all applicable 
architectural, civil, structural, mechanical and electrical programs and/or systems.  The Designer shall 
identify all proposed filed sub-bid categories. 
 
6.3.2 The following is a list of items that shall at a minimum be identified or specified in outline 
form in this Design Development Phase.  
 

6.3.2.1 Site Work; clearing, drives, walks, parking areas, fences, excavation, backfill, planting. 
 
6.3.2.2 Footings; on earth, rock, piles, caissons, proposed bearing pressures, boring logs, reason 

for adopting system proposed. 
 
6.3.2.3 Foundation walls; type of concrete, reinforcing, type and extent of waterproofing. 
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6.3.2.4 Footing drains; type, disposal of drainage. 
 
6.3.2.5 Exterior walls; superstructure, type, materials, brick type, alternate cladding, back-up 

materials, damp-proofing material and extent, special features. 
 
6.3.2.6 Roofs; types, vapor barrier, insulation, flashings, all materials. 
 
6.3.2.7 Flashings; general types, all materials, weights, where each type is be used. 
 
6.3.2.8 Sheet metal; gutters, leaders, others uses, except flashings. 
 
6.3.2.9 Windows; general types, materials, section weights, sub-frames, finish, glazing, screens. 
 
6.3.2.10  Doors, exterior and interior; types and thickness. 
 
6.3.2.11  Steps, exterior; including platforms and landings' materials. 
 
6.3.2.12  Stairs, interior; including platforms, landings, walls, materials and finishes. 
 
6.3.2.13  Framing; wood, concrete or metal systems in accordance with general design. 
 
6.3.2.14  Partitions; materials, thickness, finishes. 
 
6.3.2.15  Cabinet and casework; types and materials. 
 
6.3.2.16  Food Service Equipment; types and materials. 
 
6.3.2.17  Furring; lathing, plastering, materials and location. 
 
6.3.2.18  Insulation thermal; types, thickness, methods of application and locations. 
 
6.3.2.19  Acoustical treatment; types, thickness, methods of application and location. 
 
6.3.2.20   Interior finishes; materials for floors, walls, bases, wainscots, trim, ceilings, ceiling 

heights. 
 
6.3.2.21  Fire Protection; standpipe systems, sprinkler systems, fire pumps and accessories. 
 
6.3.2.22  Water supply, source, location of main to which connection will be made, type of pipe for 

service main, load requirements, load factors and pressures. 
 
6.3.2.23  Sanitary sewers; sewage disposal system, pipe and other materials. 
 
6.3.2.24  Storm sewers; storm drainage disposal system (institution or local facility), pipe and 

other materials. 
 
6.3.2.25  Gas main; material, size, location.  Interface with utility company. 
 
6.3.2.26  Plumbing; systems such as wastes, vents, hot water, cold water, gas, air, oxygen, 

vacuum, main source    of supply, materials for each, water heaters, pumps, thermal 
insulation fixture quality, all special features. 

 
6.3.2.27  Heating, ventilating and air conditioning; type of heating and refrigeration plants, type 

and capacity of boilers and cooling equipment, fuel, type of burners, fuel storage, 
heaters, feed water pumps and heaters, thermal insulation, type of heating medium, 
supply and return piping, radiation, unit heaters, radiant heating, principal air conditioning 
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equipment types, special features. 
 
6.3.2.28  Electric work; service connection, location, institution or public utility, overhead or 

underground, transformers including type and location, types of conduit and wiring, types 
of fixtures, location of main switchboard, specials such as doctors and nurses call 
systems, radio, fire alarm, telephone, public address, emergency lighting and wiring, 
emergency or other generators, special features, including Master TV information 
retrieval and/or data processing system. 

 
6.3.2.29  Elevators, escalators, dumbwaiters and platform lifts; capacities, speed, travel in feet, 

landings, operation, controls, platform sizes, machine type and location, car and 
entrance finishes, signals. 

 
6.3.2.30  Other built-in equipment, types and materials. 
 
6.3.2.31  Special features. 

 
 
ARTICLE 6.4 ESTIMATING REQUIREMENTS:  
 

6.4.1 During the Design Development Phase, cost estimates shall be further developed in as 
much detail as the Drawings and Specifications permit. 
 
6.4.2 Cost estimates in the Design Development Phase shall be prepared by a competent, 
outside estimator.  The estimator is subject to the Official's approval. 
 
6.4.3 A total cost estimate, formatted to correspond to each section of the Specifications, shall 
be included along with costs for major project components. 
 
6.4.4 The estimate shall reflect the current construction cost.  The total cost shall include a 
contingency factor, as jointly determined by the Designer with the Official.  The anticipated bid date 
will be verified by the Official with the Designer input.  The Designer shall include all 
inflation/escalation factors to the midpoint of the proposed construction. 
 
6.4.5 Summary sheets in Excel format.  Provide a supplement to the cost to report the 
following: 

 
6.4.5.1 The date that the estimate was prepared, i.e. the Value Date. 
 
6.4.5.2 The anticipated bid date. 
 
6.4.5.3 The PFD Project name and PFD Project number.  
 
6.4.5.4 The title and location of the Project. 
 
6.4.5.5 The name of the Designer. 
 
6.4.5.6 The name of the Estimator. 
 
6.4.5.7 The site development cost, including all utilities, excluding land lease and purchase costs. 
 
6.4.5.8 The building cost including fixed equipment. 
 
6.4.5.9 The gross and net square footage of the building and of all program spaces and other 

spaces in the Project. 
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6.4.5.10  The net square foot cost of the building. 
 
6.4.5.11  Indicate the ratio of net to gross square footage. 
 
6.4.5.12  Unit user cost per student, per bed, per inmate, etc. as applicable. 
 
6.4.5.13  Estimated number of days required for construction of the Project. 

 
 
 

END OF CONTRACT ARTICLE 6 – SERVICES DURING THE DES IGN DEVELOPMENT PHASE 
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CITY OF BOSTON PUBLIC FACILITIES DEPARTMENT 
CONTRACT FOR DESIGN SERVICES 
____________________________________________________________________________________ 
 
ARTICLE 7   SERVICES DURING THE CONSTRUCTION DOCUMENTS PHASE: 
 
Upon receipt of a Notice to Proceed with the Construction Documents Phase, the Designer and its 
appropriate Consultants shall meet with the City if required by the Official, and shall update and refine 
items previously submitted during the Design Development Phase.  The Designer shall perform the 
following specific tasks. 
 
ARTICLE 7.1   GENERAL REQUIREMENTS:  
 

7.1.1 Meeting notes:  The Designer shall compile meeting notes for every meeting with 
PFD, which shall be distributed by the Designer to all attendees no later than five (5) business 
days after the meeting. 
 
7.1.2 There will be a minimum of three (3) submissions required in this phase:  one at 
60% complete, another at 95% complete, and a final at 100% complete. 
 
7.1.3 The 60% Submission shall include: 

 
7.1.3.1 The Basis of Design that accompanied the Outline Specification in the Design 

Development Phase shall be updated and expanded to include all Architectural, 
structural, fire protection, plumbing, mechanical, electrical and civil calculations 
for the project. 

 
7.1.3.2 Detailing information for each major component of the building shall be sufficient 

to indicate approach and relation to other affected components e.g., doors to 
partitions, windows to wall construction, etc. 

 
7.1.3.3 Keying shall be sufficient to allow official to make his or her way through the set. 
 
7.1.3.4 Cover sheet shall include list of drawings. 
 
7.1.3.5 Interior Materials Color Boards shall include all samples of interior materials 

labeled and mounted to indicate relative areas and relative location. 
 
7.1.3.6 Submit typed legend identifying typical areas and their materials.  Information 

should include:  material name, manufacturer, color name/number and finish. 
 
7.1.3.7 Colored interior elevations and perspectives of major and typical spaces. 
 
7.1.3.8 Large scale plans of all mechanical and electrical spaces with equipment dotted 

in. 
 
7.1.3.9 Specifications in the current CSI MasterFormat, including all sections to be 

included in final specifications developed to include a list of all materials in the 
building with their manufacturers.  Identify all specifications sections that require 
submission of filed sub-bids. 

 
7.1.3.10 Identify all proposed alternates by inclusion in a project manual section to be 

titled "Alternates".  Alternates shall be listed in order of priority as approved by the 
Official. 

 
7.1.3.11 Code Analysis: 
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a.  The Designer and the Designer's Consultants shall provide final code 
analysis.  Any deviation of methods of compliance from the Schematic 
Design Phase shall be indicated. 
b. The Designer shall ensure that the Mechanical Engineer will provide compliance with 
the energy code. 
 

7.1.3.12  The Designer shall ensure that the entire design, including the work of all of the 
Designer’s Consultants, has been reviewed and coordinated based upon the most recent 
specifications, plans, drawings and other information, so as to eliminate any plan, 
dimensional or other conflicts between the Designer’s design and that of the various 
Consultant disciplines, as well as between each Consultant discipline and all others.  
Examples of such coordination requirements include, but are not limited to: consistency of 
building plans and elevations between architectural, mechanical, electrical, fire protection, 
fire alarm and any other applicable disciplines; verification that the spatial requirements of 
all engineered systems and equipment do not conflict with each other and that they 
conform to the dimensions provided architecturally (such as ductwork, plumbing, fire 
protection, lighting, fire alarm, and other electrical equipment required to fit at any point 
within the space above a suspended ceiling); or provision of appropriate chases or wall 
cavity space to accommodate concealed equipment or vertical or horizontal runs of 
engineered systems. 

 
ARTICLE 7.2   DRAWING REQUIREMENTS:  
 

7.2.1 Cover sheet showing drawing index, symbols, abbreviations, notes, locations 
map. 
 
7.2.2 Site drawings shall be complete to define the extent and detail of site work.  Show 
the following: 

 
7.2.2.1 Layout and location of all proposed work including buildings, structures, retaining 

walls, parking, walls and all other site improvements, with details. 
 
7.2.2.2 Existing and proposed grades and contours including floor elevations, existing 

structures and topography, survey base line, bench marks and boring locations. 
 
7.2.2.3 Landscaping and planting. 
 
7.2.2.4 All utility service lines, systems and structures for electricity, gas, oil, water, 

steam, telephone, sanitary and storm drainage including size, composition, 
grades and directions of flow.  A separate site drawing to show utilities on 
projects with extensive layouts and details shall be required. 

 
7.2.2.5 The Designer shall certify, in writing, to the Official that all applicable local, state 

and federal officials have been contacted regarding each utility connection and 
that the department responsible for permits or connection approval has agreed to 
the systems use. 

 
7.2.2.6 Contract Limit Line and storage area for construction materials. 
 
7.2.2.7 All Existing foundations, obstructions and other physical characteristics of the Site 

that may affect the construction work. 
 
7.2.2.8 A current Site survey. 
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7.2.3 Include demolition drawings and temporary work required. 
 
7.2.4 Architectural drawings shall include at a minimum: 

 
7.2.4.1 Floor plans of each floor, including basement and attic with room and corridor 

dimensions, wall thickness, column locations, floor elevations, mechanical and 
electrical openings, door and window designations, partition types, floor materials, 
built in furniture and equipment, keyed to other architectural drawings.  All rooms 
numbered. 

 
7.2.4.2 Large-scale floor plans where required to illustrate detailed requirements of 

rooms. 
 
7.2.4.3 Roof plans showing openings, drainage, slopes, expansion joints and all 

projections, including equipment. 
 
7.2.4.4 Key plans on all floor plans and section drawings, where appropriate. 
 
7.2.4.5 Building sections as required showing spatial organization of building, but no less 

than one longitudinal and one transverse. 
 
7.2.4.6 Building elevations.  All building elevations shall be fully developed and hidden 

elevations shall be shown.  Elevations shall be shown clockwise, unfolded starting 
at main entrance elevation. 

 
7.2.4.7 Full height wall sections indicating dimensions, flashing, anchorage, reinforcing, 

coursing, cladding, and all other conditions at wall, roof, foundation, interior floors, 
etc. 

 
7.2.4.8 Exterior details, for roofing, flashing, expansion control and construction joints, 

water-stops and other details showing all conditions both vertical and horizontal, 
including schedules. 

 
7.2.4.9 Door, window, entrance, and storefront, schedules, and details. 
 
7.2.4.10  Vertical circulation plans, sections and details including stairs, elevators, 

escalators, conveyors, dumbwaiters. 
 
7.2.4.11  Interior Elevations of all significant and typical spaces. 
 
7.2.4.12  Interior details including casework, paneling surfacing and acoustical treatment. 
 
7.2.4.13  Reflected ceiling plans coordinated with fire protection, mechanical and 

electrical drawings, and ceiling detail. 
 
7.2.4.14  Schedules, clearly defining new or existing: 
 

a.  Doors 
b.  Equipment, e.g. for service 
c.  Partitions 
d.  Finishes 

 
7.2.4.15  The Designer shall prepare color sketches of elevations if any significant 

changes have been made to the originally approved materials/color. 
 

7.2.5 Structural drawings shall indicate the following: 
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7.2.5.1 Boring plans with dates, elevation water level, and bottom grades for footings and 

slabs plotted. 
 
7.2.5.2 Foundation plan with bottom grades showing layout of all footings, walls, slabs on 

grade including reinforcing, grade beams, and columns; include design soil 
bearing pressures and live loads for each area. 

 
7.2.5.3 Floor and roof plans of structural systems including framing, grades of finished 

floors and depressed areas, with locations and dimensions for all openings.  Also 
indicate design floor loads. 

 
7.2.5.4 Complete foundation wall elevation and typical sections, with reinforcing 

indicating location, dimensions and grades for all footings, steps and wall 
openings. 

 
7.2.5.5 Complete details and section with dimensions for all construction including 

expansion and construction joints, reinforcing and other embedded items. 
 
7.2.5.6 Schedules with dimensions for all lintels, beams, joists and columns. 
 
7.2.5.7 Unless detailed on the Drawings, the following information shall appear in the 

general notes.  Sheet S-1:  class and 28 day strength of concrete for each 
portion, structural steel and concrete reinforcing design stresses for each type of 
structural member, concrete cover for each type of structural member, shrinkage 
and temperature steel requirements, reinforcing laps for main reinforcing and 
temperature steel; bend-point, cutoff, and hook locations for all members, 
minimum beam and lintel bearing.  Reinforcing steel fabrication shall be in 
accordance with most recent ACI, "Manual of Standard Practice for Detailing 
Reinforced Concrete."  Structural steel fabrication shall be in accordance with the 
AISC "Manual of Steel Construction." 

 
7.2.6 Fire protection drawings shall indicate standpipe systems, sprinkler 
systems, access panel, fire pumps, accessories, and piping. 

 
7.2.6.1 Fire protection work, other than site work, shall not be combined on the same 

sheets with the Plumbing, HVAC, Electrical, or other drawings except with the 
prior approval of the Official. 

 
7.2.7 Plumbing drawings shall indicate the following: 

 
7.2.7.1 All work done by the Plumbing Subcontractor, which includes all water, gas, air, 

vacuum, medical gases, sanitary and storm wastes, and accessories.  
Foundation drain lines are the work of the General Contractor and shall not be 
indicated on the Plumbing Drawings.  Site utilities shall be indicated on the utility 
drawings. 

 
7.2.7.2 Plumbing work, other than site work, shall not be combined on the same sheets 

with the Fire Protection, HVAC, Electrical, or other drawings except with the prior 
approval of the Official. 

 
7.2.7.3 Trapping and venting of all plumbing fixtures, including floor drains. 
 
7.2.7.4 Water and gas supply sources, storm and sanitary discharge mains. 
 
7.2.7.5 All piping shall be carefully sized and all sizes shall be indicated on drawings and 
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riser diagrams.  Indicate all directions of flow and pitch on piping. 
 
7.2.7.6 All accessories, valves, fixtures including all drinking fountain, grease traps for 

kitchen waste and all necessary panels, identified as to type and size. 
 
7.2.7.7 Acid waste and vents for laboratories. 
 
7.2.7.8 Plumbing legend and/or graphical symbols on the first sheet of the plumbing 

drawings in accordance with the American National Standards Institute (ANSI). 
 
7.2.7.9 Plumbing riser diagrams for structures two or more stories in height above the 

ground level. 
 
7.2.7.10  Domestic water booster pumps, boiler feed water, meter location, hose bibs. 
 
7.2.7.11  Hot water:  storage tanks, piping material, hanger details. 
 
7.2.7.12  Backflow preventers, and cleanouts.  Verify that access and clearance 

provisions for periodically inspected devices, including backflow prevention, is 
adequate to satisfy requirements of inspecting agencies. 

 
7.2.8 Heating, Ventilating and Air Conditioning Drawings shall indicate the 
following: 

 
7.2.8.1 Site utilities shall be indicated on the utility drawings. 
 
7.2.8.2 HVAC work, other than site work, shall not be combined on the same sheets with 

Fire Protection, Plumbing, Electrical, or other drawings except with the prior 
approval of the Official. 

 
7.2.8.3 All piping and ductwork systems shall be located and sized. 
 
7.2.8.4 All systems shall be sized at all reductions and riser diagrams of piping and duct 

systems shall be indicated. 
 
7.2.8.5 All directions of flow and pitch on piping, and direction of flow, volumes for duct 

systems shall be indicated. 
 
7.2.8.6 All large items of equipment shall have sufficient servicing and/or replacement 

space indicated on drawings. 
 
7.2.8.7 All equipment, accessories, valves and dampers with all necessary access 

panels, identified as to type and size.  Access panels, where required for access 
to valves and dampers etc., shall be indicated on drawings. 

 
7.2.8.8 Cooling system pumps, chillers, cooling towers, air handling units, ductwork 

system and dampers, fan details, temperature control system, air and hydronic 
balancing equipment, and schedules shall be indicated. 

 
7.2.8.9 Cooling tower design shall be indicated on the drawings showing site location, 

elevations and floor plan of equipment layout and typical flow diagram as related 
to the total HVAC system. 

 
7.2.8.10  All fire and smoke dampers, access panels and doors. 
 
7.2.8.11  Mechanical room designs: 
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a. Vent pipes for safety valves, relief valves, back-pressure valves and tanks shall be 

extended above flat roofs in accordance with all governing authorities. 
b. In all designs for boiler and refrigeration plants, include a complete floor plan 

indicating location of all major mechanical equipment and sufficient service space. 
c. In designs of new and/or replacement boiler and refrigeration plants, provide a flow 

diagram detailing steam or hot water distribution systems, return systems, including 
all existing equipment and their function, as well as any proposed expansions with all 
necessary instrumentation and controls. 

 
7.2.8.12  All ductwork shall be shown double line unless otherwise approved in 

writing by the Official. 
 

7.2.9 Electrical Drawings shall indicate the following: 
 

7.2.9.1 Site utilities shall be indicated on utility drawings. 
 
7.2.9.2 Electrical work, other than site work, shall not be combined on the same sheets 

with Fire Protection, Plumbing, HVAC, or other drawings except with the prior 
approval of the Official. 

 
7.2.9.3 General arrangement:  Outline layout of each floor.  Typical sections through the 

structure, floor and ceiling heights and elevations, and type construction, including 
concrete pads shall be indicated.  Indicate interface with other systems.  Identify 
any work by the General Contractor or other trades. 

 
7.2.9.4 Interior lighting system:  Type or wiring, light fixture schedules, location and 

mounting heights of all fixtures, receptacle and switch outlets, sizes and types of 
all lamps, conduits, all other accessories and riser diagrams shall be indicated on 
the drawings.  Indicate details and method of supporting electrical fixtures and 
conduits.  Designer shall specify that all electrical lighting fixtures be supported 
from the building structure, and shall be independent of ducts, pipes, ceilings and 
their supporting members. 

 
7.2.9.5 Power system:  Locations, types and method of control for all motors, heaters, 

appliances, controllers, starters, branch circuits, feeder conductors and conduits. 
 Indicate riser diagrams.  Show details and indicate method of supporting 
electrical conduit.  For larger projects, thermostats and control wiring are normally 
covered under the HVAC sub-contract. 

 
7.2.9.6 Signal systems:  Locations and types of all outlets and equipment, service 

connections, wiring diagrams, all other essential details. 
 
7.2.9.7 Services:  Location and details of all services, whether overhead or underground, 

feeder sizes, plans and elevations of switchgear and transformers, metering and 
service switchboard arrangements, wiring and ground fault diagram and bus 
ducts. 

 
7.2.9.8 General and sub-stations:  Location, size, method of connection and protection of 

all generators, transformers, exciters, motor generators, switch gear, and 
associated equipment, current characteristics and equipment capacities.  Indicate 
equipment connections by means of one line and/on wiring diagrams and 
schedule all major items of equipment and all instruments. 

 
7.2.9.9 Underground work:  The size and locations of manholes and types of cables, 

number, size and location of ducts, locations, sizes and types of cable supports, 
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fireproofing, duct line profile, and one line diagram of connections.  All 
underground chambers, including manholes and pull-boxes, shall be constructed 
of cast in place or one-piece pre-cast concrete. 

 
7.2.9.10 Pole line work:  Location, length, treatment and class of poles, guying, cross-

arms, insulators, circuiting, transformers, protective and switching devices, 
lightning arresters, special structures, diagrams, current characteristics and 
grounding. 

 
7.2.9.11 Exterior lighting:  Location size, and type of transformers, luminary, poles, light 

standards, cables, ducts, and manholes, details of control equipment and 
connection diagrams. 

 
7.2.9.12 Emergency system details including transfer switch, type of fuel. 
 
7.2.9.13 One line diagram indicating load KVA, and available short circuit amperes at 

each transformer, switchboard, distribution panelboard, branch circuit 
panelboard, and at major pieces of equipment. 

 
7.2.9.14 Riser diagrams for all systems. 

 
ARTICLE 7.3   PROJECT MANUAL REQUIREMENTS:  
 

7.3.1 The format for the specification shall be the current edition of the CSI 
Masterformat. 
 
7.3.2 Cover sheet to be provided by Official. 
 
7.3.3 The following general information applies to the development of the final 
Specification: 

 
7.3.3.1 Describe the extent of the work, the materials and workmanship, in sufficient 

detail to permit fixed-price bids in open competition for construction of the Project 
in compliance with M.G.L. Chapter 149, §§44A-44J and Chapter 30, §39M, and 
include the work under the proper Section.  If any portion of the work included in a 
Section of the Specifications is to be performed by a trade covered by another 
Section, there shall be clear and distinct cross-referencing between the Sections. 
Merely to state "by others" is not acceptable. 

 
7.3.3.2 Provide for full competition for each item of material to be furnished.  Bidders 

shall not be required to submit proposed "or equal" products for approval prior to 
the bid date. 

 
7.3.3.3 Comply with M.G.L. Chapter 30, §39M by providing for either a minimum of three 

manufacturers of material or a description of material which can be met by a 
minimum of three manufacturers, or for an approved equal to that named or 
described. 

 
7.3.3.4 Specify materials mined or manufactured in Massachusetts whenever possible. 
 
7.3.3.5 Do not use general clauses intended to be all-inclusive in lieu of complete 

descriptions. 
 
7.3.3.6 Do not duplicate standard requirements that are contained in the contract form. 
 
7.3.3.7 Use consistency throughout, the word "will" shall be used to designate what the 
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City or the Designer can be expected to do, and the word "shall" will be used to 
designate what is mandatory for the Contractor to do. 

 
7.3.3.8 Use the same term throughout for the same subject, and the term shall be the 

same as that used on the drawings. 
 
7.3.3.9 Do not use the term "etc." or any other catch phrase. 
 
7.3.3.10 Avoid such terms as "to the satisfaction of the Designer", "as directed by the 

Designer", "as approved" and "as required". 
 
7.3.3.11 Specify work in appropriate Sections according to local trade jurisdiction. 
 
7.3.3.12 Avoid the use of the following symbols: 
 Symbol  Use Instead 

#  number or pounds 
%  percent 
"  inch  
x  by 
'  feet  
+  plus 
-  minus 
o  degree 
/  per or at 

 
7.3.3.13  In Sections for which filed sub-bids are required, refrain from using such terms 

as "the Contractor," the "Heating Contractor” or "the Plumbing Contractor," but 
where necessary for clarity refer to the "HVAC Subcontractor," the "General 
Contractor" and so on. 

 
7.3.3.14 Do not give numbers both in words and figures.  Numbers less than 10 shall be 

written in words, 10 and higher numbers shall be written in figures.  In expressing 
dimensions, figures such as 2 inches, 7 feet, 6 inches, shall be used. 

 
7.3.3.15 Each filed Sub-bid Section shall detail all labor and materials required by the 

particular sub-trade and list, by number, those drawings indicating work of that 
sub-trade.  In addition, list drawings indicating work of a particular trade that 
appear on drawings that are not customarily included in the work of that trade. 

 
7.3.3.16 Do not specify that a product or system shall require pre-qualification for use 

prior to bidding. 
 
7.3.4  Special Specification Requirements: 

 
7.3.4.1 Proprietary products shall not be specified except as provided by Section 39M, 

Chapter 30 of the Massachusetts General Laws. 
 
7.3.4.2 Alternates, if approved in writing by the Official, shall be properly described and 

cross-referenced in the specifications and drawings.  An alternate proposal sheet 
shall be prepared by the Designer for insertion into the Contract Form. 

 
7.3.4.3 Allowances are prohibited by M.G.L. Chapter 149, §44G. 
 
7.3.4.4 Unit price items, if permitted or ordered by the Official, shall be properly described 

in the Specifications.  A unit price proposal sheet shall be prepared for the 
General Contractor's proposal in accordance with the form shown herein.  When 
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a unit price item is the work of a Filed Sub-Bidder, information shall be included in 
the applicable Section with instructions for the Sub-Bidder to insert the unit price 
amounts in the proposal sheet attached to the Form for Sub-Bid. 

 
7.3.4.5 Staging, scaffolding cutting and patching, and demolition work allocation policy 

and proposed language shall be discussed with the Official at the beginning of 
Construction Documents Phase. 

 
7.3.4.6 Specification Writers shall consult with Public Facilities Department for any 

special requirements to provide within specifications sections for warranties, 
maintenance services, maintenance instructions, replacement materials and 
other requirements defined therein.   

 
ARTICLE 7.4  ESTIMATE AND ANALYSIS OF CONSTRUCTION COST: 

 
7.4.1 The Designer upon written direction from the Official, and when the Drawings and 
Project Manual have become sufficiently advanced, shall provide to the Official an estimate 
and analysis of the construction cost and duration in accordance with the requirements of 
Contract Article 3, Paragraph 3.7.5. 
 
7.4.2 During the Construction Documents Phase, cost estimates shall be in complete 
detail with totals for each Section of the Specifications as noted.  Cost estimates shall include 
complete breakdown of each Section including Fire Protection, Plumbing, HVAC, and 
Electrical, indicating materials, labor, units, unit costs and total cost.  The total cost shall 
include in the labor item all insurance, state and federal payroll taxes, and any payments to 
unions.  The total cost for each Section shall include all General Contractors' and 
Subcontractors' overhead and profits. 
 
7.4.3 Cost estimates in the Construction Documents phase shall be prepared by 
competent estimators.  The estimator is subject to the Official's approval. 
 
7.4.4 The date of the estimate shall be the date of the submittal.  The detailed estimate 
cost shall not be projected. 
 
7.4.5 The summary sheets shall be developed, which shall contain the following: 

 
7.4.5.1 The date that the estimate was prepared, i.e. the Value Date. 
 
7.4.5.2 The anticipated bid date. 
 
7.4.5.3 The PFD Project Name and PFD Project Number. 
 
7.4.5.4 The title and location of the project. 
 
7.4.5.5 The name of the Designer. 
 
7.4.5.6 The name of the Estimator. 
 
7.4.5.7 The site cost (including all utilities). 
 
7.4.5.8 The building cost (including fixed equipment). 
 
7.4.5.9 The estimated construction cost of each Section of the work, totaled. 
 
7.4.5.10 The costs of Item 1 and Item 2 work, included in the General Contractor's bid 

forms, shall be individually totaled. 
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7.4.6 In order to maintain uniformity in computation and consistency of both the gross and net 
square foot areas of buildings, they shall be determined in the following manner: 

 
7.4.6.1 Gross Area:  The area included within the outside faces of the exterior walls for 

all stories.  Custodial areas such a as janitor closets, building maintenance and 
building employees' locker rooms, circulation areas such as corridors, lobbies, 
stairs, and elevators, and mechanical areas such as those designated to house 
mechanical and electrical equipment, utility services, and non-private toilets shall 
be considered as part of the gross area, but not part of the net area. 

 
7.4.6.2 Net Areas:  In general, those areas that have a specific assignment and 

functional use as determined by the type of facility, including, but not limited to, 
special use areas such as cafeterias, auditoriums, bed patient rooms and 
classrooms.  These shall be measured from the inside finish of permanent 
outside walls to the inside finish of corridor walls, and to the center line of 
intermediate partitions. 

 
7.4.6.3 All three Submissions in this Phase shall include an updated space measurement 

analysis in Excel format of all program spaces and all other floor areas in the 
Project showing the square footage of each, and indicating any variations from 
the approved Program, if any, and the approved Design Development Plans. 

 
7.4.6.4 The net square foot cost of the building.  

 
7.4.7  The cubage of the building will generally not be required, except for demolition 
projects. 
 
7.4.8 The cubage of demolition projects shall be the gross area of the building times 
the following: 

 
7.4.8.1 Heights:  From bottoms of lowest floors to highest points of flat roofs, or to half-

heights of pitched roofs. 
 
7.4.8.2 Cubage of Porches:  One-half height multiplied by area. 
 
7.4.8.3 Cubage of Steam Trenches and Utility Tunnels:  One-half of volume. 

 
 
ARTICLE 7.5  ASSISTANCE WITH CONTRACT DOCUMENTS DUR ING BIDDING: 
 

7.5.1 See General Conditions, Contract Article 3.7.7, for a detailed description of these 
services. 

 
 
 
END OF CONTRACT ARTICLE 7 – SERVICES DURING THE CON STRUCTION DOCUMENTS PHASE 
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CITY OF BOSTON PUBLIC FACILITIES DEPARTMENT 
CONTRACT FOR DESIGN SERVICES 
__________________________________________________________________________________ 
 
ARTICLE 8   SERVICES DURING THE CONSTRUCTION ADMINISTRATION PHASE: 
 
Upon the award of the Construction Contract the Designer and its Consultants shall perform the following 
specific tasks for the purposes of ensuring construction quality, cost control, schedule control, compliance 
with the City’s obligations under the Construction Contract and protecting the City against defects and 
deficiencies in the Work on the Project. 
 
 
ARTICLE 8.1  WRITTEN COMPONENTS 
 

8.1.1 The Designer shall provide assistance to the Official during the construction of the Project 
and shall administer the construction contract for the Project in accordance with the scope provided in 
this Contract Article 8 and the duties and responsibilities of the Designer as specified in Article 2.1 and 
in the General Conditions and Supplementary Conditions, if any, of the City's Construction Contract.  
The Designer's responsibility under this Contract Article 8 shall commence upon the issuance of the 
notice of award of the Construction Contract and shall continue until the City makes final payment to 
the construction contractor. 
 
8.1.2 The duties, responsibilities and limitations of authority of the Designer shall not be 
restricted, modified or extended without the written agreement of the Official and the Designer.  The 
Designer shall advise and consult with the Official during construction until the City has made the final 
payment to the construction contractor.  The Designer has authority to act on behalf of the City only to 
the extent provided in the Contract Documents unless otherwise modified in writing. 
 
8.1.3 The Designer shall ensure that he fulfills his obligations with regard to the provisions and 
timing requirements of M.G.L. Chapter 30, §39P during construction, concerning his making decisions 
on interpretations of the specifications, approval of equipment, material or any other approval, or 
progress of the construction.  The Designer shall obtain the written endorsement of the Awarding 
Authority on all written decisions or interpretations that are to be issued to the construction contractor, 
prior to issuance. 
 
8.1.4 The Designer shall prepare all necessary supplementary details and clarifications, review 
and approve all materials and Shop Drawings and other Submissions of the construction contractor as 
required by the Construction Contract for conformance with the design concept of the Project, and for 
compliance with the information given in the Construction Documents Phase and; review and approve 
standards of workmanship and, in the case of unusual or novel aspects of the Work, review and 
approve methods and techniques of construction; and check, report on, and, upon approval of the 
Official, make the necessary details for changes in the Work. 
 
8.1.5 The Designer shall prepare and issue formal conference notes of all meetings attended 
by the Designer with the construction contractor, and of any other meeting as requested by the 
Awarding Authority, whether representatives of PFD attend or not.  The Designer shall issue these 
formal conference notes within three (3) business days of the meeting. 
 
8.1.6 The Designer shall assist the Official in any necessary meetings, reviews or presentations 
conducted prior to the start of construction in the field. 
 
8.1.7 The Designer shall, in addition to attending job progress meetings, visit the site at such 
times as the progress of the construction requires or as otherwise agreed by the Official and Designer 
in writing but not less than once per week, become familiar with the progress and quality of the Work, 
and to see that the Work is being performed by the construction contractor in accordance with the 
requirements of the Construction Contract; the Designer shall also ascertain whether the construction 
contractor is maintaining accurate up-to-date As-Built Drawings at the Site, in accordance with the 
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terms of the Construction Contract and report all of its observations and conclusions in writing to the 
Official.  If the Designer determines that the construction contractor is not maintaining these drawings, 
the Designer shall notify the Official in writing, accordingly.  The Designer shall require that each 
Consultant employed make visits to the Project Site, no less frequently than once a week, during the 
progress of any Work to which that Consultant’s services relate, and to report their observations and 
conclusions in writing to the Designer with a copy to the Official.  Reports of the Designer shall also 
reflect the Designer’s review of all reports of their Consultants, and shall address and comment on 
said Consultant reports. 
 
8.1.8 In regard to Shop Drawing Control, the Designer shall review, process and track Shop 
Drawing Submittals from the construction contractor in accordance with the general guidelines as 
follows.  

 
 

ARTICLE 8.2  SHOP DRAWING AND SUBMITTAL CONTROL SCHEDULE 
 

8.2.1 After the Construction Contract has been awarded, the construction contractor will provide 
the Shop Drawing Control Schedule information as required, and shown on the attached form.  This 
information will be provided to the Designer and will consist of the following for each planned Shop 
Drawing Submission: 
 +   Technical Specification Division number 
 +   Equipment/Material Drawing Title/Description 
 +   Manufacturer/Supplier 
 +   Scheduled Submittal Date 
 
 Upon receipt of this information, the Designer will conduct a thorough review to determine 
such factors as, but not limited to (1) has the construction contractor identified all required shop 
drawing submittals, (2) are any manufacturers/suppliers recommended which the Designer objects to, 
(3) are the planned submittal dates in support of the construction contractor's Progress Schedule.  
This review must be completed within ten (10) business days. 
 
 Upon completion of this review, the Designer will provide comments to the construction 
contractor in the case of deficient information, and enter all acceptable/correct information into the 
Shop Drawing Control Schedule.  When all information has been entered into this Schedule, the 
Designer shall issue two (2) copies of the completed Schedule to PFD, within five (5) business days 
after the completion of the Designer's review. 
 
 The Designer shall maintain/update the Shop Drawing Control Schedule throughout the 
entire Construction Contract period, and issue a progress status copy to PFD every 2 weeks.  The 
Designer shall bring this Schedule to all Job Progress Meetings with the construction contractor, and 
shall present the status of all active and overdue submittals. 
 
 The Designer shall ensure that the Shop Drawings, which are designated as requiring 
“PFD Design Review” in the Shop Drawing Control Schedule, are submitted to PFD Design Review 
prior to returning them to the construction contractor within the time period shown on the attached flow 
chart. 
 
 The Designer shall provide one (1) copy of all shop drawing submittals clearly showing 
the Designer's comments and disposition status which have been returned to the construction 
contractor, within ten (3) business days of issuance to the construction contractor. 
 
 The Designer shall coordinate all color selections proposed through shop drawings or 
other submittals, and any variations to previously approved color selections and shall review final color 
selections with the Official.  If directed by the Official the Designer shall provide the General 
Contractor/Painting Subcontractor with samples and color chips. 
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ARTICLE 8.3  MEETING NOTES: 
 

8.3.1 The Designer shall compile typed meeting notes for every meeting with the City.  These 
meeting notes shall be distributed by the Designer to all attendees no later than three (3) business 
days after the meeting. 

 
 
ARTICLE 8.4  CHANGE ORDERS: 
 

 The Designer shall consult with the Official concerning Change Orders to the construction 
contract, if any, during the progress of the construction; and the Designer shall prepare, process and 
review such change orders in accordance with the following: 
 
8.4.1 Change Order Log. The Designer shall maintain the Change Order Log form as approved 
or provided by the Official for the entire period of the Construction Contract.  This form will be filled out 
by the Designer and delivered to the Official at every job progress meeting. 
 
8.4.2 Change Order Proposals. Whenever, for any reason, the Contractor delivers a change 
order proposal to the City or to the Designer, the Designer shall promptly consult with the Official.  The 
Designer shall inform the Official of its concurrence with or rejection of the construction contractor's 
proposal in writing.  The Designer shall review and analyze all change order proposals and shall 
submit its report in writing to the Official within five (5) business days after the Designer receives the 
change order proposal.  The Designer’s review and analysis shall address the following elements: 
 
A. Entitlement Analysis determination if the Contractor’s change order proposal is valid under the 

Construction Contract Documents. 
B. Technical basis/rationale. 
C. Reason for change. 
D. Affected section(s) of the construction plans and specifications. 
E. Applicable section/paragraph of Section 00 70 00 - General Conditions of the Construction 

Contract which governs or is applicable. 
 
If requested by the Official, the Designer shall prepare an independent check estimate covering the 
scope of the proposed change, at no increase in Compensation for the services, which will address 
cost as well as schedule impacts, as follows:  
 
A. Analysis of prices/costs/wage rates for consistency with local standards and requirements of the 

Contract Documents. 
B. Analysis of supporting data/backup substantiating all costs and schedule impacts. 
C. Analysis of labor work hours (i.e. unit installation rates, proper crafts) and equipment 

requirements. 
D. Analysis of all indirect and supplemental costs and fee calculations. 
E. Determination of conformance of all pricing with the Construction Contract Documents 

requirements. 
F. Analysis of scope of the change 
G. Analysis of the impact on the Contractor's Progress Schedule, as determined by an analysis of the 

Progress Schedule. 
 
8.4.3 Once a change order proposal has been accepted or agreed to by the Official, the 
Designer shall assist the Official in the processing and execution of the Change Order. 

 
 
ARTICLE 8.5  CONSTRUCTION PROGRESS SCHEDULE ANALYSIS: 
 

8.5.1 The Designer shall submit to the Official, in a form satisfactory to the Official, weekly 
reports as to the progress of the construction and performance of the Work by the construction 
contractor.  The Designer shall perform Progress Schedule Analysis of the construction contractor's 
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Schedule, in accordance with the general guidelines as follows: 
 

8.5.1.1 The construction contractor is required to submit either Barchart or CPM-format Progress 
Schedules in accordance with the requirements of the construction contract documents, 
Specification Section 01 32 16 or 01 32 17 - Progress Schedule.  The Designer shall 
perform reviews and analyses of these submittals in accordance with the requirements 
(scope of review and timing provisions) of Specification Section 01 32 16 or 01 32 17, and 
shall, as a minimum, address the following issues/elements in each Schedule Review as 
they relate to either Bar Chart or CPM Schedules: 

 
A.  Conformance of the Schedule Submittals with the requirements of Specification 

Section 01 32 16 or 01 32 17. 
B. Determination of critical, and sub-critical paths. 
C. Inclusion of appropriate activities for all necessary activities by the Designer and 

PFD. 
D. Proper durations for all activities of the Designer and PFD. 
E. Inclusion of any float suppression techniques by the construction contractor in the 

Schedule. 
F. Determination that the Schedule is in accordance with the Contract Time 

requirements of the construction contract. 
G. Inclusion of the full scope of the Work in the construction contractor's Schedule. 
H. Determination that all intermediate or completion milestones, as required by the 

construction contract, are included in the Schedule. 
I. Inclusion of all Schedule supporting elements from the construction contractor 

(e.g., progress curve, labor profiles, etc.). 
 

8.5.1.2 Upon completion of the Designer's review of the construction contractor's Progress 
Schedule, the Designer shall review the findings and results with the Official.  The 
Designer shall then return the submittal to the construction contractor with all appropriate 
comments. 

 
8.5.1.3 If the construction contractor fails to submit the Schedules as required by Specifications 

Section 01 32 16 or 01 32 17 within the time requirements as stated therein, the Designer 
shall immediately notify the Official in writing within two (2) business days of the required 
submittal date. 

 
8.5.1.4 The Designer shall maintain appropriate files of all Schedule reviews by submittal. These 

files shall be available to the Official at all times. 
 
8.5.1.5 The Designer shall notify the Official in writing as to who will perform the analyses of the 

general contractor’s Schedule submittals as part of the Scope of Services for the 
Construction Administration Phase, prior to the receipt of the first Schedule. If the Official 
objects to the proposed person, the Designer shall propose a substitute, as either a 
person within the Designer's employ, or as a Consultant. 

 
 
ARTICLE 8.6  APPLICATION FOR PAYMENT: 

 
8.6 The Designer shall upon receipt of applications for payment from the construction contractor, 
date stamp the same and shall, within three (3) business days of receipt, review, certify, sign and submit 
to the Official, in a form satisfactory to the Official, such certificates of progress as the Official may require 
to enable the City to make payments to the construction contractor. 

 
 
ARTICLE 8.7  OPERATION AND MAINTENANCE MANUALS: 

 
The Designer shall review, process and collect all Maintenance Manuals and Drawings required to be 
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submitted by the construction contractor, in accordance with the general guidelines as follows: 
 
8.7.1 Upon Substantial Completion of the Work, the construction contractor shall submit all 
required Operation and Maintenance Manuals and Drawings, in accordance with the requirements of 
the construction contract documents, to the Designer for review.  The Designer shall review these 
documents and return them to the construction contractor with any necessary comments.  The 
construction contractor shall revise the documents accordingly, until satisfactory to the Designer, as 
evidenced by the Designer's written approval. 
 
8.7.2 The Designer shall ensure that the construction contractor has submitted and prepared all 
manuals, instructions, guidelines, guarantees, certificates of inspection and all other required 
documents necessary for the maintenance and operation of all mechanical, electrical and 
instrumentation systems/equipment associated with the Project and all other identified in the 
construction contract documents. 
 
8.7.3 Upon receipt of all required documents from the construction contractor, the Designer 
shall deliver them to the Official prior to the Designer's recommendation for final payment to the 
construction contractor.  In addition, the Designer shall provide the Official with a signed certification 
stating that all Maintenance and Operations Manuals and Drawings required by the construction 
contract documents for the Project are included in the documents delivered to the Official. 
 
8.7.4 Interior Finishes Handbook: Upon Substantial Completion of the Work, the Designer shall 
provide two (2) copies of a handbook to the City and the Using Agency listing all paint and material 
colors/numbers, finish and type and their location throughout the Project. 

 
 
ARTICLE 8.8  PROJECT COMPLETION:  
 

The Designer is required to assist the Official with the completion of the Project, conduct semi-final 
and final inspections, and in making determinations that all Work has been completed in accordance 
with the Construction Contract documents.  The Designer shall, as a minimum, perform the tasks 
necessary to determine Substantial Completion and Final Completion of the Work in accordance with 
the general guidelines as follows: 

 
8.8.1  Contract Close-out Procedures: 

 
8.8.1.1 Review record drawings provided by the construction contractor as described in the 
Construction Contract General Conditions Section 00 70 00 in Sub article 4.19. 
 
8.8.1.2 Upon notification by construction contractor that the Project is substantially complete 
conduct a semi-final inspection. 
 
8.8.1.3 Establish a final punch list and monetize same. 
 
8.8.1.4 Recommend amount of the Substantial Completion payment to the construction 
contractor. 
 
8.8.1.5 Obtain all operations and maintenance data as described in the previous Section. 
 
8.8.1.6 Obtain all guarantees and warranties beyond the normal one-year guarantee. 
 
8.8.1.7 Ensure that appropriate documentation is submitted and proper final inspections have 
taken place to secure an Inspectional Service Department (ISD) Occupancy Permit. 
 
8.8.1.8 Sign final acceptance papers.  Sign an affidavit of compliance that certifies that the 
construction has been inspected and that it complies with the construction contract documents 
and all the regulations of the Massachusetts Building Code, as required by the Official. 
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8.8.1.9 If required by the Official, assist the City by evaluating the construction contractor's 
performance as required by the Commonwealth’s Division of Capital Asset Management (DCAM) 
and submit the evaluation to the Official. 

 
 

ARTICLE 8.9  CONSTRUCTION CONTRACT DISPUTES: 
 
8.9  The Designer shall promptly inform the Official in writing of any and all disputes submitted by 
the construction contractor within seven (7) days of any such submission. 
 
 

ARTICLE 8.10  PROJECT RECORD DOCUMENTS: 
 
8.10.1 Within thirty (30) days after Substantial Completion of the Work, the Designer shall deliver to 
the Official in a format approved by the Official one (1) complete set of Record Documents. The Designer 
shall review, process and collect all Record Documents associated with the construction of the Project, 
whether they are to be developed by the Designer or the construction contractor, in accordance with the 
following general guidelines. 
 
8.10.2 Upon Substantial Completion of the Work, the construction contractor shall submit the 
following Record Documents to the Designer for review.  The Designer shall review these documents and 
return them to the construction contractor with any necessary comments.  The construction contractor 
shall revise the documents accordingly, until satisfactory to the Designer, as evidenced by the Designer's 
written approval endorsed thereon the Record Document.  The Designer shall certify in writing to the 
Official that all Record Documents accurately reflect the Project as built for all trades/disciplines.  The 
Record Documents shall consist of, but not be limited to, the following types of data: 
 

8.10.2.1  Contract Drawings 
 
8.10.2.2  Contract Specifications 
 
8.10.2.3  Addenda 
 
8.10.2.4  Change Orders 
 
8.10.2.5  Field Orders from the Designer 
 
8.10.2.6  Test Records 
 
8.10.2.7  Construction Photos 
 
8.10.2.8  All approved Submittals including all Shop Drawings, properly annotated 

 
8.10.3 After the Designer has approved the construction contractor's Record Documents, the 
Designer shall instruct the construction contractor to make reproducible transparencies of Record 
Drawings on .004 mil polyester base mylar, using a film negative.  These reproducibles shall be a wash-
off process.  Diazo or sepia process will not be acceptable. 
 
8.10.4 The Designer shall periodically verify during the progress of the construction contractor's 
work that the contractor is preparing and maintaining the required Project Record Document.  If the 
Designer determines that the Contractor is not preparing and maintaining these Documents, the 
Designer shall so inform the Official in writing within seven (7) days of this determination. 
 
8.10.5 The Designer shall have the authority to reject any Work that does not conform to the 
construction contract documents. 
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8.10.6 The Designer shall not be responsible for construction means, methods, techniques, 
sequences or procedures, other than in connection with unusual or novel aspects as approved by the 
Designer, or for safety precautions and programs in connection with the Work. 
 
 
 

END OF CONTRACT ARTICLE 8 - SERVICES DURING THE CONSTRUCTION  
ADMINISTRATION PHASE 
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CITY OF BOSTON PUBLIC FACILITIES DEPARTMENT 
CONTRACT FOR DESIGN SERVICES 
________________________________________________________________ 
 
 
ARTICLE 9 SERVICES DURING THE POST-CONSTRUCTION PHA SE:   
 
Following the final payment to the Contractor by the City, and upon receipt of a Notice to Proceed with 
Post-Construction Phase Services, the Designer and its Consultants shall meet with the City, if required 
by the Official, to arrive at a mutual understanding of the Services required during the Post-Construction 
Phase.  The Designer shall at a minimum be required to perform the following specific tasks. 
 
 
ARTICLE 9.1   GENERAL POST-CONSTRUCTION SERVICES:  

 
9.1.1 After the final payment has been made to the Contractor, the Designer shall provide 
assistance to the Official in accordance with both the requirements of this Article 9 and the duties and 
responsibilities of the Designer as specified in Contract Article 2.1 and in the General Conditions and 
Supplementary Conditions, if any, of the City’s Construction Contract.   
 
9.1.2 The Designer’s responsibilities under this Article 9 shall continue until, in the opinion of  
the Official, all of the Designer’s required duties and responsibilities have been satisfactorily 
completed in accordance with the terms of the Contract Forms.   
 
9.1.3 The Designer shall consult with and advise the Official during the Post-Construction 
Phase of the Project, and shall have the authority to act on behalf of the City only to the extent 
provided in the Contract Documents, unless otherwise approved in writing by the Official.  

 
 
ARTICLE 9.2   SPECIFIC POST-CONSTRUCTION SERVICES: 

 
9.2.1 In accordance with Article 2.1 the Designer will perform those responsibilities assigned to 
the Designer that are contained in the General Conditions of the City’s Construction Contract 
including but not limited to: assisting the City in the post-project evaluation of the Contractor and Sub-
Contractors if required by the Official; receiving, reviewing and commenting on all of the operations, 
service and maintenance manuals and instructions for equipment received from the Contractor; 
receiving, reviewing and commenting on the Record Documents received from the Contractor and  
returning them to the Contractor following the Designer’s review;  conducting both a semi-final and 
final inspection of the Work and giving written notice to the Contractor of any items of incomplete or 
Defective Work. 
 
9.2.2 The Designer shall be required to keep and maintain records of the Project after receipt 
of final payment in accordance with the requirements contained in Article 3.6.6.1 of this Contract. 
 
9.2.3 The procedures that the Designer shall follow in connection with the close-out of the 
Construction Contract for the Project that are further described in Article 8.8.1 of this Contract include: 
the review of the Record Drawings; conducting both a semi-final and final inspection of the Work; 
creating a final monetized punchlist of incomplete and defective work; obtaining all operations and 
maintenance data; insuring that all required documentation and inspections have been completed to 
obtain a Certificate of Occupancy for the Project; signing an Affidavit of Compliance that the 
construction has been inspected and that it complies with both the Construction Contract Documents 
and the Commonwealth of Massachusetts Building Code. 
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  The Designer shall deliver a set of the Record Documents to the Official within thirty (30) days following 
the date of Substantial Completion of the Project, together with the certification of the Designer required 
by Article 8.10.1 of this Contract that the Record Documents accurately reflect the Project as built. 
 
 
 

END OF CONTRACT ARTICLE 9 – SERVICES DURING THE POS T-CONSTRUCTION PHASE 
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CITY OF BOSTON PUBLIC FACILITIES DEPARTMENT 
CONTRACT FOR DESIGN SERVICES 
________________________________________________________________________ 
 
ARTICLE 10 ADDITIONAL SERVICES: 
 
 
ARTICLE 10.1   PERFORMANCE OF ADDITIONAL SERVICES:  
 

10.1.1 The Official may, at any time, direct the Designer in writing to perform certain Additional 
Services that are not covered by the scope of Basic Services.   The Designer shall immediately 
commence the respective Additional Service upon receipt of such written direction from the Official.  
The scope of any such Additional Services shall be as described in this Article, other Contract 
Articles, or as otherwise described in writing by the Official. 
 
10.1.2 Upon receipt of the Official's written direction regarding the performance of certain 
Additional Services for which no Compensation is provided in Contract Article 2, the Designer shall 
within five (5) business days provide the Official with a written estimate of the costs associated with 
that Additional Service. 
 
10.1.3 The Additional Services outlined in this Article represent and are to be construed solely 
as representative Additional Services.  The Contract shall include only those Additional Services for 
which separate Compensation is provided in the Basis of Compensation or negotiated between the 
Official and Designer.  Nothing contained in the Contract Forms shall obligate nor shall be construed 
as placing an obligation on the City to authorize performance of any Additional Services. 
 
10.1.4 The Designer shall render the following Additional Services, for which the City shall pay 
the extra compensation hereinafter specified, provided that the Designer shall not render and shall 
not be required to render any services under this Article, the cost of which exceeds or would exceed 
the compensation available under Article 2.4.3 unless an Amendment to this Contract increasing said 
compensation is executed by the parties.  Compensation for Additional Services accruing under this 
contract shall be paid by the City monthly upon submission to the Official of the Designer's detailed 
invoice therefore. 
 
10.1.5 Upon written direction from the Official, and only if not already included under the Scope 
of Basic Services, the Designer shall employ the services of the following specialists in preparation of 
plans, designs, drawings and construction documents: 
 
 Survey and Borings 
 Testing and Inspection 
 Presentation Models 
 Graphics and Signage 
 Traffic 
 Acoustical 
 Security 
 Food Service 
 Technology and Communications  
 Community Presentations 
 Analysis With Pre-Qualification of Bidders 
 Other Specialists or Services as directed by the Official 

 
ARTICLE 10.2   SURVEY OF SITE CONDITIONS: 
 

10.2.1 If directed by the Official in writing, the Designer shall furnish to the Official a complete 
and accurate topographic survey of the site and drawings of the existing buildings.  The survey shall 
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include the immediate surrounds, the rights, restrictions, easements, boundaries, and contours of the 
site, or reports from any borings, test pits, chemical, mechanical or other tests, and photographs, and 
information as to any underground systems such as water, sewer, electricity, steam, gas, telephone, 
and any other such services. 
 
10.2.2 If special subsurface conditions require additional data and analysis, or if changes to the 
Project are determined by the Official to be extensive, the Designer shall submit to the Official, for 
written approval, a detailed proposal including a detailed cost estimate for acquisition of the data 
required.  Upon the written approval of the proposal by the Official, the Designer shall engage the 
necessary specialty Consultants, supervise the Services involved in the acquisition of the data, and 
evaluate all the data and analysis obtained. 

 
 
ARTICLE 10.3   OUTSIDE TESTING, INSPECTIONS OR INVESTIGATIONS:    
 

10.3.1 At any point in time during the Project, and within sufficient time so as not to impact either 
the Designer’s Schedule or the Construction Progress Schedule, the Designer shall make a written 
recommendation to the Official whenever, in the opinion of the Designer, special inspections or 
testing of any component of the Work is necessary or desirable.  The Official will review the 
recommendation of the Designer, and promptly issue a written approval or denial of the 
recommendation.  The denial of a Designer’s recommendation for a special inspection or testing will 
only be effective when accompanied by the signature of the Deputy Director of the Capital 
Construction Division as the authorized representative of the Official. In addition, in the sole discretion 
of the Official, at any time during the Project, the Official may direct the Designer to obtain proposals 
for special inspections or testing deemed necessary by the Official.  Special inspections or testing 
ordered by the Official may either be in addition to, or in lieu of, special inspections or testing 
recommended by the Designer.  Upon receipt of the written prior approval of the Official, the Designer 
shall obtain three (3) proposals for the services of Qualified Testing Laboratories and other Special 
Consultants that are not referenced in the Contract Article 2.8 to be used as the basis for selection to 
perform these services as part of the Designers services for the Project.  Fee proposals for testing 
and special inspection services shall be obtained by the Designer and submitted to the Official with 
the Designer’s recommendation for selection before any work is commenced.  A detailed description 
of the proposed scope of services shall be prepared by the Designer and submitted to the Official.  
The Qualified Testing Laboratory or Special Consultants shall be approved in advance by the Official, 
and said approval shall not be unreasonably withheld.  The Designer, and its Consultants as 
appropriate, shall approve the procedures involved with such testing, inspection or investigation 
services. The Designer shall promptly review and comment on the results of all approved Special 
Inspections and Testing, and shall provide the Official with a written report of the results of the special 
inspections and testing, including a copy of each report made by the Qualified Testing Laboratory or 
Special Consultants, in sufficient time to allow for any necessary corrections to be made without 
impacting on the approved construction progress schedule for the Project.  When the Official has 
authorized the services of a Qualified Testing Laboratory or other Special Consultants, the cost for 
the services of any approved Qualified Testing Laboratory or Special Consultant(s) not listed in 
Contract Article 2.8 shall be reimbursed as provided in Contract Article 3.15.4 and Contract Article 10. 

 
 
ARTICLE 10.4   MULTIPLE CONSTRUCTION CONTRACTS:    
 

10.4.1 Upon written direction from the Official, the Designer shall prepare and reproduce Bidding 
Documents for out-of-phase, multiple construction contracts. 

 
 
ARTICLE 10.5   FURNISHINGS AND EQUIPMENT:  
 

10.5.1 Upon written direction from the Official, the Designer shall prepare and submit, and shall 
revise until satisfactory to the Official as evidenced by the Official's written approval, a schedule of 
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recommendations as to such furnishings (hereinafter called "movable furnishings") as are customarily 
appropriate to the Project but which will not constitute permanent fixtures which are required, in 
addition to those movable furnishings to be moved from other buildings of the City, if any.  The 
schedule shall include the estimated cost of the recommended movable furnishings which cost shall 
be determined by the Official. 
 
10.5.2 Upon written approval by the Official, the Designer shall arrange for, and supervise the 
acquisition by the City of the movable furnishings in accordance with all applicable federal, state and 
municipal Laws, and shall supervise the delivery and installation of the same.  The duties of the 
Designer, as set forth in this paragraph are contingent upon the Official furnishing to the Designer a 
Program setting forth the furnishings requirements relating to the Project. 

 
 
ARTICLE 10.6   REPRODUCTION SERVICES: 
 

10.6.1 Upon written direction from the Official, the Designer shall submit to the Official a detailed 
proposal including a detailed cost estimate supported by at least three (3) price quotations from 
printing suppliers for the reproduction and delivery to the Official of that quantity of suitably bound 
reproductions of the entire construction contract documents including without limiting the generality of 
the foregoing, the approved working drawings, detailed specifications, addenda, etc., all as specified 
by the Official. 
 
10.6.2 Upon the Official's written approval of the proposals, the Designer shall immediately 
arrange for the aforesaid reproduction services to be performed, and ensure delivery within ten (10) 
days of receipt of the Official's approval of the documents so reproduced be made to the City. 

 
 
ARTICLE 10.7   GRAPHICS AND MEDIA:  
 

10.7.1 Upon written direction from the Official, the Designer shall provide special services of 
graphics and media, including, but not limited to a model of the Project, artist's renderings, brochures, 
or any other visual aids requested by the Official. 
 
 

ARTICLE 10.8   PROJECT REPRESENTATION BEYOND BASIC SERVICES:   
 
10.8.1 The Designer shall provide a resident Project representative and Assistants to assist in 
carrying out such additional on-Site responsibilities if more extensive representation at the Site than is 
described in paragraph 3.7.8 is required. 
  
10.8.2 Resident Project representatives and Assistants, if any shall be selected, employed and 
directed by the Designer, and the Designer shall be compensated therefore as agreed by the City and 
Designer.  The duties, responsibilities and limits of authority of Project representatives shall be as 
described in the corresponding section of the Supplementary Conditions, Contract Article 4. 
 
10.8.3 Through the observations by such resident Project representatives, the Designer shall 
endeavor to provide further protection for the City against defects and deficiencies in the Work, but 
the furnishing of such Project representation shall not modify the rights, responsibilities or obligations 
of the Designer as described elsewhere in the Contract Forms. 

 
 
ARTICLE 10.9   REVISIONS IN THE DRAWINGS AND SPECIFICATIONS:    
 

10.9.1 Upon the Official's written request, the Designer shall make revisions in Drawings, 
detailed technical Specifications or other Deliverables when such revisions are: 
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10.9.1.1 Inconsistent with approvals or instructions previously given by the Official, including 
revisions made necessary by adjustments in the City's program or Project budget; 

 
10.9.1.2 Required by the enactment or revision of Laws subsequent to the preparation of any 

Deliverables; 
 
10.9.1.3 Due to changes required as a result of the City's failure to render decisions in a timely 

manner; 
 
10.9.1.4 Required because of significant changes in the Project including, but not limited to, size, 

quality, complexity and/or the City's schedule; or 
 
10.9.1.5 Required because of alternate, separate or sequential bids directed by the Official. 

 
 
ARTICLE 10.10  PRE-QUALIFICATION SERVICES  
 

10.10.1 If the City is legally required to pre-qualify Bidders for the Project, or if the pre-
qualification of Bidders is otherwise specified by the City, then the Designer shall, as an Additional 
Service, assist the City in the pre-qualification of both General Bidders and Filed Sub-Bidders 
pursuant to the requirements of M.G.L. Chapter 149, §§44D½ and 44D¾ as well as 810 CMR 9.00 
and 10.00 et seq., as amended.   

 
 
ARTICLE 10.11  REIMBURSEMENT FOR ADDITIONAL SERVICES:   
 

10.11.1 For the Additional Services provided pursuant to Contract Article 10 the Designer shall be 
compensated as determined by the Official by a lump sum fee agreed upon in advance in writing by 
the Official and the Designer.  No authorization by the City for the performance of Additional Services 
shall be valid unless it is made in writing and contains a “not to exceed” amount which may not be 
exceeded without further written approval from the Official. 

 
10.11.2  For Additional Services performed by the Designer's personnel, the City shall, upon 
receipt of the Designer's time sheets, certified by the Designer, reimburse the Designer for those 
Services as provided in this Article and Contract Article 3.13.4.3, but in no event in an amount greater 
than the “not to exceed” amount authorized by the Official. 
 
10.11.3  For Additional Services performed by Consultants, the City shall, upon receipt of the 
respective Deliverables, e.g., testing and/or inspection made, and which have received the approval 
of the Designer, the City shall reimburse the Designer for such services at the rate of one hundred ten 
percent (110%) of the actual cost paid by the Designer for those specialty Consultants, but in no 
event in an amount greater than the “not to exceed” amount authorized by the Official. 
 
10.11.4 After receipt of written approval by the Official to proceed with any Additional Services, 
the Designer may request payment of the associated costs, or part of those costs, in the Designer's 
Invoice for Payment following performance of such Additional Services, or part of those Services.  
Under no circumstances will any costs for any Additional Services be paid by the City without the 
written approval of the Official of the estimated costs of the Service.  The Designer shall not be paid 
any costs for Additional Services in excess of those approved in writing by the Official.  Except as 
otherwise may be authorized by the Official in writing, the Designer shall not be reimbursed for any 
hourly charges unless the Designer has actually paid the corresponding hourly wages to such 
personnel. 
 
10.11.5 All Designer's proposals for costs associated with Additional Services shall not include 
hourly costs for professional, technical or non-technical personnel at rates higher than two point 
seven-five (2.75) times the direct hourly wage rate paid to the respective personnel, and in no event 
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more than (a) One Hundred Twenty-Five Dollars ($ 125.00) per hour in total for professional 
personnel; (b) Fifty-Five Dollars ($ 55.00) per hour in total for technical or non-technical personnel; or 
(c) not more than One Hundred Sixty Dollars ($ 160.00) per hour in total for any of the Designer's 
principals.  No additional adjustment for overhead or profit shall be added onto these costs. 
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ID Task Name Time Start Finish

1 NEW DUDLEY SQ. MUNICIPAL FACILITY 427 w 7/1/05 9/26/13

2 INITIAL ACTIONS 165.2 w 7/1/05 8/29/08

3 LAND ACQUISITION 52 w 7/1/05 6/29/06

4 DEMO & REMEDIATION 112 w 7/10/06 8/29/08

5 ADMINISTRATIVE SPACE UPDATE 36.8 w 1/15/07 9/27/07

6 SUSTAINABLE GUIDELINES 20 w 1/1/08 5/19/08

7 NEW DUDLEY SQ. MUNICIPAL FACILITY 270.4 w 7/2/08 9/26/13

8 DESIGNER SELECTION PROCESS 44.2 w 9/3/08 7/16/09

9 Advertise RFQ 8.4 w 9/3/08 10/30/08

19 Shortlist Competition Teams 4.8 w 10/31/08 12/4/08

26 Contract with Competition Shortlist 7.6 w 12/5/08 1/29/09

30 DESIGN COMPETITION 11.2 w 1/30/09 4/17/09

40 Design Contract Negotiation 4 w 4/21/09 5/18/09

43 Winner Announced 1.2 w 5/19/09 5/27/09

46 Public Facilities Commission Vote 1 d 5/19/09 5/19/09

47 Contract Processed 8 w 5/20/09 7/16/09

48 BUILDING PROGRAM 48.6 w 7/2/08 6/15/09

54 PROGRAM MANAGER RFQ 261 w 9/8/08 9/26/13

58 DESIGN PROCESS 66 w 7/17/09 10/25/10

65 BID PROJECT 36 w 6/22/10 3/1/11

69 CONSTRUCTION 104 w 3/2/11 3/5/13

72 F&E   RELOCATION 166 w 6/22/10 9/3/13
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PROPERTY & CONSTRUCTION MANAGEMENT DEPARTMENT
Project:  PROPOSED DUDLEY SQUARE MUNICIPAL OFFICE FACILITY
Date: 9/5/08



Preliminary Building Program 
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 Building Component Size Range (square feet) 

1 Reception/Security (part of Atrium / Garden) 1,000 – 1,500 

2 Retail Food (Café) Public & City Staff (possibly internal facing)  

3 Retail Other (Convenience) 
5,000 – 7,000 

4 300 Seat Public Assembly/Theater/Lecture (divisible w/ operable walls) 5,000 – 6,000 

5 Meeting Room (convertible conf. rm. or small assembly, divisible) 2,000 – 2,500 

6 Municipal Service Counters/City Transaction Space 4,000 – 5,000 

7 Atrium/Garden to be determined by design 

8 Vehicular Drop-off & Pickup to be determined by design 

9 Multiple Main Entrances  to be determined by design 

10 Day Care 4,000 – 6,000 

11 Core / Services / Stairs / Freight & Passenger Elevators to be determined by design 

12 Loading/Receiving/Disposal (two bays / trash & recycling) 3,000 – 4,000 

13 Circulation to be determined by design 

14 Bicycle Storage (Basement) 600 – 800 

15 Employee/Visitor Lockers/Showers 600 -- 800 

16 Supplies and Archival Storage 2,500 – 3,000 

17 Credit Union (ATMs) in public lobby 

18 MIS 3,000 – 4,000 

19 Security Command Center 1,000 – 1,500 

20 Security / Property Mgmt. Offices & Common Room       2,000 – 2,500 

 Size Range Sub-totals for Shared Utility Functions, and Public Space Approx.     33,700 – 44,600 

 plus items 7, 8, 9, 11, 13 

21 Private Office and Associated Utility Space Approx. 155,400 – 163,300 

 Total Building Approx.                  200,000 

Notes: 

Preliminary program above will be updated as a final building program is developed. 



Dudley Square Municipal Office Facility 

LIST OF AVAILABLE DOCUMENTS

No DOCUMENT AUTHOR DATE COMMENTS PDF Copy

1 List of Available Documents PCMD/BRA 5-Sep-08 Identifies documents and information yes

2
Project Notification Form, Dudley Office 
Building Project -  2260 - 2272 Washington 
Street &  17- 19 Warren Street   

Boston 
Redevelopment 
Authority

7/31/2007 
updated Jan. 
28, 2008

Mass Historical Commission - Notification of 
project and request for demolition of Ferdinand 
Blue Store 17- 19 Warren Street

yes

3
Structural Inspection & Investigation Report 
for Ferdinand Building 2260 - 2272 
Washington Street 

Jacobs 
Engineering Group 
Inc.

Aug. 2007 Evaluation of existing structures yes

4
BRA Public Meeting Package Phase I 
Environmental Remediation & Site 
Preparation

Boston 
Redevelopment 
Authority

28-Aug-07
Aug 21, 2008 public meeting documents for 
article 85 process, Ferdinanad & Guscott 
buildings

yes

5
Ferdinand Building - Existing Exterior 
Conditions

Building 
Conservation 
Assoc. 

Sept. 2007 Inspection of building for future restoration yes

6
Ferdinand's Blue Store Addition               
Guscott Building 17-19 Warren Street

Building 
Conservation 
Assoc. 

Oct. 2007 Preservation & salvage plan yes

7
Article 85 Review - Boston Zoning Code               
17- 19 Warren Street                                                    
Ferdinand Blue Store Addition

Boston 
Redevelopment 
Authority

July 6, 2007 Request to BLC to demolish Guscott Building yes

8
Article 85 Review - Boston Zoning Code               
2260 - 2272 Washington Street                          
Ferdinand Blue Store        Elevator Shaft

Boston 
Redevelopment 
Authority

Oct. 18, 2007
Request to BLC to demolish unsafe elevator 
shaft 

yes

9
Photo Documentation of Adjacent Buildings 
& Structures

Jacobs 
Engineering Group 
Inc.

Dec. 2007
Existing conditions documentation for future 
claims.

yes

10
Building Demolition 17-19 Warren Street                       
BRA Proj. No. 5076A

Jacobs 
Engineering Group 
Inc.

Nov. 2007 Plans for building demolition. No specifications.  yes

11

Compliance Report for 
Hazardous/Regulated and ACM Guscott & 
Ferdinand Buildings Pre-Demolition 
Investigation Survey for Hazardous Building 
Materials  

TRC / Jacobs 
Engineering Group 
Inc.

July 10, 2008 Report on Building's Hazardous Materials. yes

12 Geotechnical Data Report
Jacobs 
Engineering Group 
Inc.

October-07 Results of Ferdinand subsurface investigation yes

13
Dudley Square Transportation & Air Quality 
Study

Bruce Campbell 
Associates, Inc. 

Nov. 2001
Review of Dudley Square's transportation 
existing & future needs

yes

14 Environmental Notification Form Epsilon Associates May-05 Commonwealth of Mass ENF yes

15 MBTA Use & Occupancy Agreement BRA / MBTA Jan. 11, 2008
Agreement for access during demolition phase 
from October 15, 2007.

yes

16 Utility Cutoffs / Notifications Various Jan-Feb 2008 Verizon, N-Star, Comcast, Keyspan & BWSC yes

17
Sustainability Guidelines for Building 
Performance 

Transsolar Klima 
Engineering

June 1, 2008 Sustainability recommendations yes

18
MOA between BRA & MHC regarding New 
Dudley Office Building Project

Boston 
Redevelopment 
Authority

Jan. 28, 2008
Agreement on historical issues for future design 
issues. 

yes

19 BRA Daily Progress Report August 18, 2008
Boston 
Redevelopment 
Authority/ Testa

Aug. 18, 2008
Construction report & pictures of demolished 17- 
19 Warren Street building. 

yes

20 Roxbury Strategic Master Plan
Boston 
Redevelopment 
Authority

31-Mar-04 Roxbury Master Planning Document yes

21
Progress Print ALTA ACSM Land Title 
Survey

Feldman 
Professional Land 
Surveyors

N/A Site plan  of property yes

22
Progress Print ALTA ACSM Land Title 
Survey - CADD

Feldman 
Professional Land 
Surveyors

N/A Site plan  of property .dwg

23 dudley_AERIALbase

Boston 
Redevelopment 
Authority - GIS 
Dept.

August 2008 Aerial Photo for aid in preparation of site model yes

24 dudley_2Dbase

Boston 
Redevelopment 
Authority - GIS 
Dept.

August 2008 Context base map for preparation of site model yes

Note:  Documents can be found on the following website:  http://www.cityofboston.gov/bra/Planning/PlanningInits.asp
Section 5.0
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Applicant Firm's Legal Name:

Business Address:

Telephone Number:

Facsimile Number:

Email Address:

Name and Title of the Applicant's Primary Contact:

Please email Applicant's Registration Information to: bidinfo.pfd@cityofboston.gov

Dudley Square Municipal Office Facility
Applicant's Registration Information

The Applicant is responsible for confirming receipt of information by the City of Boston

Boston Public Facilities Department
Thomas M. Menino, Mayor

Michael J. Galvin, Chief of Public Property


